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1. Background 

 

At Murad High School Gambat managed by Sukkur IBA University, different civil works 

(detailed in BOQ) are required to be done, so a tender is called for execution of said work 

2. General Terms and Conditions 

 

The following General Terms and Conditions apply,   

2.1. The last date of submission of Bids is 29th September 2021 at 1200 hours 

2.2. Detail of manufacturing facilities. 

2.3. Structure /Organizational Chart. 

2.4. An affidavit to the effect that the firm has not been blacked listed by any Government 

/semi government organization. 

2.5. Sukkur IBA or its representative shall have the right to inspect the material at site, 

check its quality reports and confirm their conformity to the contract specification.  

2.6. The Bidder shall provide following information with respect to its Company Profile. 

2.6.1. Registered Name of the Organization. 

2.6.2. National Tax Number, Sales Tax Number. 

2.6.3. Head Office address. 

2.6.4. Management structure & organization Chart. 

2.6.5. Name, Address with Telephone/ Telex and Fax numbers of the contract person. 

2.7. Financial status of the Bidders Organization with supporting documents and last two 

years’ annual reports. 

2.8. Provide a certificate from your bank certifying your sound financial position and credit 

limits from the bank. 

2.9. List of clients and their acceptance of deliverables, showing separately the items 

provided and value thereof. 

2.10. Company incorporation Certificate and Company Profile.  

2.11. The Bidder shall furnish a comprehensive list of reference sites where the likewise 

tender work has completed already. 

2.12. Sukkur IBA, reserves the right to reject any or all Bids/ Offers without assigning any 

reason or cancel the process at any time. 

2.13. Sukkur IBA reserves the right to increase/ decrease the quantity of items / scope of 

the work. Bidder has no right to challenge the decision. 
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3. Proposal Submission Requirements  

 

3.1.  For this tender PPRA’s Single stag-two envelope Procedure as per clause 36 (b) 
for open competitive bidding is adopted. The bid shall comprise a single package 
containing two separate envelopes. Each envelope shall contain separately the 
financial proposal and the technical proposal; 

3.1.1 The envelopes shall be marked as “FINANCIAL PROPOSAL” and “TECHNICAL 
PROPOSAL” in bold and legible letters to avoid confusion; 

3.1.2 Initially, only the envelope marked “TECHNICAL PROPOSAL” shall be opened; 

3.1.3 The envelope marked as “FINANCIAL PROPOSAL” shall be retained in the 
custody of the procuring agency without being opened; 

3.1.4 The procuring agency shall evaluate the technical proposal, without reference to 
the price and reject any proposal which do not conform to the specified 
requirements; 

3.1.5 During the technical evaluation no amendments in the technical proposal shall 
be   permitted; 

3.1.6 The financial proposals of bids shall be opened publicly at a time, date and 
venue announced after technical assessment and evaluation.  

3.1.7 After the evaluation and approval of the technical proposal the procuring 
agency, publicly open the financial proposals of the technically accepted bids 
only. The financial proposal of bids found technically non-responsive shall be 
returned un-opened to the respective bidders. 

 

 

3.2. Technical Proposal 

3.2.1. Technical proposal must include the complete solution proposed by the Bidder 

3.2.2. If the specification sheets ask for any detail, those should be provided as attachment 

to the Technical Proposal. 

3.2.3 Technical proposal comprises of manufacturing process, from cutting to molding, 

assembling and finishing detailing all the equipment’s to be used for the manufacture of 

items. 

3.2.4 Description of material. 

3.2.5. Completion schedule on Bar chart, Primavera or other software. 

3.2.6 Technical proposal shall provide the details of company, Name of contractor/Firm, 

Address of registered office Phone, Fax, email, complete factory details etc. 
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3.2.7. Financial Proposal of only those Bidders will be considered whose Technical Proposal 

qualify. 

3.2.8.  Valid PEC license category: C4 is mandatory for all Bidders.  

 

SUKKUR IBA UNIVERSITY 
Technical Evaluation Criteria  

Contractor's   Name: 

S. 
No 

Description Max: Marks   Marks Obtained  Remarks  

1 
Name & Address of Firm / Company           
(along with organizational Structure) 

10 
    

2 Status/ Standing of Firm (PEC- Cat) 10 
    

3 
Name of Principal Personnel                          
(their qualification and Experience) 

5 
    

4 
List of Technical Staff                                     
(their qualification and experience) 

10 
    

5 List of Machinery and Equipment owned  10 
    

6 
List of Works for Similar Nature            
(completed during last 5 years) 

10 
    

7 
List of Works for Similar Nature                   
(works in Hand) 

10 
    

8 
Bank Statement & Banker's Certificate last 5 
year (showing credit worthiness of the Firm/ Co) 

5 

    

9 
Satisfactory Reports/ certificates  from 
Organizations/ departments                         
(works done earlier) 

5 

    

10 Registration certificates (FBR / SRB) 10 
    

10 Income Tax Return of last 3 years 5 
    

11 
Registration with Other Organizations/ 
departments. 

10 
    

  
Total Marks  100 

    

Note: For each Bidder, it is essential to obtained 70% to be technically qualified. 

3.3. Financial Proposal  

3.3.1. Financial proposal will include the prices quoted for each item (including all taxes). 

3.3.2. For each category the quoted prices must include all taxes, customs and freight 

charges for delivery at the required locations at own risk and cost along with installation 

and assembling. 

3.3.3. As items are for educational institution, Sukkur IBA University thereof expects 

significant educational and volume discounts from principal supplier. 



 

 5 

Financial proposal of the bidders found technically non responsive will be returned 

unopened. 

3.3. 4. The Bidder shall furnish s earnest money equivalent to 2% of the total value of bid in 

the form of Bank Draft issued by a scheduled bank of Pakistan in favor of “Sukkur IBA 

University” along with financial proposal. No Bid shall be entertained without earnest 

money. Earnest money of the successful bidder will be released after defect liability & 

maintenance period. 

 

 

4. Terms of Payment 

 

Payment of contract price shall be made in the following manner: 

4.1 Running payments will be made to contractor after satisfaction of quality, quantity as 

per the terms conditions and specification of the contact, then final payment. 
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1. FORM OF TENDER 
 
Engr. Ubedullah Soomro 
Project Director 
Sukkur IBA University, 
Airport Road,  
Sukkur 

 
 

Dear Sir, 
 
1.1 Having inspected the SITE and checked all local conditions affecting the WORK, and 

having also examined all Tender Documents including the Drawings, Instructions for 
Tenderers, Conditions of CONTRACT, Special Conditions of CONTRACT, Specifications, 
Bill of Quantities, for the above named WORK, we the undersigned offer to execute and 
maintain the whole of the said WORK, in conformity with the said Tender Documents, 
for the price as mentioned below: 

  
No Description Amount (Rs.) 

1 

Rehabilitation/Renovation Work of Murad 

High School, Gambat Managed by Sukkur 

IBA University.  

 Total   

  

 
  
 TOTAL (in figures) Rs.                                 
 
 (in words) Rupees                                                                                                                Only)  
 
 As agreed upon under the CONTRACT or such other sums as may be ascertained in 

accordance with the said CONDITIONS of CONTRACT. 
 
1.2 We accept the above-mentioned Tender Documents as valid and binding including parts 

not countersigned in full by us. This also includes all Appendices to the Form of Tender 
attached hereto. 

 
1.3 We confirm that we have satisfied ourselves about the SITE, climatic, traffic and all 

other conditions in Pakistan in general and the SITE of the PROJECT, and related works 
in particular, which influence, or may influence the work, and that we do not require 
any further clarification and additional information thereto, and that we cannot raise 
any claim for not knowing them.  

 
1.4 We undertake to carry out such alterations, additions or curtailments of the WORK as 

may from time to time be determined and ordered in writing, in accordance with the 
CONTRACT, and at the rates in the Bill of Quantities. 
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1.5 The rates and prices which we have entered in the Bill of Quantities and Schedule, and 
all information and data attached with our Tender are complete and without any 
hidden or technical and/or financial reservations or implications. They have been duly 
checked, and are correct in every aspect. 

 
 
1.6 The rates and prices which we have entered in the Bill of Quantities and Schedule, are 

firm and shall remain fixed for the entire duration of the CONTRACT, and are inclusive 
of custom duties, sales tax, local and federal taxes, Iqra surcharge, insurance, port and 
octroi charges, royalties, except change in direct taxes. 

 
 
1.7    We attached herewith a Bid Bond for 2% of the contract in shape of Demand draft/ Pay 

order by scheduled Bank of Pakistan 
 
 We agree that should we withdraw the offer within the aforesaid period, and/or fail to 

sign the formal Agreement of CONTRACT, and/or fail to submit the Performance Bond; 
the OWNER shall be at liberty to appropriate at his absolute discretion such aforesaid 
Bid Bond.  

 
 
1.8    A certificate attesting the signatures of our authorized representatives is enclosed. 
 
 
1.9     We undertake, if our Tender is accepted, to commence the WORK at within                     

3 (Three) Calendar days of the date of issue by the OWNER of the Letter of Award, and 
to sign the Agreement for the CONTRACT within 10 (Ten) Calendar days of the date of 
issue by the OWNER of the Letter of Award, and to complete the supply, installation 
and execution of the whole of the said WORK, in conformity with the said Tender 
Documents, within 03 (Three) calendar months of the date of issue by the OWNER of 
the Letter of Award, or such extended time as may be allowed by the OWNER from time 
to time under the CONTRACT. 

 
1.10    If our Tender is accepted, we shall furnish a Performance Bond as per the format as in 

Appendix II to these CONDITIONS of CONTRACT, from a Scheduled Bank which shall be 
valid from the date of issue by the OWNER of the Letter of Award, till the expiry of the 
PERIOD of MAINTENANCE in accordance with the CONDITIONS of CONTRACT. 

 
1.11    We agree to pay all costs towards the preparation of the Agreement for the CONTRACT. 
 
1.12    We further agree to abide by this Tender for a period of completion time from the date 

of opening of this Tender, and we agree to be bound by this Tender for that period. 
 
1.13    Until and unless the Agreement is signed, this Tender and the OWNER's written 

acceptance thereof shall constitute a binding CONTRACT between us. 
 
 
1.14    We understand that the OWNER is not bound to accept the lowest or any 
  Tender he may receive. 
1.15 It is agreed that quoted rates includes all taxes, i-e Income tax, SST prevailing and 
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imposed by government now. 
 
 
Dated this____ day of_____, 2021, 
 
                                                                                                                        
Name (in block letters) _____________________________ Signature 
 
Designation_______________________________                                                                                    
 
Address__________________________________ Seal of the Tenderer 
 
 
Duly authorized to sign the Tender on behalf of: 
 

 
                                                                                                        
                     (Name of the Tenderer in Block Letters) 
Address_________________________________________             
                                                                                 
 
Witness 
 
Name (in block letters) __________________________________                                                                                                        

 
Designation______________________________________ 
 
Address ______________________________________               
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2. INSTRUCTIONS TO TENDERERS 
 
 

2.1    Definitions and Interpretations:  
 In the CONTRACT (see the following for definition of the term "CONTRACT") the 

following words and expressions shall have the meaning hereby assigned to them 
except where the context otherwise requires: 

 
2.1.1 "GOVERNMENT" means the Government of Pakistan 
 
2.1.2  "OWNER" means 

  Sukkur IBA University. 
  Airport Road, Sukkur 
 

2.1.3 "ARCHITECT” means 
 Habib Fida Ali, 
 Chartered Architect, 
 4-Choudhry Khaliquzzaman Road, 
 Karachi-75530. 
 and/or any person duly authorized by him. 
 
2.1.4 “CONTRACTOR" means the firm or company, group of companies, who’s 

Tender has been accepted by the OWNER. The term CONTRACTOR, includes 
sponsor/representative of the company, firm/consortium their successors and 
his approved authorized representatives. 

 
2.1.5  "WORK" means all supplies and performances, which are to be executed by the 

CONTRACTOR in accordance with the CONTRACT.  Insofar as to be understood 
from the wording of the text, WORK also means the entirety of all or individual 
components which are to be completed and maintained until finally accepted 
within the scope of CONTRACT. 

 
2.1.6  "CONTRACT" means the contractual agreement between the OWNER and 

CONTRACTOR for the execution of the WORK and includes the following 
documents:   
 
.1  The Agreement of CONTRACT; 
.2 The Form of Tender and its Appendices, filled in and signed by the 

CONTRACTOR; 
.3  The Instructions to Tenderer; 
.4 The Conditions of CONTRACT and Appendices to the Conditions of 

Contract; 
.5  The Specifications; 
.6  The Bill of Quantities priced by the CONTRACTOR; 
.7  The Tender Drawings; 
.8 The correspondence of the ARCHITECT and/or before finalization of the 

Tender; 
.9 The Special Correspondence with the CONTRACTOR, inclusive of the 

covering letter with the Tender; 
.10 The Final Drawings issued for construction; 
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.11 The Shop Drawings prepared by the CONTRACTOR and approved for 

construction by the ARCHITECT and/or Client. 
 
.12 The Addendum/Corrigendum, related correspondence. 

 
2.1.7 "CONTRACT PRICE" means the price as in the Tender, inclusive of all additions 

or deletions foreseen in the CONTRACT, but without Liquidated Damages. 
   
2.1.8 "CONSTRUCTION PLANT" means all tools, machinery, equipment appliances 

or things of whatsoever nature, required for the execution, completion or 
maintenance of the WORK or Temporary WORKs (as hereinafter defined), but 
does not include materials or other things intended to form or forming part of 
the permanent structures. 

  
2.1.9 "TEMPORARY WORKS" means all temporary works of every kind, inclusive of 

the materials therefore, required in or about the execution, completion and 
maintenance of WORK until final acceptance.  It also includes any material 
becoming part of the completed WORK, and any performances therewith, 
required and used only due to, or in consequence of, the construction 
methods, construction stages etc. 

  
2.1.10 "DRAWINGS" - The term "Drawings" wherever referred to in CONTRACT shall 

include in addition to those listed in the CONTRACT such additional scale and 
full size detail drawings as will be furnished by the ARCHITECT and/or from 
time to time as WORK progresses to amplify drawings listed. 

 
2.1.11 "BILL OF QUANTITIES" - The term Bill of Quantities shall mean that part of the 

CONTRACT documents under Section 5 outlining the quantities of the various 
items of WORK to be performed under the various sections of the 
Specifications, and the respective per unit prices for these items of work, 
quoted for by the Tendered. 

 
2.1.12 "APPROVAL” - The term "Approval" or "approved" shall be interpreted to 

mean "written approval". 
  
 
2.1.13 "EQUAL","EQUIVALENT","SATISFACTORY", etc. When the terms "or equal", 

"approved", "acceptable", "satisfactory", "proper" or other general qualifying 
terms are used in CONTRACT, it shall be under- stood that reference is made 
to ruling and judgment of ARCHITECT and/or The term "equivalent" where 
used in this Specifications, in general sense shall not mean "similar", but on 
the contrary, "conforming to, of like kind, quality and function".  Proprietary 
items and trade names are used for the purpose of establishing a standard of 
"kind, quality and function", and "equivalent" items, articles, things or 
materials will be approved, if held to be "equivalent" by ARCHITECT/CLIENT. 

 
   "SITE" - The "SITE" shall mean the “Murad High School, Gambat Managed 

by Sukkur IBA University.”,  
    Where the WORK is to be executed.  
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 "SITE" also means land on, under, in or through which the WORK are to be 

executed or carried out, as well as all land or buildings provided by the OWNER 
for the purpose of the CONTRACT, and furthermore, all terrain as may be 
expressly designated in the CONTRACT as forming part of the SITE. 

 
2.1.14 "Rupees" means Pakistani Currency Rupees.  It is the currency basis of the 

CONTRACT. 
 
2.1.15 "MONTH" means thirty (30) calendar days. 
 
2.1.16 "DAY" means calendar day. 
 
2.1.17 Words used only in the singular, also include the plural, and vice versa where 

required by context. 
 
2.2  General: 
 Only Contractors pre-qualified for the work are allowed to submit a Tender. 
 
2.3  Confidentiality: 
 The Tenderer, whether or not he submits a Tender shall treat the details of the 

Documents as strictly confidential. 
 
2.4  Tender in Accordance with Documents: 
 The Tender shall be made in accordance with the Tender Documents and the 

requirements stipulated therein.  Any proposed alternate or alternatives for the 
execution of work will be considered only if it meets the minimum stated requirements 
for, and is at least equivalent to, its counterpart shown on Drawings and/or 
Specifications.  All costs for the preparation and submitting of the proposed alternates 
and/or alternatives will be borne by the Tenderer and the Tenderer will not be 
reimbursed for anything connected with alternate and its submittal. 

 
2.5  List of Tender Documents: 
 Each Tenderer shall receive 1 (one) complete set of the Tender Documents, as in Clause 

2.1.13 herein. 
 
2.6  Accuracy of Tender Documents: 
 The Tenderers should carefully examine the Conditions of CONTRACT, the 

Specifications, the individual Bill of Quantities and the Drawings and all relevant parts of 
the Tender Documents. The OWNER does not guarantee the accuracy of the Tender 
Documents or any part of them or any statement made or information given therein, or 
of the estimated quantities given in the Bill of Quantities, or of any other information 
supplied by or on behalf of the OWNER in respect of the Work. 

 
 
 
2.7  Inspection of SITE: 
 The Tenderer should visit and inspect the SITE on his own responsibility and at his own 

expenses, to obtain all the information, which may be necessary for the purpose of 
anticipating all conditions that may prevail during the course of construction.  The 
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Tenderer must satisfy himself as to the nature and extent of existing structure, facilities 
and other operations in the vicinity of the proposed Work, the nature of the existing 
roads or other means of transportation, the access to, and the egress from, the SITE and 
the Work. The OWNER shall not entertain any representations or claims at any time 
which result out of the Tenderer's not having information which could have been 
obtained prior to submittal of his Tender. 

 
2.8  Utilities at SITE: 
 The Tenderer must enquire and satisfy himself as to the sources of supply, the 

sufficiency of the means of obtaining and transporting at his cost all plant, materials, 
labour, etc., and other things, required for or in connection with the Work. He must 
consider all other matters and possible contingencies affecting the execution, 
completion and maintenance of the Work. 

 
 
2.9 Neglect to obtain information: 
 Any neglect or failure on the part of the Tenderer to obtain reliable information on the 

spot or elsewhere upon the foregoing or any other matters affecting the execution, 
completion and maintenance of the Work, the rates, total amounts and the CONTRACT 
shall not relieve the Tenderer whose Tender is accepted, from any risks or liabilities or 
from the responsibility of completing, handing over and maintaining the Work, 
including during the Period of Maintenance, all as defined in the CONTRACT. 

 
2.11 Clarification and Queries: 
 If the Tenderer wishes to seek clarification of meaning of any Specifications, Drawings, 

or other data, he may, at the same time address his enquiry in writing to the CLIENT/ 
such questions shall be received before the date announced for this purpose.  All 
explanations and amendments respectively, given by the ARCHITECT and/or shall be 
sent at the same time to all Firms invited to submit tender. 

 
 
2.12 Difficult Design or Specifications 
 If, in CONTRACTOR's opinion, any WORK is shown on Drawings or called for in 

Specifications in such a manner as to make it impossible for him to produce a first-class 
piece of WORK, he shall refer such facts in writing to ARCHITECT so that they may issue 
revisions/modifications, as he considers necessary. 

 
2.13 Fullness of Rates: 
 The rates and prices set down by the Tenderer against all the items in the Bill of 

Quantities are to be the full inclusive value of the finished work described there under 
and shall cover profit and all obligations of every kind whatsoever which under the 
CONTRACT are to be borne by the CONTRACTOR. 

 
2.14 Form of Entry into Tender Documents: 
 Tenders must be prepared only on the Documents supplied herewith.   
 
 

2.14.1     Language  
 All entries are to be made in English and clearly in ink. 
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2.14.2 Tenderer's Name, Signatures and Stamps  
 All covers of the bound Tender Documents shall be marked with Tenderer's 

name and signed, with full signature of the authorized person(s).  All pages 
and Drawings of the Tender Documents as well as erasures and/or corrections, 
if any, are to be initialized by the same representative(s).  The Tenderer or his 
authorized representatives shall sign in full, stamp and date each page of the 
Tender Documents and in the spaces for the purpose, as well as all separate 
documents and drawings which shall be in English and form as supplement to 
Tender. 

 
 
2.15 Alterations or Comments: 
 No alteration unless authorized in writing by ARCHITECT may be made in any of the 

Tender Documents.  Any technical or other comments which are desired to be made, 
shall not be placed on any of the Tender Documents, but shall take the Form of a 
separate statement, as brief as possible and referenced to items, Clauses and pages of 
the Tender Documents. 

 
2.16 Completeness of Tender: 
 Tenders must be complete, in all respects, including but not limited 
 of the following: 
 

2.16.1 The Bill of Quantities must be fully priced in all items, and totaled as required. 
 
2.16.2 All Schedules and Appendices of the Tender Documents must be properly 

filled in, completed and signed as required. 
 

 2.16.3 All drawings, descriptions, time schedules and data to be supplied additionally 
by the Tenderer must be in English. 

 
2.17 Additional Submissions: 
 The Tenderers must supply with their Tenders: 
 

2.17.1 Contractual Reservations 
 Compilation of contractual reservations, if any, in technical and/or financial 

respect. 
 
2.17.2 Information of Suppliers 
 Information brochures of the considered suppliers, along with descriptions, 

specifications, certificates, sketches or drawings on their respective supply 
items. 

 
 
2.17.3 Standards for Materials 
 Information on any standards and codes, equivalent but other than those 

prescribed in the CONTRACT for the supply of materials or for the execution of 
the construction Work. 

 
2.17.4 Time Schedule 
 Bidder must furnish a Completion Time schedule on specific software format 
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(Primavera, etc) along with the bid submitted. 
 
2.17.5 Special Sequences and Methods 
 Description and justification of any method or sequence for the manufacture 

or fabrication of any part of Work along with a binding statement that all 
additional suppliers and performances required in connection with such 
special methods or sequences have been included in the respective rates filled 
by the Tenderer in the Bill of Quantities. 

 
2.18  Bid Bond: 
 Each Tender must be accompanied with a Bid Bond for 2% of contract in shape of 

DD/Pay order by any scheduled Bank in favor of Sukkur IBA University. 
 

 The Bid Bond of un-successful Tenderers shall be returned: 
 
 1. After execution of agreement with the successful Tenderer, or 
 2. If all Tenders are rejected, after such rejection, or 
 3. After thirty (30) days from the opening of Tenders. 
 
 The Bid Bond of the successful Tenderer will be released only after the Agreement of 

CONTRACT has been signed and the Performance Bond has been deposited by him as 
per Clause 3.13. 

 
2.19 Delivery of Tender Documents: 
 Tender Documents is to be sealed in a separate envelope and is to bear the name and 

address of the Tenderer, and is to be inscribed as follows: 
 
  

 Work of “Rehabilitation/Renovation Work of Murad High School, Gambat Managed 
by Sukkur IBA University.”   

 
 The Tenders should be submitted at the following address: 
       
  Project Director 

Sukkur IBA University, 
Airport Road,  

  Sukkur       
   
 
2.20 Time of Delivery: 
 The original Tender set must reach the Addressee above, before the time & date fixed 

in writing by CLIENT for opening of the tenders (As Advertised in Newspapers).  Tenders 
received after such time and date will be rejected. 

 
 
2.21 Checking and Evaluation of Tender: 
 Subsequent to their opening, Tenders will be checked and evaluated by the 

CLIENT/ARCHITECT. The Tender of any Tenderer who has not fully conformed with 
these instructions may be rejected. 
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2.22 Arithmetical Corrections: 
 
 The CLIENT shall have the right to adjust arithmetical errors in any Tender.  If the 

CLIENT/ ARCHITECT discover major errors and/or omissions in any Tender, he may 
require the Tenderer to adjust the same, but in such cases the Tenderer will not be 
permitted to change the basic rates.  If any discrepancy is found, the relevant rates in 
words so arrived at will be considered in assessing the Tender. 

 
 
2.23 OWNER's right of Rejection: 
 
 THE OWNER RESERVES THE RIGHT TO REJECT ANY TENDER WITHOUT GIVING ANY 

REASON, OR TO ACCEPT ANY TENDER IN WHOLE OR IN PART AND DOES NOT BIND 
HIMSELF TO ACCEPT THE LOWEST OR ANY TENDER AS PER RULES. 

 
2.2 4    Discussions after Acceptance of Tender: 
 
 The Tenderer, whose Tender may be accepted will be required to send authorized 

representatives at their own expense for necessary technical and contractual 
discussions, as the case may be, for drafting the Agreement of CONTRACT. 

 
2.25 Letter of Award of Work: 
 
 The Tenderer whose Tender may be accepted will, after all discussions as in 2.25, 

receive a Letter of Award of Work, after which Tenderer will be deemed to have been 
awarded the Work, and all covenants of the CONTRACT Documents will be applicable 
immediately on all parties concerned, until the formal Agreement of CONTRACT has 
been signed. 

 
2.26 Enter into Agreement: 
 
 The Tenderer who has been issued Letter of Award of Work will be required to enter 

into the Agreement of CONTRACT, the form of which (subject to any necessary 
adoptions), will be as set out in APPENDIX I to the Conditions of CONTRACT, within Ten 
(10) days after issue of Letter of Award of Work. 

 
2.27 Amendments, Addenda, Corrigenda: 
 
 The right is reserved to amend any of the Tender Documents or to issue additions to 

them prior to the due date for submitting Tenders.  All such amendments and/or 
additions will be advised not later than 3 (Three) days before Tenders are due.  It is 
mandatory that the Tender shall include the latest amendment and/or additions to the 
Tender Documents.  The drawings mentioned in 2.5 of the Tender Documents as 
revised during the aforesaid period shall be deemed to be Drawings referred to in the 
CONTRACT upon which the sums named in the Tender are based. 

 
 
 When the Tenderer is informed of any amendment, addition or revision of the Tender 

Documents, he is required to immediately acknowledge receipt of same to Consultant. 
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3.  CONDITIONS OF CONTRACT 
 
 
3.1  Distribution of Correspondence: 
 
 CONTRACTOR shall prepare 6 (Six) copies of all correspondence with OWNER, 

ARCHITECT and CONSULTANT.  This is in addition to copies which may be required to be 
sent to other parties as the case may require. 

 
3.2  Drawings and Specifications: 
 

3.2.1 Issue and quantity of Drawings 
 After receiving a letter of Award, Contractor shall submit shop drawings to 

CLINT/ CONSULTANT for approval. 
 
3.2.2 Specification 
 
 As per BOQ and attached sheet of General source of Material 
 

 
3.2.2   Difficult Design or Specifications 

 
  If, in CONTRACTOR's opinion, any WORK is shown on Drawings or called for in 

Specifications in such a manner as to make it impossible for him to produce or 
guarantee a first-class piece of WORK, and which, in spite of all reasonable care 
and diligence, could not have been identified at the time of preparing his 
Tender, he shall refer such facts in writing to ARCHITECT and/or OWNER and 
wait for reply before proceeding with the execution of such WORK. 

           3.2.3 
Lack of information from ARCHITECT and/or CONSULTANT If at any time 
ARCHITECT and/or CONSULTANT shall fail to supply sufficient or clear 
information to enable CONTRACTOR to proceed with WORK, CONTRACTOR shall 
immediately notify the ARCHITECT and/or CONSULTANT in writing, and in no 
case, will lack of such information, or any failure to understand Drawings or 
Specifications or ignorance of contents of either, be considered or received as an 
excuse for improper or inferior design, workmanship or materials, or for any 
delay in performing WORK, or as a justification for any claim for extra work or 
materials.  Should any question or disagreement arise concerning meaning of 
Drawings or Specifications, such questions or disagreement shall be settled by 
ARCHITECT and/or CONSULTANT, whose decision in writing shall be final. 
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            3.2.4   Extra Specification WORK 
 
 In the case of any class of WORK for which there are no specifications in the 

Tender, such work is to be carried out in all respects as per the instruction and 
requirement of the ARCHITECT and/or OWNER. 15% markup will be given to the 
Contractor on prime cost of items of work which are not included in BOQ’s & the 
OWNER has asked Contractor to perform. However, any job, which is required 
by the OWNER to be done on daily work basis, shall be paid 25% extra to cover 
the overhead and for the coordination supervision on actual cost of material and 
basic labor rates as below 

 
 Un-skilled labor Rs. 600 per 8 hrs. 
 Semi-skilled labor Rs. 700 per 8 hrs. 
 Skilled labor   Rs. 1000 per 8 hrs.  
.  
 
 
 

3.2.5 Conflict with Trade Unions 
 
 Wherever the provision of any section of Specifications may conflict with any 

agreements or regulations of any kind in force among members of any Trade 
Associations, Union or Council which regulate or distinguished what work shall 
or shall not be included in the work of any particular trade, CONTRACTOR must 
make all necessary arrangements of his own to reconcile any such conflict of 
provisions without recourse to the OWNER, ARCHITECT and/or CONSULTANT. 

 
 

3.3 Shop Drawings: 
3.3.1 General 
 Wherever in the execution of the CONTRACT, nature of WORK makes it 

necessary, and where specifically required by the Specifications, CONTRACTOR 
shall himself or cause his material vendor, fabricator or sub-Contractor to 
submit 3 sets of scale and full-size Shop Drawings of his WORK to the ARCHITECT 
and/or CONSULTANT.  Shop Drawings must be complete in every detail including 
provision required of various trades, connections with other work, all cutting, 
fitting and drilling required and any and all other necessary information in 
accord with usual and customary trade practice as particularly required for any 
special purposes.  

 
3.3.2 Submission to Authorities  
 When drawings are required to be submitted to Authorities, it shall be duty of 

the CONTRACTOR to submit them to secure approval of said Authorities and 
notify OWNER and ARCHITECT and/or CONSULTANT of action taken.   

 
3.3.3  OWNER/ARCHITECT's Approval 
 It is to be understood that prior to manufacture, fabrication or installation of 

WORK under CONTRACT, Shop drawings shall be prepared and reproducible of 
each submitted to ARCHITECT and/or OWNER for approval.  No WORK will be 
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executed in any instance prior to approval by the ARCHITECT and/or OWNER of 
any respective Shop drawings. ARCHITECT and/or OWNER’s approval, however, 
shall not relieve CONTRACTOR of responsibility for accuracy, as such approval of 
Shop drawings is only general and is not intended to serve as a check, and does 
not relieve CONTRACTOR from furnishing the materials and performing the 
WORK as required by Drawings and Specifications. 

 
3.3.4 Cross Reference to ARCHITECT’s Drawings  
 So far as practicable, each Shop drawing shall bear a cross reference note 

referring to sheet number or numbers of ARCHITECT and/or CONSULTANT's 
Drawings showing same WORK in order to facilitate checking of Shop drawings 
in ARCHITECT and/or CONSULTANT's office and their prompt return to 
CONTRACTOR. 

 
3.3.5 Verification and Timely Submission 
 It is CONTRACTOR's obligation and responsibility to check and verify all 

dimensions and be fully responsible for them and for their coordination with 
connecting WORK. CONTRACTOR is responsible for submission of vendors' 
and/or fabricators' Shop drawings in proper rotation, that is, where Shop 
drawings of one trade are dependent upon Shop drawings of another trade, 
proper Shop drawings shall be submitted first.  No extension of time in respect 
to the Final Completion date will be granted to CONTRACTOR because of failure 
to have any Shop drawings submitted in ample time to allow for checking and 
approval. The CONTRACTOR along with programme of work in 3.6.2. will also 
submit within 7 days after the issue of Letter of Award the dates when the shop 
drawings will be submitted for approval. 

 
3.3.6 CONTRACTOR's Stamp for approval 
 All Shop drawings submitted by CONTRACTOR shall bear approval of 

CONTRACTOR as evidence that drawings have been checked by CONTRACTOR. 
 
3.3.7 Letter of Transmittal 
 Each consignment of Shop drawings submitted for approval must be 

accompanied by a letter of transmittal itemizing applicable work and number of 
the drawings. 

 
3.3.8 Coordination between various Trades 
 CONTRACTOR shall obtain all prints from sub-Contractors as necessary for 

purpose and the coordination of other trades and distribute them to all parties 
concerned. 

 
 
 
 
 
 
 
 
 
 



 

 19 

3.4 Record: 
3.4.1  General 

CONTRACTOR during progress of WORK, shall keep a careful record of 
Drawings or all changes and corrections on Drawings.  Upon completion 
CONTRACTOR shall mark up a set of reproducible furnished by the ARCHITECT 
and/or CONSULTANT, showing the WORK as actually constructed.  These 
drawings shall be delivered to the ARCHITECT and/or OWNER as a condition 
of "Final Payment". 

 

 
3.5    Materials and Workmanship: 
 

3.5.1 General 
 All types of materials, articles, or processes shall be of the respective kinds or 

brands relating to kind, quality, function and characteristics required by the 
Specifications or specified hereinafter.  Where various kinds and brands are not 
so specified they shall be the best obtainable for required purposes.  Where a 
specific item or type of material is specified in any portion of the Specifications 
and/or followed by the words "or equivalent" or "as equal" or words of similar 
intent, CONTRACTOR shall base his Bid Proposal upon said item or type of 
material as specified.  The CONTRACTOR may, however, submit a written 
request, seeking permission to utilize a substitute item or material.  The 
CONTRACTOR shall handle and take care of all materials used by him in 
performance of his WORK, whether furnished by him or by other parties; as such 
materials are delivered at SITE, and shall pile, store, handle and protect them 
from injury.  He shall deliver all materials at such times and in such quantities as 
will insure speedy and uninterrupted progress of WORK. 

 
3.5.2 Samples 
 Where required in Specifications for various trades or otherwise required by 

OWNER, samples of any materials to be used and of the finish to be applied in 
the WORK, shall be submitted by the CONTRACTOR for approval.  Samples of 
all materials submitted for approval to the ARCHITECT and / or OWNER shall   
be supplied, wherever reasonable, in duplicate, unless specified otherwise 
elsewhere in this   CONTRACT, each sample bearing a neatly typed   label bearing 
CONTRACTOR’s name, name of sub-Contractor or producer of materials, kind, 
quality and finish or formula (where applicable, as in the case of liquids or 
paints) intended use or location, date of submission.  Written approval shall be 
obtained prior to processing or fabrication of any materials for which samples 
are submitted and all finished WORK shall conform thereto and/or comply with 
characteristics of approved samples.  In no instance shall approval of samples 
relieve the CONTRACTOR of full compliance with any Specification requirement. 
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3.5.3 Inspection 
 For purpose of inspection OWNER and ARCHITECT and/or CONSULTANT and 

their representatives shall, at all times, have access to WORK, wherever it is in 
preparation or progress, and CONTRACTOR at his expense, shall provide proper 
facilities for such access and for inspection;  but such right of inspection and any 
actual inspection, shall in no way relieve the CONTRACTOR from performance of 
the WORK in accord with requirements of CONTRACT or from any other duty, 
obligation or liability imposed upon him by the CONTRACT.  The fact that 
materials have been accepted at shop or wherever the WORK is in preparation 
or progress shall not prevent its rejection under provisions hereto at building 
either before or after its installation.  If any such WORK should be covered up 
without approval or consent of the ARCHITECT and/or CONSULTANT, it must, if 
required by OWNER, and/or ARCHITECT and/or CONSULTANT, be uncovered for 
examination at CONTRACTOR's expenses.  Wherever so required by OWNER 
and/or ARCHITECT and/or CONSULTANT shall render a detailed report of 
condition of WORK in shop or at SITE. 

 
 
3.5.4 CLIENT/ CONSULTANT sole judge for Quality 
 The intent herein is that each and every type and/or kind of material shall be 

fabricated and finished and erected and/or installed in best known possible 
manner by skilled artisans and mechanics, or so as to be rated "first class" in the 
opinion and judgment of ARCHITECT and/or OWNER and whose judgment and 
opinion shall be conclusive and final and not a subject for arbitration or appeal. 

 
 3.6 Construction Procedures: 

 
3.6.1 Commencement of WORK 
 The CONTRACTOR shall commence WORK within a period of Seven (07) days 

after the receipt by him the Letter of Award for WORK from OWNER.  
 

 
 3.6.2 Workmen and Public:   
 Take all usual and necessary precautions to prevent accidents or injury to all 

persons, and any damage to property on, about or adjacent to premises where 
WORK is being performed and erect and keep in place at all times all usual, 
proper, necessary and required danger signs, safeguards and fencing. 
CONTRACTOR shall indemnify  

 
 OWNER and ARCHITECT, and all their authorized representatives, against any 

claim, suits, damages and judgments, including Counsel fees and disbursements 
incurred in defense of any action, of which they may be subjected or which they 
may suffer by reason of any injury to persons or property resulting from 
negligence or carelessness on part of the CONTRACTOR or his sub-Contractors, 
agents or employees, in performance of WORK, or arising out of WORK 
performed hereunder. 

 
 3.6.3 Emergencies:  In any emergency affecting safety of life or of WORK or of 

adjoining property, CONTRACTOR without special instruction or authorization 
from OWNER or ARCHITECT and/or CONSULTANT, is hereby permitted to act at 
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his discretion, to prevent such threatened loss of injury, and he shall so act, 
without appeal if so instructed / authorized. 

 
 3.6.4 Accidents:  Should a serious or fatal accident occur during execution 

process, CONTRACTOR shall immediately notify OWNER and ARCHITECT and/or 
CONSULTANT and cause an investigation to be conducted at once into cause of 
such accident and full testimony taken with photographs, and tests, to 
determine complete cause thereof.  Such investigations shall be reported in 
writing upon Insurer's "Accident Report Forms", and/or as may be authorized 
otherwise. Insurance of all employed will be made by the CONTRACTOR as per 
Labor Laws. 

 
 3.6.5 Utilities and WORK:  In addition to requirements indicated herein, protect 

any utilities and WORK of any kind against damage or interruption of service 
except as specifically directed or authorized.  Damage or interruption of service 
resulting from failure so to do shall be repaired and/or restored promptly by or 
at the expense of the CONTRACTOR without cost to the OWNER. 

 
 3.6.6 Fire Provide:  Adequate protection against fire hazards and observe all 

care precautions against such hazards.  ARCHITECT and/or OWNER shall be the 
sole judge as to the adequacy or otherwise of such measures. Damage by fire 
will be made good by the CONTRACTOR at his own expense. 

 
 3.6.7 Watchmen:  Provide adequate and competent watchmen, to guard the 

WORK from time the WORK is commenced until "Certificate of Final 
Acceptance" is issued and/or until ARCHITECT and/or OWNER directs otherwise.  
In the event that the ARCHITECT and/or OWNER at any time determines the 
watchmen's service inadequate or incompetent, and after notifying the services 
or corrective action as deemed necessary by the ARCHITECT and/or OWNER and 
all costs thereof shall be deductible from any sums due to the CONTRACTOR. 

 
3.7  Subletting of CONTRACT WORK (Sub-Contractors) 

 
3.7.1  General 
 

Should CONTRACTOR desire to sublet any portion of the WORK, he shall make 
such request to ARCHITECT and/or OWNER in writing, giving name and address of 
proposed Sub-Contractor defining portion of WORK desired to be sublet.  This 
shall be done before CONTRACTOR in any manner obligates himself to any Sub-
Contractor. 

 
  OWNER reserves the right to add to CONTRACTOR's Tendering list names of 

other Sub-Contractors in any or all branches of the WORK of Sub-Contractors 
mentioned in CONTRACT0R'S proposals.  No WORK shall be sublet without 
approval, in writing, of the ARCHITECT and/or OWNER where materials are being 
furnished.  CONTRACTOR agrees to be bound by terms of the CONTRACT as far 
as applicable. 
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3.8 Bad WORK, Default, etc. 
 
3.8.1 General 
 If it shall appear to the ARCHITECT and/or OWNER that any WORK has been 

executed with unsound, imperfect or unskilled workmanship, or if materials of 
any articles provided by the CONTRACTOR for the execution of the WORK are 
unsound or of a quality inferior to that contracted for, or otherwise not in 
accordance with the CONTRACT, the CONTRACTOR, shall, on demand in writing 
from the ARCHITECT and/or OWNER specifying the WORK or materials or 
articles complained of, notwithstanding that, the same may have been 
inadvertently passed, certified and paid for, forthwith rectify, or remove and 
reconstruct the WORK so specified in whole or in part, as the case may require, 
remove the articles or materials so specified and provide other proper and 
suitable articles or materials at his own charge and cost.  In the event of 
CONTRACTOR's failing to do so, no payments shall be made for the same till 
defects are rectified as per instructions of the ARCHITECT and/or OWNER, and in 
case where rectification or removal of defects or materials is not possible and 
work can be accepted otherwise, the rates for such items shall be reduced.  In all 
such cases the decision of OWNER shall be final and binding on the 
CONTRACTOR. 

 
3.8.2  Rectification by OWNER 
 If CONTRACTOR or his workmen or employees, while performing this CONTRACT  

shall break, deface, injure or destroy any part of a building, road, road curbs, 
fence, enclosure, water pipes, cables, drains, electric or telephone posts, wires, 
trees, grass or grassland or on which the WORK or any part of it is being 
executed; or if any damage shall happen to the WORK, while in progress, from 
any cause whatsoever, or any imperfections become apparent in it within 
"Period of Maintenance" CONTRACTOR shall make the same good at his own 
expense, or in default, OWNER, may cause the same to be made good by other 
workmen and deduct the expense, of which the certificate of ARCHITECT and/or 
OWNER shall be final, from any sums that may be then or at any time thereafter 
may become, due to the CONTRACTOR or from his Security Retention or the 
proceeds of sale thereof, or of a sufficient portion thereof.  The Security 
Retention of  

  
 CONTRACTOR shall not be refunded before the expiry of satisfactory "Period of 

Maintenance" as in Clause 3.17.4 after the issue of the Final Certificate or 
otherwise of completion of WORK. 

 
3.9  Completion 

3.9.1 Final Certificate of Completion 
 On completion of WORK the CONTRACTOR shall so notify the ARCHITECT and/or 

OWNER in conducting inspections and any final tasks that may be prescribed by 
the CONTRACT to determine successful completion of the WORK.  CONTRACTOR 
shall be furnished with a Certificate by the OWNER of such completion, but no 
such Certificate shall be given, nor shall the WORK be considered to be complete 
until CONTRACTOR shall have removed from the premises on which the WORK 
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shall be executed all surplus materials and rubbish, and cleaned off the SITE in, 
upon or about which the WORK is to be executed or which he may have had 
possession for the purpose of the execution thereof, nor until the WORK shall 
have been certified by the ARCHITECT and/or OWNER whose certificate shall be 
binding and conclusive against CONTRACTOR.  If the CONTRACTOR shall fail to 
comply with the requirements of this Clause as to removal of surplus materials 
and rubbish, and cleaning off SITE on or before the date fixed for the Completion 
of the WORK, OWNER, and/or ARCHITECT and/or CONSULTANT may, and at the 
expense of CONTRACTOR order removal of materials and rubbish and disposal of 
the same as they think fit to clean off such dirt as aforesaid, and CONTRACTOR 
shall pay the amount of all expenses so incurred, and have no claim in respect of 
any such surplus materials as aforesaid except for any sum actually realized by 
the sale thereof.  The "Period of Maintenance" of the WORK as specified in 
Clause 3.17.4 of these Conditions shall commence from the date of issue of such 
Final Certificate of Completion. 

 
3.9.2 SITE Clearance 
 
 On Completion of WORK, or earlier as directed by the ARCHITECT and/or 

OWNER or as otherwise specified, CONTRACTOR shall remove all construction 
plant, Temporary structures erected by him at the SITE of WORK.  Remove all 
debris, and shall leave the SITE in a neat and tidy condition to the satisfaction of 
the ARCHITECT and/or OWNER.  All such WORK, however, shall be in conformity 
with Clause 3.6.15 of these Conditions of CONTRACT. 

 
3.10 Payments  

3.10.1 Interim Payments. 
 3.10.1.1General:   
 After verification of bill at site, its quality and quantity as per the specification, 

entire satisfaction of CLIENT, within two weeks after bill submittal. 
 
 3.10.1.2 Secured Advances:  
 
 NO SECURED ADVANCE WILL BE PAID.  
 
 
3.10.4 Reduction of Rate 
 
 The OWNER shall have full power to reduce the rates for such items which have 

not been properly carried out but can be accepted otherwise.  The decision of 
OWNER with respect to reduction of rates will be final and binding on the 
CONTRACTOR. This will apply to such items also which might have been paid in 
full earlier but defects are detected later. 
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3.10.5 Form of Payment  
 
 3.10.5.1 General: Payments due to CONTRACTOR will be made by crossed 

cheques only. 
 
 3.10.5.2 Interest: No interest will be paid to the CONTRACTOR or any body else, 

on CONTRACTOR's Earnest Money, Security Retention, amounts of bills or any 
other amounts of CONTRACTOR remaining with the OWNER for any period. 

 
 
 
3.10.6 Deduction from Payments 
 
 Interim Payments will be made after deduction of the Retention Money and the 

like, as follows: 
 
 3.10.6.1 Security Retention: Deduction from the first and the following running 

bills of the CONTRACTOR as Security Retention at 10% (Ten percent) of gross 
amount of such running bills.  

 
 
3.10.7 Final Payments 
 The CONTRACTOR shall submit to the ARCHITECT and/or OWNER following 

documents before receiving the final payments from the OWNER. 
 
 3.10.7.1 Completion Certificate: Completion Certificate for the whole of the 

WORK issued by the OWNER which shall signify the complete handing over of all 
parts of the WORK, under the CONTRACT, by the CONTRACTOR to the 
ARCHITECT and/or OWNER. 

 
 3.10.7.2 Affidavit to Quality: An affidavit by the CONTRACTOR, that the WORK 

has been executed according to a first-rate standard and sound engineering 
practices and have no concealed defects known to him. 

 
 3.10.7.3 Certificate of Agreement:  Cert. of Agreement with all measures and 

decisions taken by the OWNER and their representatives in the course of and in 
connection with the WORK and the execution of the CONTRACT. 

 
 3.10.7.4   Release from Lien and Charge   Release of Lien and Charge, according 

to which there is no lien or charge from him or from a third party, on any 
delivery or performance of the CONTRACT, in connection with the CONTRACT. 
The final payment will be made after all the above documents and Final Bill of 
the CONTRACTOR have been approved by the OWNER. 

  
 3.10.8 Liquidated Damages  

 
 3.10.8.1 Liquidated Damages If CONTRACTOR shall fail to complete the WORK 

within the time prescribed, he shall pay to the OWNER as liquidated damages 
for such a default and not as a penalty, the following sum of money for every 
calendar day or part thereof which shall elapse between the time prescribed by 
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the Conditions and respective dates of completion of the total WORK: 
 
 (0.1 %( point one percent) of Total Contract Price at the time of signing of 

CONTRACT, per day or up to maximum of 10% (ten percent) of the contract 
value) 
OWNER may without prejudice to any other method of recovery deduct the 
amount of such damages from any moneys in his hand due or which may 
become due to the CONTRACTOR.  The payment or deduction of such damages 
shall not relieve CONTRACTOR from his obligations to complete the WORK, or 
from his obligations and liabilities under this CONTRACT. 

 
3.10.9 Escalation: 
 
 All prices and unit rates in the CONTRACT are fixed and shall remain unchanged 

for the entire duration of the CONTRACT. If any Direct Tax is imposed by the 
Government on any of the items included in the CONTRACT, rates shall be 
adjusted accordingly, this does not include Indirect Tax this adjustment shall be 
made only upon CONTRACTOR's furnishing to the OWNER sufficient 
documentary evidence of the rate of tax per item. 

 
3.11 Insolvency, Breach of CONTRACT, Bankruptcy, etc: 

 
3.11.1 CONTRACTOR’s non-performance  
 3.11.1.1  Insolvency  If CONTRACTOR shall become insolvent or have an order 

admitting a petition in insolvency made against him or shall present his petition 
in insolvency or shall made an agreement with assignment in favour of his 
creditors or shall agree to carry out the CONTRACT under a committee of 
inspection of his creditors or (other than a voluntary liquidation for purpose of 
amalgamation or reconstruction) assign the CONTRACT, without the consent in 
writing of OWNER first obtained or shall have an execution levied on his goods, 
or if  ARCHITECT and/or CONSULTANT shall certify in writing to OWNER that in 
his opinion CONTRACTOR: 

 
 3.11.1.2   Abandonment of CONTRACT has abandoned the CONTRACT; or 
 
 3.11.1.3   Failure to Commence WORK    

 without reasonable excuse has failed to commence WORK or has 
suspended the progress of WORK for twenty eight (28) days after receiving from 
OWNER written notice to proceed; or 

 
  
 3.11.1.4   WORK not in accordance with CONTRACT   
 is not executing WORK in accordance with CONTRACT or is persistently or 

flagrantly neglecting to carry out his obligations under the CONTRACT; or 
 
 3.11.1.5   Sub-letting    
 Has to the detriment of good workmanship or, in defiance of OWNER's and/or 

ARCHITECT’s instructions to contrary, sub-let any part of the CONTRACT; or 
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 3.11.1.6   Breach of CONTRACT    
 has committed breach of any of the terms and conditions of CONTRACT or in any 

case in which the CONTRACTOR shall have rendered himself liable to pay 
compensation. 

 
3.11.2 OWNER's Rights 
 OWNER shall have power to adopt any of the following (or all courses as they 

may deem best suited to the interest of OWNER: 
 
 3.11.2.1Rescinsion of CONTRACT, Forfeiture of Security Retention   To rescind 

the CONTRACT (to which rescission, notice in writing to the CONTRACTOR under 
the hand of OWNER shall be conclusive evidence) and in which case the Security 
Retention of CONTRACTOR shall stand forfeited, and be absolutely at the 
disposal of OWNER. 

 
 3.11.2.2 WORK by OWNER   To employ labour paid by OWNER and to supply 

materials to carry out the WORK, or any part of the WORK debiting 
CONTRACTOR with the cost of the labour and the price of materials (of the 
amount of which cost and price, a Certificate of OWNER and/or CONSULTANT 
shall be final and conclusive against the CONTRACTOR in all respect as if it had 
been carried out by the CONTRACTOR under the terms of his CONTRACT.  The 
Certificate of the OWNER as to the value of the WORK done shall be final and 
conclusive against the CONTRACTOR. 

 
 3.11.2.3   WORK by Others   To measure up the WORK of the CONTRACTOR and 

to take such part thereof as shall be unexecuted out of his hands, and to give it 
to another Contractor to complete, in which case any expenses which may be 
incurred in excess of the sum which would have been paid to CONTRACTOR if 
the whole would have been executed by him (of the amount of which excess the 
Certificate in writing of the ARCHITECT and/or OWNER shall be final and 
conclusive) shall be borne and paid by the CONTRACTOR and may be deducted 
from any money due to him by OWNER under the CONTRACT otherwise, or from 
his Security Retention or the proceeds of sale thereof or a sufficient part 
thereof.  In the event of any of the above courses being adopted by OWNER, 
CONTRACTOR shall have no claim to compensation for any loss sustained by him 
by reason of his having purchased or procured any material, or entered into 
engagements, or made by advances on account of, or with view to the execution 
of the WORK or the performance of the CONTRACT, and in case the CONTRACT 
shall be rescinded under the provision aforesaid, CONTRACTOR shall not be 
entitled to recover or to be paid any. 

 
 
  sum for any WORK thereto or actually performed under this CONTRACT unless 

and until ARCHITECT and/or OWNER will have certified in writing the 
performance of such WORK and the value payable in respect thereof, 
CONTRACTOR shall only be entitled to be paid the value so certified on the 
completion of "Period of Maintenance". 
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3.11.3 Non-exercise by OWNER of his Rights 
In any case in which any of the powers conferred upon OWNER by Clause 3.11.2 
thereof shall have become exercisable and the same shall not be exercised, the 
non-exercise thereof shall not constitute a wave of any of the conditions thereof 
and such powers shall notwithstanding be exercisable in the event of any future 
case of default by the CONTRACTOR for which by any Clause or Clauses hereof 
he is declared to pay compensation amounting to the whole of his Security 
Retention, and the liability of the CONTRACTOR for past and future 
compensation shall remain unaffected. 

 
3.11.4 Forfeiture and Disposal of Plants, Tools and Stores 
 In the event of OWNER putting in force any of the powers vested in them, under 

the preceding Clause 3.11.2, he or his duly authorized representatives may enter 
upon the WORK and use all temporary buildings and they may if they so desire, 
take possession of all or any tools, plants, materials and stores, in or upon the 
WORK, or the SITE thereof or belonging to the CONTRACTOR or procured by him 
and intended to be used for the execution of WORK or any part thereof, paying  
or allowing for the same in account at the CONTRACT rates or, in case of these 
not being applicable, at current market rates to be certified by  ARCHITECT 
and/or OWNER, whose certificate thereof shall be final, otherwise OWNER may, 
by notice in writing to the CONTRACTOR or his supervisor, foreman, or other 
authorized agent require him to remove such tools, plant, materials or stores 
from the premises (within a time to be specified in such notice) and in the event 
of CONTRACTOR failing to comply with any such requisition, OWNER may 
remove them at CONTRACTOR's expenses or sell them by auction or private sale 
on account of CONTRACTOR and at his risk in all respect and the Certificate of 
the OWNER as to the expense of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against 
CONTRACTOR. 

 
3.11.5 OWNER's Remedy of Default 
 If CONTRACTOR shall fail duly to observe or perform any requirements, 

instructions, directions or the order of the  ARCHITECT and/or OWNER duly 
made or given in accordance with the CONTRACT, or shall otherwise fail to fulfill 
any obligation imposed upon him by the CONTRACT, OWNER may without 
prejudice to any other rights or remedies he may have, himself or by his servants 
or agents remedy such default and all expenses consequent thereon or 
incidental thereto shall be borne by the CONTRACTOR and shall be recoverable 
from him or may be deducted by OWNER from any money due to the 
CONTRACTOR. 

 
3.11.6 Termination of CONTRACT on Sub-letting, Assigning or Bribing, etc. 
  
 The CONTRACT shall not be assigned or sublet without written approval of the 

OWNER.  If CONTRACTOR shall assign or sublet his CONTRACT, or attempt to do 
so, or become insolvent or commence insolvency proceedings or mark any 
composition with his creditors, or attempt to do so, or if any bribe, gratuity, gift, 
loan, reward or advantage, pecuniary or otherwise, shall either directly or 
indirectly be given, promised or offered by the CONTRACTOR, or any of his 
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servants or agents to any officer or person in the employment of OWNER or 
ARCHITECT and/or CONSULTANT in any way relating to their office or 
employment, OWNER may thereupon by notice in writing, terminate the 
CONTRACT and the Security Retention of the CONTRACTOR shall thereupon 
stand forfeited and be absolutely at the disposal of the OWNER and the same 
consequences shall ensue as if the CONTRACT had been rescinded under, and, in 
addition, to recover or be paid for any WORK, actually performed under the 
CONTRACT. 

 
 OWNER may terminate contractor for convenience which will mean that if the 

OWNER decides to change its plan or is forced by the appropriate authority to 
suspend work then the OWNER may terminate the contract for convenience and 
so notify the CONTRACTOR etc.  

 
 3.12.1.1   Payment of Damages   Should the WORK or any part thereof or all or 

any of the Temporary Works or any part thereof or materials on SITE for 
incorporation in the WORK be damaged or lost during the continuance of 
insurance effected under Clause 3.12.1, any risk insured against, CONTRACTOR 
shall proceed with utmost dispatch to make good the damage or loss aforesaid 
and every sum of money received under the policy or policies shall be paid of 
money received under the policy or policies shall be paid to OWNER and be paid 
by OWNER to the CONTRACTOR in such installments as the OWNER shall upon 
recommendation of  ARCHITECT and/or CONSULTANT  think proper and certify 
having regard to the progress made by the CONTRACTOR in making good the 
damage or loss aforesaid in and so far as such damage or loss ought in the 
opinion of ARCHITECT and/or OWNER to be made good for the proper execution 
of the WORK. 

 
3.12.2 Damage to Persons and Property 
 
 The CONTRACTOR must indemnify and keep indemnified the OWNER and the 

ARCHITECT and/or CONSULTANT against all losses and claims for injuries or 
damage to any person or any property whatsoever, which may arise out of or in 
consequence of the construction and maintenance of the WORK and against all 
claims, demands, proceedings, damages, costs, charges, and or in relation 
thereto. The CONTRACTOR is not allowed to claim any personal liability for or 
with regard to any matter or thing which can be made binding hereby for the 
OWNER and/or ARCHITECT and/or CONSULTANT from either any member or 
official nor from the OWNER, nor from the ARCHITECT and/or CONSULTANT. 

 
3.12.3 Third Party Insurance 
 Before commencing the execution of the WORK, CONTRACTOR shall insure with 

Eastern Federal Insurance Co. Ltd. Or Adamjee Insurance Company Ltd., Duly 
attested by their Head office against any damage, loss or injury which may occur 
to any property (including that of OWNER or to any person) including any 
employee of OWNER and/or ARCHITECT and/or CONSULTANT, by or arising out 
of the execution of the WORK or Temporary Works or in carrying out of 
CONTRACT.  Such insurance shall be affected with an insurer and at terms 
approved by OWNER and for at least the amounts stated in Appendix 'A' to the 
Form of Tender.  The CONTRACTOR must, whenever required produce to the 
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OWNER the policy or policies of insurance and receipts for payment of the 
current premiums. 

 
 
 
 
3.12.4 Accidents or Injuries to Workmen  
 
 3.12.4.1 OWNER's and ARCHITECT's Liabilities   The OWNER and ARCHITECT 

and/or CONSULTANT do not assume any liability for damage or compensation as 
a result of accident or injuries or epidemic illness of workmen or any other 
person in service of CONTRACTOR or Sub-Contractor.  The CONTRACTOR must 
indemnify and keep indemnified OWNER and ARCHITECT and/or CONSULTANT 
with regard to all damages and liabilities of this type as well as with respect to 
any claims, demands, proceedings, damages, cost, charges and expenses there 
from or in connection therewith. 

 
 3.12.4.2 Approved Insurers   The CONTRACTOR shall insure against such liability 

with Eastern Federal Insurance Co.ltd., Duly attested by EFU Head Office or 
Adamjee Insurance Company.  The insurance is to be maintained by 
CONTRACTOR during the entire duration of the CONTRACT. CONTRACTOR shall 
when require, produce to OWNER such policy or policies of insurance and the 
receipt for payments of the current premiums.   

 
 3.12.4.3Sub-Contractors and Suppliers The insurance of CONTRACTOR must 

also include the personnel of all Sub-Contractors and suppliers, insofar as they 
WORK on SITE, so that OWNER and ARCHITECT and/or CONSULTANT are also 
kept indemnified in this respect. 

 
 3.12.4.4 Safety Precautions   The insurance obligations under Clause 3.12.4.2 in 

no case release CONTRACTOR from the obligation to reasonably safeguard 
conditions at SITE against danger of accident.  The CONTRACTOR must therefore 
take reasonable precautions to guard his personnel who are engaged in the 
execution of the WORK, as well as third parties, from accidents and physical 
injuries, as well as from contagious diseases at the SITE.  The CONTRACTOR must 
take steps to see that all sources of danger at the SITE are watched and secured.  
He must take care that satisfactory and proper lighting conditions exist at the 
SITE and on all equipment when used for night WORK.  All storage and working 
areas are to be kept clean, in order to avoid the danger of diseases and 
epidemics. 

 
 3.12.4.5 Safety Meetings   CONTRACTOR shall convene safety meetings at the 

SITE not less frequently than once a month which shall be attended by the 
CONTRACTOR's agent, key construction personnel ARCHITECT and/or OWNER.  
Should the ARCHITECT and/or OWNER have cause to represent at any such 
meeting that safety rules and regulations are not being complied with or that 
unsafe practices are being adopted by the CONTRACTOR, then the CONTRACTOR 
shall immediately proceed to remedy the situation. 
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 3.12.4.6   Failure to Correct Safety Violations.   In the event that the 
CONTRACTOR fail promptly to remedy the situation and WORK proceeds in the 
opinion of the ARCHITECT and/or OWNER in a hazardous and dangerous manner 
then the OWNER upon recommendation of the ARCHITECT and/or CONSULTANT 
may shut down that WORK and thereafter there will be no resumption of that 
WORK until the CONTRACTOR makes necessary corrections to bring that WORK 
in compliance.  The CONTRACTOR shall not be entitled to any compensation or 
extension of time for performance under the CONTRACT in the event the 
OWNER has to shut down the CONTRACTOR's WORK because of safety 
violations.  

 
 
 3.12.4.7   First Aid Training   A reasonable number of the CONTRACTOR's 

employees must be trained in First Aid.  First aid kits of the type, equip. and 
number approved by the ARCHITECT and/or OWNER must be furnished properly 
equipped by the CONTRACTOR, at all construction SITES and working areas.  The 
CONTRACTOR must arrange that each injured or epidemically ill person is 
immediately transported to a nearby suitable hospital. 

 
 3.12.4.8   Accident Report The CONTRACTOR shall immediately make a written 

report to the OWNER, ARCHITECT and/or CONSULTANT on all accidents, which 
result from or in connection with the execution of the WORK, regardless of 
whether on or near the construction SITE, and which result in injuries, death or 
damage to property inclusive of all details and statements of witnesses. 

 
 3.12.4.9   Payment for Injury or Death   The CONTRACTOR is obliged to make 

payment to his Pakistani workers, staff, their dependents or heirs for any injuries 
or death which may have occurred to them during the execution of the WORK, 
in accordance with the provisions of the "WORKMEN'S COMPENSATION ACT 
1912" and other laws in the duration of the CONTRACT. 

 
 3.12.4.10 Epidemics   In case of diseases or plagues of epidemic nature, 

CONTRACTOR must observe all rules, regulations or instructions issued by the 
competent authorities charged with the controls, and must in any case take all 
measures necessary to prevent the spreading of such diseases or plagues among 
other employed at the SITE. 

 
 3.12.4.11 Applicable Government Regulations   Nothing under this Clause shall 

be so interpreted to mean that the CONTRACTOR is relieved from the complete 
fulfillment of the applicable Government or local rules, directives, laws and 
instructions in this respect. 

 3.12.4.12. HSE measures Contractors are bound to take all health, safety 
measures of the workers at site, officers and adjacent properties in all respects 
as per the HSE laws and measures, as per the entire satisfaction of Client. 

 
 
 
3.12.5 Legal Remedy on CONTRACTOR's failure to Insure 

If the CONTRACTOR shall fail to effect and keep in force the insurances referred 
to in Clause 3.12.1 to 3.12.3 hereto, or any other insurance which he may be 
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required to effect under the terms of the CONTRACT, then in any such case, 
OWNER may effect and keep in force any such insurance and pay such premium 
or premiums as may be necessary for that purpose, and from time to time 
deduct the amounts so paid by the OWNER as aforesaid from any monies due or 
which may become due to the CONTRACTOR or recover the same as debt from 
the CONTRACTOR. 

 
 

3.13 Performance Bond 
3.13.1 General 
 Before the signing of the CONTRACT, the CONTRACTOR must deposit a 

Performance Bond in the amount of 10 %( ten percent) of the price of the 
CONTRACT prevailing at the time of signing of the Agreement of the CONTRACT 
for the proper, conscientious and faithful execution of the WORK.  This 
Performance Bond must be given from a Scheduled Bank.  After the final 
completion and formal acceptance of all parts of the WORK, the Bond sum can 
be reduced to 5%(five percent) of the price of the CONTRACT applicable at the 
time of signing of the Agreement of CONTRACT, whereby this reduced Bond is to 
be made available until the end of the Period of Maintenance.  It will, 
thereafter, be released by the OWNER in accordance with the terms otherwise 
in the Conditions of CONTRACT. 

 
 The Performance Bond is binding, irrespective of variations, changes or time 

extensions, which are granted or agreed upon.  It shall be formulated according 
to the form prescribed in Appendix 'II' to the Conditions of CONTRACT and shall 
contain the statement, that OWNER can complete that portion of the WORK, 
which the CONTRACTOR has not commended or not satisfactorily executed, up 
to the amount of the Performance Bond, at the expense of the insurer or bank 
giving the guarantee.  

 
 

3.14 Laws and Regulations  
  

3.14.1 General 
 
 CONTRACTOR shall conform in all respects with the provisions of all Federal, 

Provincial and Local Laws, Rules and Regulations including all regulations and 
bye-laws of all local or other duly constituted authority within Pakistan which 
may be applicable to the execution of the WORK, and shall give all notices and 
pay all fees required to be given or paid thereby and shall indemnify OWNER 
against all penalties and liabilities incurred by reasons of any such provisions. 

 
3.14.2 Patents, Trademarks, Brand names, etc. 
 
 CONTRACTOR shall hold harmless, and indemnify, OWNER  and ARCHITECT from 

and against all claims and proceedings for or on account of infringement by 
CONTRACTOR of any patent rights, designs, trademarks or brand names, or 
other protected rights in respect of any constructional plant, machine, WORK, 
process, or material used for the purpose of, or in connection with the 
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CONTRACT and from and against all claims, demands, proceedings, damages, 
costs, charges, and expenses whatsoever in respect thereof or in relation 
therewith. 

 
3.14.3 OWNER's Right under Law 
 
 Nothing contained in this CONTRACT shall in any way affect or impair, any rights 

or remedies to which the OWNER may be entitled under law.  
 

 
3.15 Additions, Alterations, Omissions 

 
3.15.1 General 
 
 Variation of the form, quality or quantity of the WORK or any part thereof, can 

be affected through a written order to the  
 CONTRACTOR signed to show the recommendations of the ARCHITECT and/or 

CONSULTANT and the authorization of the OWNER.  For the purpose, or if it 
appears desirable to them for any reasons, they shall have the power to issue 
following binding directives: 

 
 3.15.1.1   Quantitative Change to increase or decrease the quantity of any 

WORK included in the CONTRACT; 
 
 3.15.1.2   Omission of any WORK   to omit any such WORK; 
 
 3.15.1.3   Qualitative Change to change the character or quality or kind or any 

such WORK; 
 
 3.15.1.4   Change in dimension   to change the dimensions of any part of the 

WORK; and  
 
 3.15.1.5   Additional, Ancillary WORK   to execute additional WORK of any kind, 

in connection with ancillary to the WORK. 
 
3.15.2 No Invalidation of CONTRACT 
 The CONTRACT and specially the unit rates are not in any way vitiated or invalidated by 

the aforesaid variations, but the value (if any) of all such variations shall be kept into 
account in ascertaining the amount of the final price of the CONTRACT and the 
payments of account hereof. 

 
3.15.3 Variations only on Orders in Writing 
 No such variation shall be made by the CONTRACTOR without any order in writing of 

OWNER.  However, no order in writing shall be required for increase or decrease in the 
quantities of any WORK, where such increase or decrease is not the result of an order 
under this Clause given by the OWNER but is the result of the quantities being less or 
more than stated in the BOQ's. 
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3.15.4 Valuation of Variations and Claims  
 
 3.15.4.1Basis of Valuation ARCHITECT and/or OWNER shall determine the 

amount (if any) which in their opinion should be added to or deducted from the 
price of CONTRACT, in respect of any extra or additional WORK done or WORK 
omitted by OWNER's order.  All such WORK shall be valued at the unit rates set 
out in the CONTRACT, if in the opinion of ARCHITECT and/or OWNER, the same 
shall be applicable.  If the CONTRACT shall not contain any unit rates applicable 
to the extra or additional WORK, then suitable prices and variation orders shall 
be recommended by ARCHITECT for owner approval.  In the event of 
disagreement, OWNER shall fix such prices as shall in their opinion be 
reasonable and proper. The rates and prices in Section 5B of the Bill of 
Quantities shall be deemed to consist of procurement, supply and incorporation 
of materials in the WORK, including but not limited to the following costs: 

 
 Item (1) Material cost FOB Supplier in Pakistan;  
 
 Item (2) CONTRACTOR's overheads, risk and profit in connection with the supply 

as surcharged to (1) above. 
 
 Item (3) Insurance, all taxes, import duties and the like. 
 
 Item (4) all landings, clearance and transport costs in Pakistan as well as 

expenditures for handling, storage and incorporation of materials into the 
permanent WORK at SITE etc., inclusive of all required construction plant and 
equipment and labour/staff costs, as well as of other SITE overheads, risks and 
profit. 

 
 Item (5) all costs for incorporation of materials into the WORK completed 

according to Bill of Quantities, Drawings and Specifications. Any material 
deviating from Specifications and the individual Bill of Quantities must be 
delivered on instruction of ARCHITECT and/or OWNER, and will be paid for the 
above cost items as follows under variation order: 

 
 Item (1) as per actual costs. 
 
 Item (2) with the percentage of (1) above as agreed by OWNER. 
 
 Item (3) as per actual costs. 
 
 Item (4) as contained in comparable items of the individual Bill of Quantities or if 

not existing as approved by OWNER. 
 
 
 3.15.4.2   CONTRACT Price Rendered Unreasonable   If the pre-requisites under 

Clause 3.15.4.4  have been fulfilled, i.e., if the total amount of omissions or 
additions relative to the amount of the whole of the WORK of the CONTRACT 
shall be such that in the opinion of OWNER the rates or prices contained in the 
CONTRACT are by reason of such omissions or additions rendered unreasonable 
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or inapplicable then an adjustment of the final price of the CONTRACT without 
any changes in the unit rates shall be made by the OWNER upon 
recommendations of the ARCHITECT and/or CONSULTANT considering the 
prevailing conditions and having regard to the circumstances. 

 
 
 3.15.4.3   Notices Before Change in CONTRACT Price   A change in the price of 

CONTRACT under Clause 3.15.4.1 or an adjustment of the final price of the 
CONTRACT in accordance with Clause 3.15.4.2 shall only then take place if as 
soon after the date of signing of the CONTRACT, as is practicable and in the case 
of extra or additional WORK before the commencement of the WORK or as soon 
thereafter as in practicable, the following notice shall have been given in writing: 

 
 (1)   by CONTRACTOR to OWNER through ARCHITECT and/or CONSULTANT of his 

intention to claim extra payment or an adjustment of the final price of the 
CONTRACT; or  

 
 (2)   by OWNER through ARCHITECT and/or CONSULTANT to CONTRACTOR of his 

intention to issue a variation order as per Clause 3.15.4.1 or to adjust the final 
price of CONTRACT in accordance with Clause 3.15.4.2. 

 
 3.15.4.4   Variation exceeding 20%   If the net effect of all variations (other than 

those arising by reason of any Clause relating to variations in price of materials 
and/or labour) shall be found on completion of the whole of the WORK to result 
in a reduction or an addition greater than 20% (twenty percent) of the sum 
named in the Tender, the amount of CONTRACT Price shall be amended by such 
sums as shall be agreed upon between ARCHITECT and/or OWNER and 
CONTRACTOR. In the event of disagreement, OWNER shall fix such sum as shall 
in his opinion be reasonable and proper consideration being given to all material 
and relevant factors including CONTRACTOR's own costs and overheads and his 
decision shall be final and binding to CONTRACTOR. 

 
 3.15.4.5   Account of Additional Expenses   CONTRACTOR shall send to OWNER 

through ARCHITECT and/or CONSULTANT once a month an account giving 
particulars (as full and detailed as possible) of claims for any additional expense 
to which CONTRACTOR may consider himself entitled and of all extra and 
additional WORK which he has executed during the proceeding month.  No 
claims for payment for any such WORK will be considered which has not been 
included in such particulars.  The CONTRACTOR shall not be entitled to demand 
payment for the period before the claim has been approved by the ARCHITECT 
and/or OWNER. 

 
 
 
 
 
 

3.16 Suspension of WORK 
 

3.16.1 General 
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CONTRACTOR shall, on the written order of OWNER, suspend the progress of the WORK 
or any part thereof for such time or times and in such manner as OWNER may 
consider necessary and shall during such suspension properly protect and secure 
the WORK so far as is necessary in the opinion of ARCHITECT and/or OWNER or 
as required under the CONTRACT. 

 
 
 
 
 
3.16.2 Costs for Suspension 
 
 The extra cost including demurrage (if any) incurred by CONTRACTOR in giving 

effect to OWNER's instructions under this Clause shall be borne and paid by the 
OWNER unless such suspension is: 

 
 (1)   Otherwise provided for in the CONTRACT, or  
 
 (2)   Necessary for the proper execution of the WORK for any reason whatsoever 

or by reason of weather conditions affecting the safety or quality of the WORK, 
or by some default on WORK, or by some default on the part of CONTRACTOR, 
or 

 
 (3)   Necessary for the safety of the WORK or any part thereof. 
 
3.16.3 Notice to File Claims 
 A pre-requisite for CONTRACTOR's claim for compensation of additional costs is, 

that he informs ARCHITECT and/or CONSULTANT in writing, within twenty-eight 
(28) days after receipt of the directive of OWNER, of his intention of file claims.  
A further pre-requisite is that the claim shall be filed within fourteen (14) 
calendar days of the written notification to CONTRACTOR by OWNER that the 
partial or total suspension has been ended.  ARCHITECT and/or CONSULTANT 
will assess and recommend the extra payment (if any) to be made to 
CONTRACTOR in respect of any claim, which in the opinion of ARCHITECT and/or 
CONSULTANT is fair and reasonable.   However, final decision will be made by 
the OWNER which must be accepted by the CONTRACTOR. In the event of 
CONTRACTOR failing to inform in writing or failing to lodge claim within the 
stipulated time all of his claims shall be deemed to have been abandoned and 
extinguished. 

 
 
3.16.4 Avoidable Costs 
 In case a suspension of the WORK will result in additional costs for OWNER, 

CONTRACTOR is obligated to keep these extra costs as low as possible through 
pertinent arrangements at the SITE.  The ARCHITECT and/or OWNER will not 
accept any additional claims from CONTRACTOR, which could have been avoided 
with better arrangements. 

 
3.17 Date and Time Periods  
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3.17.1  Date of Commencement of WORK 
The date of issue of Letter of Award of WORK by OWNER. 
 
3.17.2 Completion Period  
 
 The time allowed for carrying out the WORK as entered in the CONTRACT shall be 

270 days and be reckoned from the date of issue of Letter of Award.  The WORK 
shall throughout the stipulated period of the CONTRACT be processed with all 
due diligence (time being deemed to be the essence of the CONTRACT). 

 
3.17.3 "Period of Maintenance" 
 
 3.17.3.1 The "Period of Maintenance" shall mean a period of 12 months 
 as calculated from the date of issue of "Final Certificate of Completion".  The WORK 

shall at, or, as soon as practicable after the expiry of the "Period of 
Maintenance", be delivered to OWNER to his satisfaction in as good and perfect 
condition (fair wear and tear excepted) as that in which they were at the 
commencement of the "Period of Maintenance".  The CONTRACTOR shall 
execute all such WORK or repair, amendment, reconstruction, rectification and 
making good of defects, imperfections, shrinkage or other fault as may be 
required by OWNER and/or ARCHITECT and/or CONSULTANT during the "Period 
of Maintenance" or within thirty (30) calendar days after its expiration as a 
result of an inspection made by or on behalf of the OWNER and/or ARCHITECT 
and/or CONSULTANT prior to its expiry. 

 
 3.17.4.2 If, for any material or equipment supplied by CONTRACTOR, the OWNER 

is entitled to a guarantee or warrantee by manufacturer or supplier, the validity 
of which is greater than 24 (twenty-Four) months, CONTRACTOR shall be bound 
to ensure the realization of all such guarantees or warrantees, until the expiry of 
their validity.  

  
3.18 LEGAL BASES; SETTLEMENT OF DISPUTES; ARBITRATION: 

 
3.18.1 The CONTRACT shall be and be deemed to be a Pakistani CONTRACT and shall 

accordingly be governed by and construed according to the laws for the time 
being in force in Pakistan.  Should any more Conditions of CONTRACT be lacking 
in legal effectiveness on account of ambiguity or for any other reason 
whatsoever the same shall not impair the validity of any other conditions or of 
the CONTRACT as a whole.  Any conflict which cannot be resolved mutually will 
be referred for arbitration under the arbitration Act. In case of default or conflict 
the Chairman of Client shall be the Arbitrator and his decision shall be final and 
binding.  

 
3.18.2 if any or differences of any kind whatsoever shall arise between the  ARCHITECT / 

CONSULTANT and CONTRACTOR in connection with or arising out of the 
CONTRACT, or the carrying out of the WORK (whether during the progress of the 
WORK or after the termination, abandonment or breach of the CONTRACT), it 
shall in the first place be referred to and settled by OWNER who within a period 
of ninety  (90) days after being requested to do so, shall give written notice of 
his decision to the CONTRACTOR. Such decision in respect of every matter so 
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referred shall be final and binding upon the CONTRACTOR until the completion 
of the WORK and shall forthwith be given effect to by the CONTRACTOR, who 
shall proceed with the WORK with all due diligence. 

                 
 
 

3.19   LEGAL NOTICES 
 
3.19.1 Any notice be given to the CONTRACTOR under the terms of the CONTRACT shall 

be served, by sending the same to the CONTRACTOR's Head Office as well as to 
his local Site Office, by Registered Mail, or to leave it at the Head Office and the 
local Site Office against receipt. 

 
3.19.2 Any notice to be given to the OWNER and/or CONSULTANT by the CONTRACTOR 

is to be sent to him by Registered Mail (as in Clause 3.19.1), or to be left against 
receipt. 

 
3.19.3 Simultaneously with the sending of notice, as aforesaid, copies thereof shall be 

dispatched to the CONTRACTOR, the OWNER and CONSULTANT as the case may 
be. 

 
3.20   PHOTOGRAPHS 

 
3.20.1 Contractor should put the photographs of all fabrication / manufacturing process 

of all items  
 

3.21   COORDINATION MEETINGS 
 
3.21.1 Shortly after issue of the Letter of Award of the CONTRACT, the ARCHITECT 

and/or OWNER will require a meeting with the CONTRACTOR at OWNER’s office 
at Karachi/Sukkur, to discuss equipment methodology and scheduling of WORK 
and other similar matters which may be pertinent for the execution of the 
WORK.  

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3A. SPECIAL CONDITIONS OF CONTRACT 
(Blank spaces to be filled in by the Tenderer) 
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        Subject Provision 
 
 
3.A.1 Amount of Bid Bond 2% (Two Percent) of the 

Contract value in shape of DD/Pay order by 
scheduled bank 

 
 
3.A.2 Amount of Performance Bond 10% of the Price of the   
  CONTRACT at the time of  
  Signing the Agreement of   
  CONTRACT. 
   
 
3.A.3 Securities for the proposed 1.  Name______________ 
 Performance Bond (state name  ____________________ 
 and address of the proposed Address______________ 
 Scheduled Banks/Insurers from  ____________________ 
 Whom Performance Bond shall be  ____________________ 
 obtained).  ____________________ 
  
 
3.A.4  Minimum Amount of Third as per contract and legal  
 Party Insurance. requirements 

   
  
3.A.5  Proposed Time of Completion 9 Months 
 of the work.   
 
3.A.6 Billing mode No bill shall be accepted  
  Whose value is less then 
  Rs. 5.0 million. 
 
3.A.7 Interim payment  As per condition of contract 
      
 
3.A.8 Amount of Liquidated Damages 0.1% per day up to max. 
 for late completion, for each  of 10% of the Final 
 Calendar day thereof, after Contract Price 
 the completion date 
 
3A.8. a.  Mobilization Advance   NA 
 Payment against Guarantee 
 from a schedule bank 
 (Performa attached) 
 
 
 
3A.8.b Deduction of Mobilization  NA 
 Advance 
 
3.A.9 Percentage of Retention. Shall be deducted @ 10% of 
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  the value of all running bill.  
50% retention money shall be released at 
substantial completion and 50% will be paid 
after the laps of maintenance period.   

 

 
3.A.10 Period of Maintenance  12 months 
  
3.A.11 CONTRACTOR's address for ______________________ 
 service of notices. ______________________ 
 
3.A.12 OWNER's address for service                        Sukkur IBA University 

       Airport Road, Sukkur 
 
   
3.A. 13ARCHITECT's address Habib Fida Ali, 
  Chartered Architect 
  4, Choudhry Khaliquzzaman, 
  Road, Karachi-75530. 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

3I. APPENDIX ‘I’ TO THE CONDITIONS OF CONTRACT 
 
 

AGREEMENT 
THIS CONTRACT (“Contract”) is made at Sukkur this ____ day of ______, 2021 by and between: 
1. Sukkur IBA University    AND M/S___________________________________________   
Sukkur IBA University and M/S_____________________ are collectively referred hereto as the “Parties” and 
individually as the “Party”. 
WHEREAS: 
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1. Sukkur IBA University intends to get the work done of “Rehabilitation/Renovation Work of Murad High 
School, Gambat Managed by Sukkur IBA University. 
2. M/S _________________ represents that it has the requisite experience and expertise to undertake to do 

the work, “Rehabilitation/Renovation Work of Murad High School, Gambat Managed by Sukkur IBA 
University.”. (“Project”), SUKKUR IBA University and M/S_____________________.  Consider it expedient 
to enter into this Contract to set out the terms and conditions for the construction by 
M/S_______________________________.     

 
NOW THEREFORE: 

In consideration of the mutual covenants and agreements contained herein, SUKKUR IBA and                                          
M/S ____________________________, agree as follows:  

 
1. In this Contract words and expressions shall have the same meanings as are respectively assigned to 

them in the “Conditions of Contract” annexed hereto as per tender documents  
 
2. This Contract shall be effective from _______________________ (“Effective Date”). 

 
3. In consideration of M/S __________________ carrying out the Project in accordance with the Terms of 

Contract and Scope of Work, Sukkur IBA University shall make payment to M/S 
_________________________ for the work done, as per the rates of BOQ. 

4. M/S ___________________________________ shall commence the said work with THREE days of the 
receipt of employers written order to proceed, and shall complete the work on or before the date stated 
in the work order, the maintenance of rate of progress which will result in completion of the works within 
the time specified in the tender is an essential feature of this contract. The Contractor agrees to proceed 
with all due diligence and care to take all precautions to ensure completion in accordance with the 
specified time, and shall not to lag at any stage. 

 
5. Before start of work, the “Contractor”, shall submit the work completion schedule. 
 
6.  M/S ___________________________ agrees to wok completion schedule and also submit supply of 

items in details and time. 
7. M/S __________________________ agrees to provide samples all fixtures and fittings and other items, 

and final sample approved and certified at site for final approval of the Client prior to execution of 
reaming quantities. 

8. Shop drawings must be submitted before execution of any activity, get its approval from the client and 
Consultants. 

9. M/S _________________________ agrees to abide by the BOQ, specifications and drawings complete in 
all respects.  

10. M/S ___________________________ shall be solely responsible for the Project and other works and 
services set out in this Contract.  

 
11.  Liquidated damages in case of non-completion of the work or for delay, must be 0.1% of contract 

amount per day or part of day up to maximum of 10% of contract amount for whole work as finalized by 
the OWNER. 

 
12. Retention money would be @10% of gross amount of work done is to be deducted from the bill. 
 

 
13. Completion period of the work in all respects i-e its functioning is 09 (Six Months) 
 
14. Defect Liability and maintenance period would be 12 (Twelve) months 

 
15.  Month from the date of issue of Completion certificate. 
 
16. If the performance of the Project is delayed, with reference to the Project Execution Schedule, on 

account of M/S ________________________________ default, by FOUR (04) weeks, Sukkur IBA 
University shall have the right to terminate this Contract.  

 
17. Time shall be of the essence of this Contract. 
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18. Following documents shall be deemed to form and be read and construed as part of this agreement. 

a) The conditions of contract. 
b) Specification 
c) The drawings. 
d) Bill of quantities (BOQ). 

  
 16. This agreement shall not stand discharged on any account, but shall remain binding on the contractor. 

 
IN WITNESS WHEREOF, this Contract is executed at Sukkur as of the day and year hereinabove, first written. 
 
For and on behalf of M/S ___________________________ 
 

1. Mr. _______________________    Mr. ______________________ 
Proprietor      Project Manager 
M/_______________________    M/S ______________________ 

 
 
Signature: __________________    Signature: _______________  
Date:       Date: 

 
For and on behalf of Sukkur IBA University 
 
 

2. Engr. Ubaidullah Soomro                    Mr. Mir Mohammad Shah   
Project Director      Vice Chancellor 
Sukkur IBA University     Sukkur IBA University 

 
Signature: __________________    Signature: _______________  
Date:       Date: 
 
(Note: This agreement should be signed on stamp paper of Rs: 500/-) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
    

PERFORMANCE BOND 
 

INSTITUTE OF BUSINESS GUARANTEE NO. :  

ADMINISTRATION, DATE : _______________ 

SUKKUR AMOUNT : RS_____________ 
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 EXPIRY DATE : _______________ 

 
THIS BOND is executed at _______________ on this ____day of  _____ 2021 by _____________, having 
its registered Office at __________________ (hereafter called the “Surety” which expression shall 
include its successors and assign) and M/S____________________., whose registered Office is 
______________________________ (hereafter called the “Contractor” which expression shall include 
its successors and permitted assigns) in favor of Sukkur IBA University, Sukkur hereafter called the 
“Employer” which expression shall include its successors and permitted assigns). 
 
WHEREAS the contractor by an agreement which shall be signed between the employer of the one part 
and the contractor of the other part (hereafter called the “Contractor” has agreed commissioning, 
adjusting, balancing & maintenance of certain works as therein mentioned viz Sukkur IBA University 
__________________________________ (hereafter called the “Works” in conformity with the 
precisions of the said contract. 
 
AND WHEREAS one of the conditions of entering into contract Agreement is that the contractor shall 
provide to the Employer a performance Bond in the sum of Rs. ____________ 
(Rupees__________________________________) for due fulfillment of the contract. 
 
AND WHEREAS, the surety has agreed to give to the employer this performance Bond on the terms and 
conditions mentioned hereinafter. 

NOW THERFORE, THIS BOND WITNESSETH: 

1. That the contractor shall duly perform and observe all the terms, provisions, conditions, 
stipulations and his obligations container in the contract according to the true purport, intent 
and meaning thereof or as may be determined by the Employer who shall be the Sole Judge in 
the matter. 

 
2. In the event of default being committed by contractor of which the Engineer shall be the sole 

exclusive Judge, the surety shall satisfy and discharge within three days after demand of all the 
damages sustained by the employer on account of the default of the contractor, as may 
whatsoever to the contractor and without any question whatsoever and whether or not the 
contractor disputes his liability in respect thereof and whether or not any arbitration or occur 
case is pending in respect of dispute. 

 

3. That the liability of the surety under this performance Bond shall be up to the amount  
Rs. ________/- (Rupees ______________________________________________________________) 
and this Bond shall become null and void if the contractor has carried out the works and also performed 
his obligation strictly in accordance with the contract to the full satisfaction of the engineer, who will be 
sole and exclusive judge to determine whether or not the contractor has carried the works and fulfilled 
his obligation in accordance with the contract. 
 
4. The Engineer can complete that portion of the works, which the contractor has not commenced 

or not satisfactory executed, up to the amount of the performance Bond, at the Expense of the 
surety. 

 
5. No alteration in the term of the said contract made by agreement between the Employer and 

the contractor or in the extent or nature of the works to be executed there under and no 
allowance of time by the Employer or the Engineer under the said contract nor any forbearance 
or forgiveness in or in respect of any matter or thing concerning the said contract on the part of 
the Employer or the Engineer shall in any way release the surety from any liability under this 
Bond 
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6. That the payment under this Bond shall be made by surety in the name of the Employer and a 
receipt issued by the Employer shall discharge surety from his liability to the Employer under 
this Bond. 

 
7. That any notice or demand under this Bond may be made by the Employer and may be left at 

surety address mentioned herein or at any changed address as may be communicated by Surety 
to the Employer in writing against receipt of the Employer, or the said notice of demand may be 
sent by registered post Surety addressed as afore said and shall be deemed to have been at the 
time when it should have been delivered in due course of the post and a corticated signed by 
the Employer that the envelope containing the notice was posted shall be conclusive. 

 

8. Our obligations under this guarantee shall at all times within the validity period of this 
guarantee not exceed the Guaranteed Amount of Rs. _____________/- (Rupees 

________________________________________________________) and that this guarantee 
shall remain valid up to xx-xx-xxxx.  Claim of outstanding dues if any, under this guarantee 
must be received by us during business hours on or before xx-xx-xxxx. Should we receive 
no claim from you on or before xx-xx-xxxx, our liability under this guarantee will become 
null and void whether this original Guarantee is returned to us or not 

 
 
Signed, Sealed and delivered  Signed, Sealed and delivered 

BY    BY   

  For and on behalf of    for and on behalf of 
  (Surety)   (Contractor) 
  In the presence of    in the presence of 

Name:    Name:   

Designation:   Designation:   
 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

MOBILIZATION ADVANCE GURANTEE 
 
 
Guarantee No. : 

Date   : 
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Amount  : 

Expiry   : 

Contract  :  

Contractor  : 

Surety   : 

To    : 

 
Whereas M/s________________________________having business address 
_______________________(hereinafter called the “Contractor”) having entered into an 
agreement (the “Contract”) with you M/s Sukkur IBA University (hereinafter called the 
“Owner”) for the work  “Rehabilitation/Renovation Work of Murad High School, Gambat 
Managed by Sukkur IBA University”. 
AND whereas the Owner has agreed to pay the Contractor an amount of Rs:_______________
         /-(Rupees _____________________) being 10% percent of the accepted Contract 
price as Mobilization Advance against an irrevocable Guarantee for actual losses (Except 
Opportunity Cost) suffered and determined by you not exceeding the amount of 
Rs:_______________       /-(Rupees_________________________) or any part thereof which 
may be outstanding against the Contractor without any reference to the Contractor or any 
other person whosever and this Guarantee shall not be affected by Owners granting time 
extension or any other indulgence to the said M/S 
_______________________________________     . 
We ______________Bank( the “Surety”) in consideration of your having awarded the Contract 
to the Contractor M/S__________________________, do hereby undertake and guarantee 
irrevocably and unconditionally on demand by the Owner to pay forthwith the Owner the 
amount of advance up to and not exceeding Rs.___________/-
(Rupees_____________________________________________________ ) or any part thereof 
which may be outstanding against the Contractor without any reference to the Contractor or 
any other person whosever and this Guarantee shall not be affected by Owners granting time 
extension or any other indulgence to the said 
M/s___________________________________________________________   
The amount of this Guarantee shall be reduced progressively as the recoveries towards the 
advance are affected by the Owner from the Contractor through their running bills in 
accordance with the terms of the said agreement and our liability at no time shall exceed the 
amount of  Rs.  /-(Rupees     ) or the balance 
recoverable amount as may be certified by you as the case may be and your certified to the 
effect shall be conclusive and binding upon us we agree to keep the Guarantee valid and in full 
force from this date up to the time of deduction made by the Owner by way of advance have 
equaled the amount of this Guarantee. 
NOW THE CONDITION of the above written BOND is such that. 
 

a) If the Owner shall certify in writing that entire mobilization advance has been recovered 
from the Contractor or 

b) If upon the written certificate of the Owner stating that the mobilization advance or any 
part thereof is due to the Owner under the Contract such sum not exceeding the 
amount of the above written bond as the Owner demand in writing. 
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Then either in case of the Owner certifying clause (a)hereinabove or where the Owner has 
enforced this bond under clause (b) hereinabove and has received the requisite payment from 
us this obligation shall be null and void otherwise it shall be and remain in full force and 
mobilization advance is made or in the terms of the Contract or the conditions on which the 
mobilization advance is made or in the extent and nature of the works shall in any release the 
surety from any liability under the above written bond. 
 
This Guarantee is binding on us and our successors in interest our obligations hereunder shall 
be as if we are principal debtor and shall be under unconditional and continuing obligation and 
will remain in force notwithstanding any time extension given indulgence forbearance shown 
or any amendments or alterations made in the obligation or the terms conditions and 
covenants between the Owner and the Contractor and / or any Contract documents. 
 
NOTWITHSTANDING anything contained herein before our liability under this guarantee is 
restricted to Rs._______________  /-(Rupees,_________________________) and in 
time up to xx.xx.xxxx .This Guarantee is valid up to xx.xx.xxxx all claims under this guarantee 
must be received by the Bank in writing on or before the said expiry date i.e. xx.xx.xxxx, within 
banking ours where after no claim of whatsoever nature will be entertained and our Bank will 
be relieved from all liabilities of this Guarantee whether the original Guarantee Instrument is 
returned to us or not. 
 
Moreover, this Guarantee is governed by and shall be construed in accordance with, the laws 
of Pakistan provided that such laws do not contradict the Islamic Sharia’h.  

 
 
 

 
 

 
 

   

Name of Bidder with seal and signature: ________________________ 
 

 
 
 
 
 
 
 
 
 
 

 
GENERAL SOURCE OF SUPPLY OF MATERIAL/ GENERAL NOTES 

 

1. Bricks in Pacca brick works used is sub structure will be from Rahim Yar Khan (Gomal or 

G) (A-I Quality, approved by Client) 
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2. Bricks in face brickwork will be from Lahore. (A-I Quality, approved by Client). 

3. Fine aggregate (Hill sand) will be from Bholari quarry. 

4. Coarse aggregate (Crush stone, Ballast) will be from Ubbhan Shah. 

5. Deformed Steel from Karachi (60 grade steel by Amereli) will be used, no any rust will 

be allowed, and at site steel must be covered with plastic covers to save it from 

humidity/moisture. 

6. DG cement (Manufactured at Dera Ghazi Khan) will be used in all construction work. 

Proper and adequate steps must be taken for curing. 

7. New Steel/marine ply shuttering will be used for RCC work in, columns, and beams. 

8. Up to plinth level Sulpahte Resistant Cement (DG) will be used 

9. All material to be used will be laboratory tested along with authentication certificate 

and finally selected by the client/ Consultant. 

10. Use of vibrator is must in every RCC work. 

11. Before execution of any activity, shop drawings must be submitted for its 

approval, then execution, if required sample should be prepared for approval. 

12. Batch Plant/ Semi Auto mixers shall be used in cementing work. 

13. Before start of work proper work schedule for completion on Bar Chart, or on 

any software based planning schedule for whole project must be submitted, along with 

this a fortnightly schedule to monitor and evaluate the progress of work. 

14. Qualified and Experienced engineer must be available at site.  

15. You must establish site office along with site material testing lab for material 

testing. 

16. All safety measures for Staff, Surrounding property etc must be taken as asked 

by Client. 

Name of firm/Contractor: _____________________________________ 
              
Seal and Signature of Contractor: ________________________________ 
  
Date: ____________________________________________________  

 
 
   
 

Rehabilitation/ Renovation work of Murad High School, Gambat 

Managed by Sukkur IBA University 

MAIN SUMMARY 
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S.No Description  Amount Rs: 

1 Civil Work (Buildings)  

2 Civil Work (Boundary wall)  

3 Plumbing Work  

4 Electrical Work  

  Total Amount  Rs: 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Rehabilitation/Renovation Work of Murad High School, Gambat Managed by Sukkur 
IBA University. 

 

Abstract Sheet 
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Sr. Description Unit QTY Rate Amount Remarks 

1 DISMENTLING:              

1.1 Dismantling and removing of old  Roof 
treatment(PCC) at least or avg: thickness as  3''-9" 
Depth and removing Material Shifted away  from 
site up to lead  1.5 Km as directed by Engineer In 
charge. 

Cft 7060.00    

1.2 Dismantling of RCC Slab, Column and Beam etc 
and shifting of debris lead up to 1.5KM as directed 
Engineer In charge. 

Cft 6000.00    

1.3 Dismantling of RCC Shade of Window etc. and 
shifting of debris lead up to 1.5 KM as directed by 
Engineer In charge. 

Cft 25.00    

1.4 Dismantling of Brick Masonry any thick wall and 
shifting of Bricks and Debris Lead 1.5KM as 
directed by Engineer In charge 

Cft 1080.00    

1.5 Dismantling of PCC floor (floor/tile/marble) and 
shifting of Debris Lead 1.5KM as directed by 
Engineer In charge. 

Cft 11440.00    

1.6 Dismantling of plinth protection and shifting of 
Debris Lead 1.5 KM as director by Engineer In 
charge. 

Cft 1355.00    

1.7 Removal of earth fill material or debris, shifted 
away from site up to lead 1.5km. 

Cft 3731.00    

1.8 Removal of Mud Mortar  from old roof  and 
shifted away  from site up to lead 1.5km 

Cft 1255.00    

1.9 Dismantling of old building along cricket ground 
and shifting debris lead up to 1.5km(Size 50' x 30') 

JOB 1.00    

1.10 Removal of M.S Grill and handed over school 
administration. 

Sft 120.00    

1.11 Removal of false-ceiling and shifted away debris 
from site up to lead 1.5km 

Sft 596.00    

          

2 EXCAVATION: Excavation for foundation in any 
type of soil i/c dewatering as per specification and 
shifting of excavated earth lead up to 1.5km. 

Cft 305.00    

3 BACKFILLING: Back Filling With River (sweet) Sand 
and compaction up to 95%, as per specification. 

Cft 5000.00    

4 Stone ballast (WBM): P/L 6’’ thick 2" to 3" size 
stone with compaction up to 98-100% as per 
instruction of Engineer In charge. 

Cft 86.00    

5 Plain & Reinforced Concrete        

  

Providing and laying cement concrete, plain or 
reinforced of specified ratio, as on drawing, in any 
and all locations, complete in all respects i/c 
curing, as per specifications and relevant drawings, 
DG Cement (SR below Plinth and OP above plinth 
level). 
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5.1 Lean concrete 1:4:8 in flooring(4" thick) Cft 13785.00    

5.2 
PCC 1:2:4 flooring 3" thick in Panels (4’X4’) with 
Marble strips complete in all respects. 

Cft 4355.00    

5.3 PCC 1:2:4  Screeding 3" thick with proper slope Cft 1090.00    

5.4 RCC 1:2:4 complete in all respects( DG Cement) Cft 7935.00    

6 Steel Reinforcement -Deformed Steel Grade-60 
(Amreli / Razaq) 

       

  

Providing and fixing preparing in position steel 
reinforcement bars i/c all allied necessary works & 
complete in all respect. 

Ton  36.00    

7 BRICK MASONRY:    Providing and laying brick 
masonry from First Class Bricks from Rahimyar 
Khan (Gomal/Equivalent) or approved by Engineer 
In charge ratio 1:4 CS i/c curing complete in all 
respects. 

Cft 2065.00    

9 Plaster work          

A Removing of  Plaster 3/4" thick and shifting of 
Debris lead 1.5 KM 

        

A-1 Walls Sft 64384.00    

A-2 Roof Sft 21125.00    

B Providing and laying plaster, 0.75" thick in two 
layers ratio1:4, i/c  wire mesh 18SWG b/w 
concrete & masonry and corner bidding where 
necessary i/c Tamseel-20 as directed by the 
Engineer. 

       

B-1 Walls Sft 66916.00    

B-2 Roof Sft 21430.00    

10 Flooring Tile        

  

Providing and laying of porcelain tile 600mm x 
600mm tiles from (Master / Equivalent) with all 
base beds, mortars and necessary allied work, 
complete in  all respect as per instruction of  
Engineer In charge. 

       

10.A Floor Sft 16592.00    

10.B Skirting Sft 3646.00    

11 Tile In Toilet Area : P/L of Ceramic tile 
300mmx600mm from approved brand of Master 
tile/ equivalent i/c light color on walls and dark 
color on floor with all necessary allied as base 
beds, mortar ratio 1:2, filling by grouting and 
spacer for proper lining and complete in all 
respects as per instruction of Site In charge. 

       

11.A Floor Sft 1697.00    

11.B Walls Sft 3825.00    
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12 MARBLE:     Providing & Fixing of Marble 
(Verona/Equivalent) 300mmx300mmx12mm, 
including  base  ratio 1:2 cement sand , washing, 
cleaning and grouting/filling by white cement and  
complete in all respect using approved grout etc 
and  proper grinding with complete polish in shape 
of smooth finish and    complete in all respect  as 
per drawing and specifications and /or directed by 
the Engineer In charge. 

Sft 4735.00    

13 MARBLE (Only Grinding and Polishing etc)                                        
Washing, cleaning and grouting/filling by white 
cement and  complete in all respect using 
approved grouting etc and  proper grinding with 
complete polish in shape of smooth finish and    
complete in all respect  as per drawing and 
specifications and /or directed by the Engineer In 
charge. 

Sft 5767.00    

14 CONVENTIONAL ROOF TREATMENT        

  

Proper cleaning of surface completely, then 
Screening 3" thick 1:3:6 for proper maintain slope, 
laying of water proofing membrane sheet 4mm 
thick Hy-Grip / Bituline trpica -onduline group) 
than 2'' thick CC topping 1:2:4 & dividing in panels 
1/2" gap and filling of cavity with bitumen 10/20 
grade as per  instruction of Site In charge 

Sft 17482.00    

15 GIRDERS: Providing and Fixing Girders(Battala / 
pak steel or equivalent ) in Ceiling Size 4"x 8" and 
5Kg Weight of per/Rft, i/c  Red oxide & two Coat 
Oil paint and re-construct same portion of wall as 
removed/dismantled to fix girder in proper 
position by using  Jacks etc as per instruction of 
Site In charge. 

Rft 33.00    

16 T-IRON : T-Iron  3"x1-1/2": P/L T-Iron having 
weight of 1 kg/Rft –Battala/ Pak steel as per 
direction of Site In charge 

Rft 200.00    

17 Roof Tile: Roof tile 6"x12": P/L of roof tiles with 
proper way and over grouting 1/2" thick with 
cement mortar 1:4 as per instruction of Site In 
charge. 

Sft 400.00    

18 PLASTIC EMULSION PAINT: Plastic Emulsion (03 
Coats of ICI Dulux or Equivalent) i/c filling by wall 
putty, primer for base coat and applying 03 coats 
with fully finish as per instruction of Site In charge. 

       

18.1 Walls Sft 11000.00    

18.2 Roofs Sft 21430.00    

19 Matt Enamel Paint        

  
Providing and laying Matt Enamel Paint (ICI Dulux 
or Equivalent) i/c filling by wall putty, primer for 
base coat and applying 03 coats with fully finish as 

Sft 58800.00    
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per instruction of Site In charge. 

20 OIL PAINT: Providing and laying oil Paint (ICI Dulux 
or Equivalent) i/c filling by wall putty, primer for 
base coat and applying 03 coats with fully finish as 
per instruction of Site In charge. 

Sft 7000.00    

21 Weather Shield/Coat: Providing and applying 
three coats of Weather Shield and shade including 
scraping, cleaning, preparation of surface applying 
a coat of primer preparation of base etc. Complete 
in all respect as instructed and approved by 
engineer. 

Sft 8868.00    

22 ALUMINIUM Glazing(Doors/Windows)        

  

Providing, and fixing of aluminum Glass 
Doors/Windows  as per Drawing/approval 
anodized PAK  aluminum alloy extruded Deluxe 
section, with netted Shutter dull natural finish, 
Deluxe but not less than 2mm thick section with 
6mm Glazing or its equivalent make as indicated 
on the drawings with frame of grade as specified 
above using stainless steel screw, including (6mm) 
with clear glass imported  ( from Saudi Arabia ) 
including ,heavy duty aluminum handles, hinges, 
gaskets, silicon filling, all around completing 
specification and to the entire satisfaction of the 
Engineer.(Including Dismantling of Existing and 
new will be installed at same place) 

       

22-A Windows Sft 40.00    

22-B  Doors Sft 84.00    

23 WOOD JOINERY        

23-A Doors        

  

Providing and Fixing 1.5'' thick first class Solid Core 
commercial Ply door i/c door FRAME (chowkhat) 
16 SWG Painted/polished approved quality of 
hinges, Brass Screw, Tower Bolts, (Brand new Star 
Japanese/ Or approved Quality) and other 
Hardware of Brass i/c Iron hold fasts, complete in 
all respect as per drawing/Specification or 
Directed By Engineer. 

Sft 1515.00    

23-B  Windows        

  

WINDOW: Providing and Fixing Wooden Panel 
window Sheesham wood  i/c GI  FRAME 
(chowkhat) 16 SWG approved quality of Brass 
hinges, Brass Screw, Tower Bolts, and other 
Hardware of Brass i/c Iron hold fasts and complete 
in all respect as per drawing/Specification or as 
directed By the  Engineer In charge . 

Sft 2,592.00     
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24 Plinth Protection: Comprising of 6'' thick 1:4:8 and 
2" CC topping divided into panels with Glass Strips 
and brick masonry 9" thick 4' depth as per 
drawing/instruction of site In charge. 

Sft 292.00    

25 Manholes: Making of manhole 600x600mm 
including excavation,backfilling,6"thick Lean 1:4:8 
bed 1:2:4 ,Brick Masonry 9" thick, Plaster 
1:4(internal+ external)removing surplus excavated 
material, concrete, formwork, covers and Angle 
frame 1 1/2" x 1 1/2" x 2/8" and 3" thick slab 
1:2:4,R/f #4 at 5" c/c b/ways etc as per direction of 
site In charge. 

No 5.00    

26 FALSE-CEILING        

  Rooms & washrooms      

  

Providing and fixing Mineral Fiber false-ceiling  
600X600 laying in panel and with complete finish 
consisting of main tees cross tees and adjustable 
hangers/or other necessary fittings complete in all 
respect and as per instruction of Site In charge and 
sample approved by Project Director. 

Sft 7665.00    

27 Mirror (Mirror Palmate)-Ghani 5mm thick      

  

Providing and fixing of mirror (looking Glass 
(4'x4'/2'x2') as per drawing/ or as approved by the 
Engineer. 

Sft 24.00    

28 Pavers (Envicrete or approved equivalent)     

  

Providing and laying 190X100X60 mm precast fair 
faced Pigmented/Grey pavers- (City/Cobble), 
stone dust (powder)  laid in 2" thick cushion  in 
approved pattern and  complete as per 
specification/ directed by the Engineer In charge. 

Sft 15907.00    

29 Granite counter top for Labs/washrooms        

  

Providing and laying of 3/4" thick Chunky Pink 
Granite for labs /washrooms and rounded corner 
as per dwg and specification or as per instruction 
of site Engineer. 

Sft 400.00    

30 Stair Steps/ Entrance Steps        

  

Providing, laying,Chunki Pink Granite (Basic price 
550/=) i/c making emry filled grooves with 
corborandom chips, as per drawing complete in all 
respect as per  instructions of the Engineer/ 
Architect. 

Sft 50.00    

31 
Providing and laying Polythene sheet (200 micron) 
under floor 

Sft 17825.00    

32 Pointing        

  

Pointing: Providing and laying of pointing work -
external side of wall with ratio 1:2 using DG 
Cement and bird Blue color as per instruction of 
Site In charge. 

Sft 21290.00    
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33 SIGN BOARD: Providing and Fixing of Sign Board 
size (6'X4')of Govt: Murad High School Gambat 
including foundation, IIL 3" dia. pipe ,GI sheet 
16SWG dia  and reflecting work of letter with  blue 
background color reflector) and  complete with all 
respects. See reference from Sukkur IBA 

JOB 1.00    

34 Mud Mortar  for Roof Treatment        

  

Providing and laying of mud mortar (thickness avg. 
3”) for roof treatment with admixtures as husk/or 
other material as per instruction of Site In charge. 

Sft 1340.00    

35 Facing Ghutka 2"x 3" (1:3)        

  

Providing & laying Ghutka 2" x 3" masonry with 
grooved joints i/c all beds & mortars (Ghutka from 
Shabir Lahore ) complete in all respects i/c curing 
as directed by the Engineer. 

Sft 2550.00    

36 M.S Iron Grill        

  

Supply, installation & fixing in lawn outer/ external 
wall  (3/8"x3/8" solid square bar) i/c two coats of 
premier with three coats of black oil paint and 
removal of existing M.S iron Grill , as per 
specification or as directed by the Engineer.                                                                
(For reference , see sample at campus-I) 

Sft 150.00    

37 

Wall mounted Cabinet/Lab cabinet under counter 
table 

       

  

P/F of 3/4" thick wall mounted cabinet/lab cabinet 
under counter table i-c lamination sheet, wooden 
frame 2"x 1"(Kail/Pertal),PVC lipping, locks, 
handles, hinges and necessary fixtures as locks, 
handles, hinges and lamination sheets approved 
from Site In charge & complete in all respect. 

Sft 500.00    

         

  Grand Total (Amount-Rs.) 
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Construction of Boundary Wall at Govt: Murad High School Gambat (1600 Rft) 

Bill of Quantities 

S 
No 

Description 
Quantity Unit Rate  Amount  

1 Dismantling          

  

Dismantling & removal of existing masonry 
B/wall/PCC/RCC or any other and shifting of 
the excavated material lead up to 1.5 
kilometers. 

10488.00 Cft   

2 Excavation       

   Excavation for foundation in any type of soil 
5' depth from NGL i/c  Backfilling and 
dewatering as per specification and shifting 
of excavated earth lead up to 1.5km 

22840.00 Cft   

3 Plain & Reinforced concrete       

3.1 

Providing & laying cement (SR) concrete 
plain ratio 1:4:8 ,under foundation/ as per 
drawing in any and all locations, complete in 
all respects i/c curing , steel or marine ply 
shuttering etc. 

1060.00 Cft   

3.2 

Providing & laying Reinforced cement 
concrete, using SR/OPC  Ratio 1:2:4 ,under 
foundation/ as per drawing in any and all 
locations, complete in all respects i/c curing , 
steel or marine ply shuttering etc. 

5120.00 Cft   

4 Steel Reinforcement       

  Providing & fixing, placing in position steel 
reinforcement bars i/c  all allied necessary 
work as per drawing.(Deformed steel bars 
Grade-60 using Amreli Razaq ) 

19.00 Ton   

5 Brick Masonry (Ratio 1:4)       

  

Providing & laying brick masonry (Gomal 
from Rahim yar khan) i/c all beds & mortars 
complete in all respects i/c curing as directed 
by the Engineer. 

      

5.1 9" Thick 100.00 Sft   

5.2 4-1/2" Thick 9152.00 Sft   

6 Plaster       

  
Providing & laying plaster 3/4" thick in two 
layers Ratio 1:4 i/c curing complete in all 
respects, as per drawing and specifications. 

14822.00 Sft   

7 Pointing       

  

Pointing: Providing and laying of pointing 
work -external side of wall with ratio 1:2 
using DG Cement and bird Blue color as per 
instruction of Site In charge. 

4300.00 Sft   

8 M.S Angle        
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Providing and fixing of angle of size 
1.5"x1.5"x2/8" as per drawing and 
specification. 

616.00 Rft   

9 Stone Ballast        

  

Stone Ballast: P/L 6’’ thick size of stone 2" to 
3' voids filled with fine powder (Khaka) and 
compaction as per instruction of Site In 
charge. 

550.00 Cft   

10 

M.S Gate:  Solid Square bar 1 1/2" x 1 1/2" 
(all corners) i/c hold fasts , pipe inner side    1 
1/2" x 3/4" (18SWG) M.S hollow pipe with U-
Channel Patti 2" x 1 1/2" with locking 
arrangement Hall drop ,as per drawing & 
specifications, complete in all respect. 
(Sample for reference -Main Gate of Sukkur  
IBA University 100’ road side ) 

192.00 Sft   

    G. Total Amount Rs:  
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Rehabilitation/ Renovation Work of Govt: Murad High School, Gambat  

Abstract Sheet(Plumbing work) 

Sr. Description Unit Qty  Rate  Amount Remarks 

1 Providing and laying of UPVC Class Dadex (Nikasi) 
piping including all fittings, sockets, hangers and 
specials for soil and waste stacks and horizontal runs 
buried in ground or above false ceiling, in shafts 
exposed or concealed in floors and walls and 
connecting to manholes, including cutting, fitting, 
chiseling, making good, fixing and cleaning, wall and 
slab openings complete in all respect. (Dadex Nikasi)         

  3" dia. Rft 100    

  4" dia  Rft 80    

  6" dia Rft 150    

2 Providing and laying of Water closets European style 
with close coupled cistern, cistern fittings by Porta, 
acrylic seat cover of Porta or equivalent or as per 
direction of Site In charge. Nos 2    

2.1 Providing and fixing of Muslim Shower with flexible 
hose, valve nozzle angle valve spont,Sonex or 
approved equal Nos 2    

2.2 CP Angle valve/tee cock for flush tank/cistern water 
inlet (Sonex/Master) Nos 6    

2.3 CP connectors with nuts and fittings Nos 3    

3 Eastern Water Closet(WC)-PORTA        

  

S/I of white glazed fireclay Eastern W.C with Flush Tank 
(Sonex) & P-trap etc i/c all water supply pipes as 
concealed fittings, UPVC drainage pipe connecting to 
the nearest manhole as per specification of Site In 
charge. Nos 17    

  
CP Angle valve/tee cock for flush tank/cistern water 
inlet (Sonex/Master) Nos 17    

  CP connectors with nuts and fittings Nos 17    

  Single bibcock(Sonex/Master) Nos 17    

4 Wash Basin PORTA/Vanity Porta         

  

S/I of white glazed fireclay hand wash basin, complete 
with all water supply pipes, waste fittings, trap, plug 
and chain. Drainage line 2" to the nearest floor trap or 
connecting to nearest manhole as per specification and 
direction of Site In charge. Nos 18    

  CP Tee valves for wash basin hot and cold water inlet Nos 36    

  CP connectors with nuts and fittings Nos 18    

  Waste Pipe  Nos 18    

  Basin Mixer Sonex approved from Site In charge Nos 18    

5 COLD WATER INSTALLATION        
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PPR piping as per DIN 8077-8078, PN20 with welded 
joints: i/c all supports, fittings PN25, markings, painting 
materials, firestops, expansion joints, consumables and 
other required materials to complete the piping 
installation as per instruction of Site In charge. DADEX 
Ploydex        

  PPR pipe 20mm  Rft 70    

  PPR pipe 25mm  Rft 110    

  PPR pipe 32mm  Rft 100    

  PPR pipe 40mm  Rft 100    

  PPR pipe 50mm  Rft 50    

  25mm ARS Gate Valve-brass Nos 2    

  32mm ARS Gate Valve-brass Nos 4    

  40mm ARS Gate Valve-brass Nos 4    

  50mm ARS Gate Valve-brass Nos 4    

6 HOT WATER INSTALLATION        

  

PPR piping as per DIN 8077-8078, PN20 with welded 
joints: i/c all supports, fittings PN25, markings, painting 
materials, firestops, expansion joints, consumables and 
other required materials to complete the piping 
installation as per instruction of Site In charge. DADEX 
Ploydex        

  PPR pipe 20mm  Rft 70    

  PPR pipe 25mm  Rft 110    

  PPR pipe 32mm  Rft 100    

  PPR pipe 40mm  Rft 100    

  PPR pipe 50mm  Rft 50    

  25mm ARS Gate Valve-brass Nos 2    

  32mm ARS Gate Valve-brass Nos 4    

  40mm ARS Gate Valve-brass Nos 4    

  50mm ARS Gate Valve-brass Nos 4    

           

7 Roof drain/Spouts complete with all respect. 4" dia i/c 
3ft  pipe having 4" dia with complete finish as per 
instruction of Site In charge Nos 50    

8 Floor waste SS Jali 6" dia for proper drain of water  Nos 20    

9 
Accessories complete set of washroom (Master). 

Nos 3    

10 

P/F MASTER/SUPER TUFF FIBER GLASS (Double ply) 
HORIZONTAL/vertical WATER TANK 1000 GLN ( 
complete with all fittings and accessories,  asper 
instruction of Site in charge Nos 5    

11 
Construction of Gully trap (1'X1') cast Iron cover, 
complete with accessories.  Nos  8    
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12 Supply and Installation of Rooter 1HP (3star) with 
boring 1-1/2" with 100’depth i-c bore pipe 1 1/2" IIL 
black PVC pipe, filter pipe rope and wooden packing, I 
pipe 5ft 1 1/4" ,union check valve(1 1/4"x 1 1/4") & etc 
and all  items connecting to rooters from bores  and 
complete in all respect as per direction of Site In 
charge. 

Job 3    

13 

SS Sink bowl (17"X22") complete with all inlet water 
connection, mixer and all other accessories of 
approved manufacture. Nos 4    

 a Complete Hot/Cold Sink mixture -Sonex/Master Nos 4    

 b 

CP Bottle trap for Sink, complete with cleaning eye and 
overflow connection. Nos 4    

 c CP connectors with nuts and fittings Nos 4    

           

15 

Gas installation i-c all necessary fittings supports and 
fixing accessories as per specification and as per 
direction of Site In charge        

A PPR piping as per DIN 8077-8078, PN20 with welded 
joints: i/c all supports, fittings PN25, markings, painting 
materials, firestops, expansion joints, consumables and 
other required materials to complete the piping 
installation as per instruction of Site In charge. DADEX 
Ploydex 

       

  PPR pipe 32 mm RFT 50    

  PPR Pipe 25 mm  RFT 60    

  PPR pipe 20 mm RFT 20    

           

    G.Total Amount(Rs.)     
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Rehabilitation/ Renovation Work of Govt: Murad High School, Gambat  
Electrical Work  

S.# DESCRIPTION QTY UNIT 
RATE 
(Rs.) 

AMOUNT 
(Rs.) 

  
SECTION - A 
WIRING / WIRING ACCESSORIES 

      

  

Supply, installation, testing and 
commissioning of following items including 
all material, tools, labor & accessories 
required for completion of work as per 
description & drawings. Complete in all 
respects. As shown on drawings.    
Note: 
1) The cost of wiring items shall includes 
Imported Polycarbonate Connectors and 
flexible G.I conduit with PVC Coating of 
appropriate size on each light point. 
2) The circuit wire drop and busway plug / 
tap-off to light / power point riser shall be 
sufficient as per false ceiling levels and 
shall be in flexible GI conduit with PVC 
coating. 
3) Megger Test of each circuit to be done 
by contractor. 
4) Wiring for Occupancy Sensor shall be 
included in light wiring.  

      

1 

Circuit wiring from DB to switch board 
including any wiring from switch board to 
switch board with 2x2.5 Sq.mm + ECC 1x2.5 
Sqmm, Cu/PVC wires in already laid 25mm 
dia PVC Conduit as shown in drawings. 

75  No.   

2 
Same as above item but wiring from point 
to point. 

25 No.   

3 

Wiring for Light point from switch board 
to first light point with 1.5 Sq.mm phase, 
common neutral of 2.5 Sq.mm and 
common ECC of 2.5 Sq.mm in already laid 
25mm dia PVC Conduit as shown in 
drawings. 

300  No.   

4 
Same as above item but wiring from point 
to point. 

150 No.   

  

Wiring of 13A/15A Switch Socket unit 
from DB to first outlet with following size 
of wires in 25mm dia of concealed PVC 
conduit as shown on drawings. 
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5 

2x6 Sq.mm + ECC 1x6 Sq.mm  
Note: Any outlet coming within range of 
2m will not be charged separately and its 
cost must be inclusive in cost of first outlet. 

15 No.   

6 
Same as above item but wiring from outlet 
to outlet. 

10 No.   

7 

2x4 Sq.mm + ECC 1x4 Sq.mm  
Note: Any outlet coming within range of 
2m will not be charged separately and its 
cost must be inclusive in cost of first outlet. 

60 No.   

8 
Same as above item but wiring from outlet 
to outlet. 

50 No.   

  

Note: 
1) Contractor is advised to confirm the 
cable running lengths and termination as 
per site conditions before commencement 
of work. 
2) The ECC to be run with each circuit shall 
be loop-in and loop-out type, joints are not 
allowed. It will be green in color (Refer 
detail drawings) 
3) All the cables shall be color coded 
according to phases / types of services. 
4) Wires color of UPS circuits should be 
different from RAW Power 
5) Wiring for outgoing circuits of MCCs 
required for Fire Fighting, HVAC & 
Plumbing Services shall be in the scope of 
Mechanical Works. 

      

  
Total Amount (Rs.) Sec - A 

(CARRIED FORWARD TO SUMMARY) 
      

  
SECTION - B 
MAIN CABLES 

      

  

Supply, Installation, testing and 
commissioning of following sizes of Main / 
Sub main Cables (LV Cables) in already 
installed cable tray, conduit etc. Including 
all accessories, lugs, glands etc. complete in 
all respect as shown on drawing. 

      

7 
From Transformer to MDB 
4C-95 Sqmm Cu/XLPE/PVC + ECC 1C-50 
Sqmm Cu/PVC 

100 Rm.   

10 
From MDB to SMDB 
4C-16 Sqmm Cu/PVC/PVC + ECC 1C-16 
Sqmm Cu/PVC 

40 Rm.   

11 
From MDB to SMDB 
4C-10 Sqmm Cu/PVC/PVC + ECC 1C-10 
Sqmm Cu/PVC 

40 Rm.   
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Note:  
1) Contractor is advised to confirm the 
cable running lengths and termination as 
per site conditions before commencement 
of work. 
2) Rain water drip protection is required for 
laying of cables from building service shaft 
to respective distribution boards. All the 
cable crossings through partition walls shall 
be properly sealed by fire retardant 
material after installation. 
3) The cost of installation shall include 
megger testing and report submission of all 
the cables. 

      

  
Total Amount (Rs.) Sec - B 

(CARRIED FORWARD TO SUMMARY) 
      

  
SECTION - C 
CABLE CONTAINMENT 

      

1 

Supply & Installation of following sizes of 
PVC/UPVC Conduits/Duct patti including 
all accessories such as bends, sockets, j-
boxes, flexible conduits, metal saddles e.t.c 
for Main / Sub Main Power, Telephone & 
Data Cables, concealed / surface on wall as 
per design drawings. 

      

a Adam G duct patti (25 mm x 2 5mm) 500 Rm.   

b Adam G duct patti (25 mm x 40mm) 400 Rm.   

c 25mm dia PVC Conduit 300 Rm.   

d 32mm dia PVC Conduit  150 Rm.   

e 150 mm dia UPVC Conduit  (Dadex Nikasi) 100 Rm.   

  

Note: Contractor is advised to confirm the 
sizes, running lengths and termination as 
per site conditions before commencement 
of work. All the conduits / cable tray 
crossings through partition walls shall be 
properly sealed by fire retardant material 
after installation. 
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Total Amount (Rs.) Sec - C 

(CARRIED FORWARD TO SUMMARY) 
      

  
SECTION - D 
SWITCHES & SOCKETS  

      

  

Supply & Installation of following 10 Amps 
switches or 10/13/15/20 Amps socket 
outlets including 16 SWG sheet steel back 
boxes recessed / surface on wall or as per 
design drawings. 
(Clipsal Piano for Switches & C-Viv ace for 
Outlets or Equivalent)  

      

1 10A, 220V One Gang Switch Unit 15 No.   

2 10A, 220V Two Gang Switch Unit 32 No.   

3 10A, 220V Three Gang Switch Unit 50 No.   

4 13A, International Switch Socket unit  100 No.   

5 Fan dimmer 150 No.   

  
Total Amount (Rs.) Sec - D 

(CARRIED FORWARD TO SUMMARY) 
      

  
SECTION - E 
DISTRIBUTION BOARDS 
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Supply, Installation, testing & 
commissioning of following Distribution 
Boards as shown on drawing made with 14 
SWG sheet steel housing including all 
installation accessories such as Rawal bolt 
etc. Complete in all respects. 
 
Note: (Refer Single Line Diagram) 
1) All the DB should be front accessible and 
maintainable. 
2) Cost of Lighting Control Relays & Power 
Supplies should be Included in Distribution 
Boards. 
3) The transportation and placement of 
DBs up to dedicated location is also 
included in the work scope, complete in all 
respects including leveling, grouting etc. 
4) Laser engraved tags required as mention 
in SLDs 
5) Space for circuit tagging required with 
permanent installation on protective sheet 
via rivets 
6) 20% space required in DB for future 
provision 
7) Tin platted Imported Cu bus bar with 
heat shrink color coded sleeves to be used. 
8) Hinged protective metallic door required 
with knob/handle. 
9) Braided Door earth required. 
10) Lockable handle required for main 
door.  
11) As-built drawing pocket. 
12) Cable hanging arrangement. 
 
Minimum One Year Warranty Required 
from date of successful commissioning on 
site.  

      

1 MDB 2 No.   

2 SMDB 8 No.   

  
Total Amount (Rs.) Sec - E 

(CARRIED FORWARD TO SUMMARY) 
      

  
SECTION - F 
LIGHTING FIXTURES , Fans & AC's 
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Supply, Installation, Testing & 
Commissioning of the following lighting 
fixtures complete with driver and specified 
lamps with installation and hanging 
accessories up to 1 meter length for all 
pendant lights. 
Note:  
1) Power factor of all light fixture shall not 
be less than 0.9. 
2) Efficacy >100lm/W and CRI > 90. 
3) All down light shall have COB ship. 
4) Fixture must be made of die-cast 
aluminum with aluminum heat sink. 
5) All light fixture shall be finalized after 
taking approval from architect/consultant  
6) Minimum 3 year warranty required from 
date of successful commissioning of light 
and driver both.  

      

1 
Surface Mounted LED Tube Light 14 W ( 
Batten / Equivalent latest model) (Phillips) 
with complete set  Life 50000 Hour 

300 No.   

2 
LED Saver (14 W ) Philips with holder Life 
50000 Hour 

200 No.   

3 
Wall Mounted 50W LED Flood Light, Color 
4000K, Life 50000 Hours (Philips Latest 
Model) 

10 No.   

4 
AC (1.5 Ton) Kenwood E smart plus / 
equivalent 

7 No.   

5 
AC (2 Ton) Kenwood E smart plus / 
equivalent 

8 No   

6 
Ceiling fan (56") (GFC/Pak Fan) { Model and 
design as approved by Engineer) 

100 No.   

  
Total Amount (Rs.) Sec - F 

(CARRIED FORWARD TO SUMMARY) 
      

  
SECTION - G 
EARTHING / GROUNDING SYSTEM 

      

  

Supply, installation, testing and 
commissioning of following items for 
earthing system for lightning protection 
and grounding of other systems including 
all material, boring, labor, tools, 
transportation, accessories etc. Complete 
in all respects with detailed test reports. 
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1 

Chemical Enhanced Earth using 38 mm dia 
copper pipe filled with soil conditioning 
material including 6" dia, 11' deep boring 
and back filled chemical to enhance 
conductivity material. Complete with 
termination clamps, 12" dia heavy duty tin 
plated round cover as per details given in 
drawings. 

4 No.   

2 

Earth Connecting Point (ECP) or 
Equipotential bar made with 375 mm wide, 
75 mm high and 5 mm thick tin plated 
Copper, as shown in drawings. Bar shall be 
provided with holes suitable for installation 
of 4No. 70 sqmm bare copper conductor. 
ECP shall be enclosed in appropriate size of 
powder coated metal enclosure with front 
accessible cover. 

4 No.   

3 

Stranded bare copper conductors of 
following sizes in appropriate size of UPVC 
conduit laid in floor/raft from Earth Station 
to ECP to as shown in drawings. Complete 
in all respects including termination at ECP. 

      

b 70 Sq.mm Bare Copper Conductor 50 Rm.   

5 
Providing and making of Copper-Copper, 
Thermo Weld connection of following 
conductors. 

      

a 
20 mm dia earth rod - 1x95 sqmm Standard 
Bare Cu Conductor 

3 No.   

6 

Supply, installation, testing & 
commissioning of following size of single 
core PVC cables in appropriate size of 
exposed / concealed PVC conduit from ECP 
to several equipments as per details given 
below, including all material, labor, tools, 
transportation, accessories etc. Complete 
in all respects with detailed test reports.     

  

b 70 Sq.mm PVC 100 Rm.   

  
Total Amount (Rs.) Sec - G 

(CARRIED FORWARD TO SUMMARY) 
      

      
      

 Grand Total     
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