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1. Background

As Sukkur IBA University intends to get the work done of Construction of External
Sewerage Drainage Line and Septic Tank Works of Benazir Bhutto Shaheed Institute of
Management Sciences, Dadu (detail in BOQ), so a tender is called for execution of said
work.

2. General Terms and Conditions

The following General Terms and Conditions apply:

2.1. The last date of receipt of Bids is 18" January 2021 at 1400 hours

2.2. Detail of manufacturing facilities.

2.3. Structure /Organizational Chart.

2.4. An affidavit to the effect that the firm has not been blacked listed by any Government
/semi government organization.

2.5. Sukkur IBA University or its representative shall have the right to inspect the material at
site, check its quality reports and confirm their conformity to the contract specification.

2.6. The Bidder shall provide following information with respect to its Company Profile.
2.6.1. Registered Name of the Organization.

2.6.2. National Tax Number, Sales Tax Number.

2.6.3. Head Office address.

2.6.4. Management structure & organization Chart.

2.6.5. Name, Address with Telephone/ Telex and Fax numbers of the contract person.

2.7. Financial status of the Bidders Organization with supporting documents and last two
years annual reports.

2.8. Provide a certificate from your bank certifying your sound financial position and credit
limits from the bank.

2.9. List of clients and their Acceptance of deliverables, showing separately the items
provided and value thereof.

2.10. Company incorporation Certificate and Company Profile.

2.11. The Bidder shall furnish a comprehensive list of reference sites where the likewise
tender work has completed already.

2.12. Sukkur IBA University, reserves the right to reject any or all Bids/ Offers without

assigning any reason or cancel the process at any time.



2.13. Sukkur IBA University reserves the right to increase/ decrease the quantity of items /

scope of the work. Bidder has no right to challenge the decision.

3. Proposal Submission Requirements

3.1.

3.11

3.1.2

3.1.3

3.14

3.15

3.1.6

3.1.7

For this tender PPRA’s Single stag-two envelope Procedure as per clause 36 (b)
for open competitive bidding is adopted. The bid shall comprise a single package
containing two separate envelopes. Each envelope shall contain separately the
financial proposal and the technical proposal;

The envelopes shall be marked as “FINANCIAL PROPOSAL” and “TECHNICAL
PROPOSAL” in bold and legible letters to avoid confusion;

Initially, only the envelope marked “TECHNICAL PROPOSAL” shall be opened;

The envelope marked as “FINANCIAL PROPOSAL” shall be retained in the custody
of the procuring agency without being opened;

The procuring agency shall evaluate the technical proposal, without reference to
the price and reject any proposal which do not conform to the specified
requirements;

During the technical evaluation no amendments in the technical proposal shall
be permitted;

The financial proposals of bids shall be opened publicly at a time, date and venue
announced afterwards technical assessment and evaluation is completed.

After the evaluation and approval of the technical proposal the procuring
agency, publicly open the financial proposals of the technically accepted bids
only. The financial proposal of bids found technically non-responsive shall be
returned un-opened to the respective bidders.

3.2. Technical Proposal

3.2.1. Technical proposal must include the complete solution proposed by the Bidder.

3.2.2. If the specification sheets ask for any detail, those should be provided as attachment

to the Technical Proposal.

3.2.3 Technical proposal shall comprise the valid Registration certificates of PEC and

taxation departments, details of Equipments and material available with the company,

details of supervisory technical staff, Completed works details and works in hand of similar

nature, Bank statements, enlistment list if with any other department etc. so that a fair

scrutiny shall be done.



3.2.4 Description of material and equipment specific for this work.

3.2.5. Completion schedule on Bar chart, Primavera or other software.

3.2.6 Technical proposal shall provide the details of company, its office location, numbers
etc.

3.2.7. Financial Proposal of only those Bidders will be considered who’s Technical Proposal
qualify.

3.2.8. Bidders must possess the valid PEC license in such category in which the total bid cost

falls, if not than his financial proposal will be rejected.

3.3. Financial Proposal

3.3.1. Financial proposal will include the prices quoted for each item (including all taxes).
3.3.2. For each category the quoted prices must include all taxes, customs and freight
charges for delivery at the required locations at own risk and cost of material required for
the work.

3.3.3 Financial proposal of the bidders found technically non responsive will be returned
unopened.

3.3. 4. The Bidder shall furnish s earnest money equivalent to 2% of the total value of bid in
the form of Bank Draft issued by a scheduled bank of Pakistan in favor of “Sukkur IBA
University” along with financial proposal. No Bid shall be entertained without earnest

money.



3.4. Evaluation Criteria

3.4.1. Technical Evaluation Criteria (Weightage 60%)

S.NO | Description Maximum | Score Remarks
Score Obtained
1 Company Profile 40
2 Relevant Experience 10
(Years)
3 Experience with Academic 10
Institutions
4 List of Available Equipments | 05
& Machinery
5 Financial Capability of Similar | 05
nature of Works
6 Litigation History 05
7 Audit Reports 05
8 List of Engineers and 10
Professionals
7 Lead Time ( order to work 05
commencement time)
8 Complains Response Time 05
Total 100

3.4.2. Financial Evaluation Criteria (Weightage 40%)

4. Terms of Payment

Payment of contract price shall be made in the following manner:
4.1 Running payments will be made to contractor after satisfaction of quality, quantity as

per the terms conditions and specification of the contact, then final payment.



1. FORM OF TENDER

Project Director
Benazir Bhutto Shaheed Institute of Management Sciences,
Dadu Sindh,

Dear Sir,

11

Having inspected the SITE and checked all local conditions affecting the WORK, and
having also examined all Tender Documents including the Drawings, Instructions for
Tenderers, Conditions of CONTRACT, Special Conditions of CONTRACT, Specifications,
Bill of Quantities, for the above named WORK, we the undersigned offer to execute and
maintain the whole of the said WORK, in conformity with the said Tender Documents,
for the price as mentioned below:

No | Description Amount (Rs.)

Construction of External Sewerage Drainage Line and Septic

Tank Works of BBSIMS Dadu Rs:

In words

1.2

13

14

15

1.6

As agreed upon under the CONTRACT or such other sums as may be ascertained in
accordance with the said CONDITIONS of CONTRACT.

We accept the above-mentioned Tender Documents as valid and binding including parts
not countersigned in full by us. This also includes all Appendices to the Form of Tender
attached hereto.

We confirm that we have satisfied ourselves about the SITE, climatic, traffic and all
other conditions in Pakistan in general and the SITE of the PROJECT, and related works
in particular, which influence, or may influence the work, and that we do not require
any further clarification and additional information thereto, and that we cannot raise
any claim for not knowing them.

We undertake to carry out such alterations, additions or curtailments of the WORK as
may from time to time be determined and ordered in writing, in accordance with the
CONTRACT, and at the rates in the Bill of Quantities.

The rates and prices which we have entered in the Bill of Quantities and Schedule, and
all information and data attached with our Tender are complete and without any hidden
or technical and/or financial reservations or implications. They have been duly checked,
and are correct in every aspect.

The rates and prices which we have entered in the Bill of Quantities and Schedule, are
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1.7

firm and shall remain fixed for the entire duration of the CONTRACT, and are inclusive of
custom duties, sales tax, local and federal taxes, Iqra surcharge, insurance, port and
octroi charges, royalties, except change in direct taxes.

We attached herewith a Bid Bond for 2% of the contract in shape of Demand draft/ Pay
order by scheduled Bank of Pakistan

We agree that should we withdraw the offer within the aforesaid period, and/or fail to
sign the formal Agreement of CONTRACT, and/or fail to submit the Performance Bond;
the OWNER shall be at liberty to appropriate at his absolute discretion such aforesaid
Bid Bond.

We also agree that if we don’t start the work with fifteen days , our earnest money
should be forfeited.

1.8 A certificate attesting the signatures of our authorized representatives is enclosed.

1.9

1.10

1.11

1.12

1.13

1.14

1.15

We undertake, if our Tender is accepted, to commence the WORK at within 3
(Three) Calendar days of the date of issue by the OWNER of the Letter of Award, and to
sign the Agreement for the CONTRACT within 07(seven) Calendar days of the date of
issue by the OWNER of the Letter of Award, and to complete the supply, installation and
execution of the whole of the said WORK, in conformity with the said Tender
Documents, within 06 (Six) calendar months of the date of issue by the OWNER of the
Letter of Award, or such extended time as may be allowed by the OWNER from time to
time under the CONTRACT.

If our Tender is accepted, we shall furnish a Performance Bond as per the format as in
Appendix Il to these CONDITIONS of CONTRACT, from a Scheduled Bank which shall be
valid from the date of issue by the OWNER of the Letter of Award, till the expiry of the
PERIOD of MAINTENANCE in accordance with the CONDITIONS of CONTRACT.

We agree to pay all costs towards the preparation of the Agreement for the CONTRACT
and get duly stamps on prevailing stamp duty rates on the agreement.

We further agree to abide by this Tender for a period of completion time from the date
of opening of this Tender, and we agree to be bound by this Tender for that period.

Until and unless the Agreement is signed (but not later than one week), this Tender and
the OWNER's written acceptance thereof shall constitute a binding CONTRACT between
us.

We understand that the OWNER is not bound to accept the lowest or

any Tender he may receive.

It is agreed that quoted rates includes all taxes, i-e Income tax, SST prevailing and
imposed by government now.

Dated this day of , 2021,




Name (in block letters) Signature

Designation

Address Seal of the Tenderer

Duly authorized to sign the Tender on behalf of:

(Name of the Tenderer in Block Letters)
Address

Witness

Name (in block letters)

Designation

Address




2.1

2. INSTRUCTIONS TO TENDERERS

Definitions and Interpretations:

In the CONTRACT (see the following for definition of the term "CONTRACT") the
following words and expressions shall have the meaning hereby assigned to them
except where the context otherwise requires:

2.1.1

2.1.2

2.13

2.14

2.15

"GOVERNMENT" means the Government of Pakistan

"OWNER" means
Sukkur IBA University
Airport Road, Sukkur

“CONTRACTOR" means the firm or company, group of companies, who's
Tender has been accepted by the OWNER. The term CONTRACTOR, includes
sponsor/representative of the company, firm/consortium their successors and
his approved authorized representatives.

"WORK" means all supplies and performances, which are to be executed by the
CONTRACTOR in accordance with the CONTRACT. Insofar as to be understood
from the wording of the text, WORK also means the entirety of all or individual
components which are to be completed and maintained until finally accepted
within the scope of CONTRACT.

"CONTRACT" means the contractual agreement between the OWNER and
CONTRACTOR for the execution of the WORK and includes the following
documents:

.1 The Agreement of CONTRACT;

.2 The Form of Tender and its Appendices, filled in and signed by the

CONTRACTOR;

The Instructions to Tenderer;

The Conditions of CONTRACT and Appendices to the Conditions of

Contract;

The Specifications;

The Bill of Quantities priced by the CONTRACTOR,;

The Tender Drawings;

The correspondence of the ARCHITECT and/or before finalization of the

Tender;

.9 The Special Correspondence with the CONTRACTOR, inclusive of the
covering letter with the Tender;

.10 The Final Drawings issued for construction;

> W

o N o Wn

.11 The Shop Drawings prepared by the CONTRACTOR and approved for
construction by the ARCHITECT and/or Client.



2.1.6

2.1.7

2.1.8

2.1.9

2.1.10

2.1.11

2.1.12

.12 The Addendum/Corrigendum, related correspondence.

"CONTRACT PRICE" means the price as in the Tender, inclusive of all additions
or deletions foreseen in the CONTRACT, but without Liquidated Damages.

"CONSTRUCTION PLANT" means all tools, machinery, equipment appliances or
things of whatsoever nature, required for the execution, completion or
maintenance of the WORK or Temporary WORKs (as hereinafter defined), but
does not include materials or other things intended to form or forming part of
the permanent structures.

"TEMPORARY WORKS" means all temporary works of every kind, inclusive of
the materials therefore, required in or about the execution, completion and
maintenance of WORK until final acceptance. It also includes any material
becoming part of the completed WORK, and any performances therewith,
required and used only due to, or in consequence of, the construction
methods, construction stages etc.

"DRAWINGS" - The term "Drawings" wherever referred to in CONTRACT shall
include in addition to those listed in the CONTRACT such additional scale and
full size detail drawings as will be furnished by the ARCHITECT and/or from
time to time as WORK progresses to amplify drawings listed.

"BILL OF QUANTITIES" - The term Bill of Quantities shall mean that part of the
CONTRACT documents under Section 5 outlining the quantities of the various
items of WORK to be performed under the various sections of the
Specifications, and the respective per unit prices for these items of work,
guoted for by the Tendered.

"APPROVAL” - The term "Approval" or "approved" shall be interpreted to
mean "written approval".

"EQUAL","EQUIVALENT","SATISFACTORY", etc. When the terms "or equal",
"approved", "acceptable", "satisfactory", "proper" or other general qualifying
terms are used in CONTRACT, it shall be under- stood that reference is made to
ruling and judgment of ARCHITECT and/or The term "equivalent" where used
in this Specifications, in general sense shall not mean "similar", but on the
contrary, "conforming to, of like kind, quality and function". Proprietary items
and trade names are used for the purpose of establishing a standard of "kind,
quality and function", and "equivalent" items, articles, things or materials will

be approved, if held to be "equivalent" by ARCHITECT/CLIENT.

"SITE" - The "SITE" shall mean the “BBSIMS Dadu” , Old Sehwan Road, Dadu,
Where the WORK is to be executed.

"SITE" also means land on, under, in or through which the WORK are to be
executed or carried out, as well as all land or buildings provided by the OWNER
for the purpose of the CONTRACT, and furthermore, all terrain as may be
expressly designated in the CONTRACT as forming part of the SITE.
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2.2

2.3

24

2.5

2.6

2.7

2.1.13 "Rupees" means Pakistani currency Rupees. It is the currency basis of the
CONTRACT.

2.1.14 "MONTH" means thirty (30) calendar days.
2.1.15 "DAY" means calendar day.

2.1.16 Words used only in the singular, also include the plural, and vice versa where
required by context.

General:
Technically prequalified firms will take part in said tender.

Confidentiality:
The Tenderer, whether or not he submits a Tender shall treat the details of the
Documents as strictly confidential.

Tender in Accordance with Documents:

The Tender shall be made in accordance with the Tender Documents and the
requirements stipulated therein. Any proposed alternate or alternatives for the
execution of work will be considered only if it meets the minimum stated requirements
for, and is at least equivalent to, its counterpart shown on Drawings and/or
Specifications. All costs for the preparation and submitting of the proposed alternates
and/or alternatives will be borne by the Tenderer and the Tenderer will not be
reimbursed for anything connected with alternate and its submittal.

List of Tender Documents:
Each Tenderer shall receive 1 (one) complete set of the Tender Documents, as in Clause
2.1.13 herein.

Accuracy of Tender Documents:

The Tenderers should carefully examine the Conditions of CONTRACT, the
Specifications, the individual Bill of Quantities and the Drawings and all relevant parts of
the Tender Documents. The OWNER does not guarantee the accuracy of the Tender
Documents or any part of them or any statement made or information given therein, or
of the estimated quantities given in the Bill of Quantities, or of any other information
supplied by or on behalf of the OWNER in respect of the Work.

Inspection of SITE:

The Tenderer should visit and inspect the SITE on his own responsibility and at his own
expenses, to obtain all the information, which may be necessary for the purpose of
anticipating all conditions that may prevail during the course of construction. The
Tenderer must satisfy himself as to the nature and extent of existing structure, facilities
and other operations in the vicinity of the proposed Work, the nature of the existing
roads or other means of transportation, the access to, and the egress from, the SITE and
the Work. The OWNER shall not entertain any representations or claims at any time
which result out of the Tenderer's not having information which could have been
obtained prior to submittal of his Tender.

11



2.8

2.9

2.11

2.12

2.13

2.14

Utilities at SITE:

The Tenderer must enquire and satisfy himself as to the sources of supply, the
sufficiency of the means of obtaining and transporting at his cost all plant, materials,
labour, etc., and other things, required for or in connection with the Work. He must
consider all other matters and possible contingencies affecting the execution,
completion and maintenance of the Work.

Neglect to obtain information:

Any neglect or failure on the part of the Tenderer to obtain reliable information on the
spot or elsewhere upon the foregoing or any other matters affecting the execution,
completion and maintenance of the Work, the rates, total amounts and the CONTRACT
shall not relieve the Tenderer whose Tender is accepted, from any risks or liabilities or
from the responsibility of completing, handing over and maintaining the Work, including
during the Period of Maintenance, all as defined in the CONTRACT.

Clarification and Queries:

If the Tenderer wishes to seek clarification of meaning of any Specifications, Drawings,
or other data, he may, at the same time address his enquiry in writing to the CLIENT/
such questions shall be received before the date announced for this purpose. All
explanations and amendments respectively, given by the ARCHITECT and/or shall be
sent at the same time to all Firms invited to submit tender.

Difficult Design or Specifications

If, in CONTRACTOR's opinion, any WORK is shown on Drawings or called for in
Specifications in such a manner as to make it impossible for him to produce a first-class
piece of WORK, he shall refer such facts in writing to ARCHITECT so that they may issue
revisions/modifications, as he considers necessary.

Fullness of Rates:

The rates and prices set down by the Tenderer against all the items in the Bill of
Quantities are to be the full inclusive value of the finished work described there under
and shall cover profit and all obligations of every kind whatsoever which under the
CONTRACT are to be borne by the CONTRACTOR.

Form of Entry into Tender Documents:
Tenders must be prepared only on the Documents supplied herewith.

2.14.1 Language
All entries are to be made in English and clearly in ink.

2.14.2 Tenderer's Name, Signatures and Stamps_
All covers of the bound Tender Documents shall be marked with Tenderer's
name and signed, with full signature of the authorized person(s). All pages and
Drawings of the Tender Documents as well as erasures and/or corrections, if
any, are to be initialized by the same representative(s). The Tenderer or his
authorized representatives shall sign in full, stamp and date each page of the
Tender Documents and in the spaces for the purpose, as well as all separate

12



2.15

2.16

2.17

documents and drawings which shall be in English and form as supplement to
Tender.

Alterations or Comments:

No alteration unless authorized in writing by ARCHITECT may be made in any of the
Tender Documents. Any technical or other comments which are desired to be made,
shall not be placed on any of the Tender Documents, but shall take the Form of a
separate statement, as brief as possible and referenced to items, Clauses and pages of
the Tender Documents.

Completeness of Tender:
Tenders must be complete, in all respects, including but not limited
of the following:

2.16.1 The Bill of Quantities must be fully priced in all items, and totaled as required.

2.16.2 All Schedules and Appendices of the Tender Documents must be properly filled
in, completed and signed as required.

2.16.3 All drawings, descriptions, time schedules and data to be supplied additionally
by the Tenderer must be in English.

Additional Submissions:
The Tenderers must supply with their Tenders:

2.17.1 Contractual Reservations
Compilation of contractual reservations, if any, in technical and/or financial
respect.

2.17.2 Information of Suppliers
Information brochures of the considered suppliers, along with descriptions,
specifications, certificates, sketches or drawings on their respective supply
items.

2.17.3 Standards for Materials
Information on any standards and codes, equivalent but other than those
prescribed in the CONTRACT for the supply of materials or for the execution of
the construction Work.

2.17.4 Time Schedule
Bidder must furnish a Completion Time schedule on specific software format
(Primavera, etc) along with the bid submitted.

2.17.5 Special Sequences and Methods
Description and justification of any method or sequence for the manufacture
or fabrication of any part of Work along with a binding statement that all
additional suppliers and performances required in connection with such
special methods or sequences have been included in the respective rates filled
by the Tenderer in the Bill of Quantities.

13



2.18

2.19

2.20

2.21

2.22

Bid Bond:
Each Tender must be accompanied with a Bid Bond for 2% of contract in shape of
DD/Pay order by any scheduled Bank in favor of Sukkur IBA University.

The Bid Bond of un-successful Tenderers shall be returned:

1. After execution of agreement with the successful Tenderer, or
2. If all Tenders are rejected, after such rejection, or
3. After thirty (30) days from the opening of Tenders.

The Bid Bond of the successful Tenderer will be released only after the Agreement of
CONTRACT has been signed and the Performance Bond has been deposited by him.

Delivery of Tender Documents:
Tender Documents is to be sealed in a separate envelope and is to bear the name and
address of the Tenderer, and is to be inscribed as follows:

Work for “Construction of External Sewerage Drainage Line and Septic Tank Works of
Benazir Bhutto Shaheed Institute of Management Sciences, Dadu”

The Tenders should be submitted at the following address:

Project Director

Benazir Bhutto Shaheed Institute of Management,
Sciences,

Dadu

Time of Delivery:

The original Tender set must reach the Addressee above, before the time & date fixed in
writing by CLIENT for opening of the tenders (As Advertised in Newspapers). Tenders
received after such time and date will be rejected.

Checking and Evaluation of Tender:

Subsequent to their opening, Tenders will be checked and evaluated by the
CLIENT/ARCHITECT. The Tender of any Tenderer who has not fully conformed with these
instructions may be rejected.

Arithmetical Corrections:

The CLIENT shall have the right to adjust arithmetical errors in any Tender. If the
CLIENT/ ARCHITECT discover major errors and/or omissions in any Tender, he may
require the Tenderer to adjust the same, but in such cases the Tenderer will not be
permitted to change the basic rates. If any discrepancy is found, the relevant rates in
words so arrived at will be considered in assessing the Tender.

14



2.23

2.24

2.25

2.26

2.27

OWNER's right of Rejection:

THE OWNER RESERVES THE RIGHT TO REJECT ANY TENDER WITHOUT GIVING ANY
REASON, OR TO ACCEPT ANY TENDER IN WHOLE OR IN PART AND DOES NOT BIND
HIMSELF TO ACCEPT THE LOWEST OR ANY TENDER AS PER RULES.

Discussions after Acceptance of Tender:

The Tenderer, whose Tender may be accepted will be required to send authorized
representatives at their own expense for necessary technical and contractual
discussions, as the case may be, for drafting the Agreement of CONTRACT.

Letter of Award of Work:

The Tenderer whose Tender may be accepted will, after all discussions as in 2.25,
receive a Letter of Award of Work, after which Tenderer will be deemed to have been
awarded the Work, and all covenants of the CONTRACT Documents will be applicable
immediately on all parties concerned, until the formal Agreement of CONTRACT has
been signed.

Enter into Agreement:

The Tenderer who has been issued Letter of Award of Work will be required to enter
into the Agreement of CONTRACT, the form of which (subject to any necessary
adoptions), will be as set out in APPENDIX | to the Conditions of CONTRACT, within
Seven(07) days after issue of Letter of Award of Work.

Amendments, Addenda, Corrigenda:

The right is reserved to amend any of the Tender Documents or to issue additions to
them prior to the due date for submitting Tenders. All such amendments and/or
additions will be advised not later than 3 (Three) days before Tenders are due. It is
mandatory that the Tender shall include the latest amendment and/or additions to the
Tender Documents. The drawings mentioned in 2.5 of the Tender Documents as revised
during the aforesaid period shall be deemed to be Drawings referred to in the
CONTRACT upon which the sums named in the Tender are based.

When the Tenderer is informed of any amendment, addition or revision of the Tender
Documents, he is required to immediately acknowledge receipt of same to Consultant.

15



3.1

3.2

3. CONDITIONS OF CONTRACT

Distribution of Correspondence:

CONTRACTOR shall prepare 6 (Six) copies of all correspondence with Client. This is in
addition to copies which may be required to be sent to other parties as the case may
require.

Drawings and Specifications:

3.2.1

3.2.2

3.2.2

3.23

Issue and quantity of Drawings
After receiving a letter of Award, Contractor shall submit shop drawings to
CLIENT for approval and this is mandatory, failing any deviation found on site
that should be corrected and rectified by contractor on his own cost as
suggested by engineer Incharge.

Specification

As per BOQ and attached sheet of General source of Material

Difficult Design or Specifications

If, in CONTRACTOR's opinion, any WORK is shown on Drawings or called for in
Specifications in such a manner as to make it impossible for him to produce or
guarantee a first-class piece of WORK, and which, in spite of all reasonable care
and diligence, could not have been identified at the time of preparing his Tender,
he shall refer such facts in writing to CLIENT and wait for reply before proceeding
with the execution of such WORK.

Lack of information from CLIENT If at any time CLIENT shall fail to supply
sufficient or clear information to enable CONTRACTOR to proceed with WORK,
CONTRACTOR shall immediately notify the CLIENT in writing, and in no case, will
lack of such information, or any failure to understand Drawings or Specifications
or ignorance of contents of either, be considered or received as an excuse for
improper or inferior design, workmanship or materials, or for any delay in
performing WORK, or as a justification for any claim for extra work or materials.
Should any question or disagreement arise concerning meaning of Drawings or
Specifications, such questions or disagreement shall be settled by CLIENT, whose
decision in writing shall be final.

3.2.4 Extra Specification WORK

In the case of any class of WORK for which there are no specifications in the
Tender, such work is to be carried out in all respects as per the instruction and
requirement of the ARCHITECT and/or OWNER. 15% markup will be given to the

16



33

Contractor on prime cost of items of work which are not included in BOQ's & the
OWNER has asked Contractor to perform. However, any job, which is required by
the OWNER to be done on daily work basis, shall be paid 22% extra to cover the
over head and for the coordination supervision on actual cost of material and
basic labor rates as below

Un-skilled labor Rs. 500 per 8 hrs.
Semi skilled labor Rs. 700 per 8 hrs
Skilled labor Rs. 900 per 8 hrs.

3.2.5 Conflict with Trade Unions

Wherever the provision of any section of Specifications may conflict with any
agreements or regulations of any kind in force among members of any Trade
Associations, Union or Council which regulate or distinguished what work shall
or shall not be included in the work of any particular trade, CONTRACTOR must
make all necessary arrangements of his own to reconcile any such conflict of
provisions without recourse to the OWNER, CLIENT.

Shop Drawings:

3.3.1

3.3.2

3.33

334

General

Wherever in the execution of the CONTRACT, nature of WORK makes it
necessary, and where specifically required by the Specifications, CONTRACTOR
shall himself or cause his material vendor, fabricator or sub-Contractor to submit
3 sets of scale and full-size Shop Drawings of his WORK to the CLIENT. Shop
Drawings must be complete in every detail including provision required of
various trades, connections with other work, all cutting, fitting and drilling
required and any and all other necessary information in accord with usual and
customary trade practice as particularly required for any special purposes.

Submission to Authorities

When drawings are required to be submitted to Authorities, it shall be duty of
the CONTRACTOR to submit them to secure approval of said Authorities and
notify OWNER and CLIENT of action taken.

OWNER/ARCHITECT's Approval

It is to be understood that prior to manufacture, fabrication or installation of
WORK under CONTRACT, Shop drawings shall be prepared and reproducible of
each submitted to CLIENT for approval. No WORK will be executed in any
instance prior to approval by the CLIENT of any respective Shop drawings.
CLIENT's approval, however, shall not relieve CONTRACTOR of responsibility for
accuracy, as such approval of Shop drawings is only general and is not intended
to serve as a check, and does not relieve CONTRACTOR from furnishing the
materials and performing the WORK as required by Drawings and Specifications.

Cross Reference to ARCHITECT’s Drawings
So far as practicable, each Shop drawing shall bear a cross reference note
referring to sheet number or numbers of CLIENT's Drawings showing same

17



34

3.35

3.3.6

3.3.7

3.3.8

WORK in order to facilitate checking of Shop drawings in CLIENT's office and
their prompt return to CONTRACTOR.

Verification and Timely Submission

It is CONTRACTOR's obligation and responsibility to check and verify all
dimensions and be fully responsible for them and for their coordination with
connecting WORK. CONTRACTOR is responsible for submission of vendors'
and/or fabricators' Shop drawings in proper rotation, that is, where Shop
drawings of one trade are dependent upon Shop drawings of another trade,
proper Shop drawings shall be submitted first. No extension of time in respect
to the Final Completion date will be granted to CONTRACTOR because of failure
to have any Shop drawings submitted in ample time to allow for checking and
approval. The CONTRACTOR along with program of work in 3.6.2. will also
submit within 7 days after the issue of Letter of Award the dates when the shop
drawings will be submitted for approval.

CONTRACTOR's Stamp for approval
All Shop drawings submitted by CONTRACTOR shall bear approval of
CONTRACTOR as evidence that drawings have been checked by CONTRACTOR.

Letter of Transmittal

Each consignment of Shop drawings submitted for approval must be
accompanied by a letter of transmittal itemizing applicable work and number of
the drawings.

Coordination between various Trades

CONTRACTOR shall obtain all prints from sub-Contractors as necessary for
purpose and the coordination of other trades and distribute them to all parties
concerned.

Record:

34.1

General
CONTRACTOR during progress of WORK, shall keep a careful record of
Drawings or all changes and corrections on Drawings. Upon completion
CONTRACTOR shall mark up a set of reproducible furnished by the CLIENT,
showing the WORK as actually constructed. These drawings shall be delivered
to the CLIENTas a condition of "Final Payment".

3.5 Materials and Workmanship:

3.5.1

General

All types of materials, articles, or processes shall be of the respective kinds or
brands relating to kind, quality, function and characteristics required by the
Specifications or specified hereinafter. Where various kinds and brands are not
so specified they shall be the best obtainable for required purposes. Where a
specific item or type of material is specified in any portion of the Specifications
and/or followed by the words "or equivalent" or "as equal" or words of similar
intent, CONTRACTOR shall base his Bid Proposal upon said item or type of
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3.5.2

3.53

3.54

3.6

3.6.1

material as specified. The CONTRACTOR may, however, submit a written
request, seeking permission to utilize a substitute item or material. The
CONTRACTOR shall handle and take care of all materials used by him in
performance of his WORK, whether furnished by him or by other parties; as such
materials are delivered at SITE, and shall pile, store, handle and protect them
from injury. He shall deliver all materials at such times and in such quantities as
will insure speedy and uninterrupted progress of WORK.

Samples

Where required in Specifications for various trades or otherwise required by
OWNER, samples of any materials to be used and of the finish to be applied in
the WORK, shall be submitted by the CONTRACTOR for approval. Samples of
all materials submitted for approval to the CLIENT shall be supplied, wherever
reasonable, in duplicate, unless specified otherwise elsewhere in this
CONTRACT, each sample bearing a neatly typed label bearing CONTRACTOR’s
name, name of sub-Contractor or producer of materials, kind, quality and finish
or formula (where applicable, as in the case of liquids or paints) intended use or
location, date of submission. Written approval shall be obtained prior to
processing or fabrication of any materials for which samples are submitted and
all finished WORK shall conform thereto and/or comply with characteristics of
approved samples. In no instance shall approval of samples relieve the
CONTRACTOR of full compliance with any Specification requirement.

Inspection

For purpose of inspection OWNER and CLIENT and their representatives shall, at
all times, have access to WORK, wherever it is in preparation or progress, and
CONTRACTOR at his expense, shall provide proper facilities for such access and
for inspection; but such right of inspection and any actual inspection, shall in no
way relieve the CONTRACTOR from performance of the WORK in accord with
requirements of CONTRACT or from any other duty, obligation or liability
imposed upon him by the CONTRACT. The fact that materials have been
accepted at shop or wherever the WORK is in preparation or progress shall not
prevent its rejection under provisions hereto at building either before or after its
installation. If any such WORK should be covered up without approval or
consent of the CLIENT, it must, if required by OWNER, and/or CLIENT, be
uncovered for examination at CONTRACTOR's expenses. Wherever so required
by OWNER and/or CLIENT shall render a detailed report of condition of WORK in
shop or at SITE.

CLIENT/ CONSULTANT sole judge for Quality

The intent herein is that each and every type and/or kind of material shall be
fabricated and finished and erected and/or installed in best known possible
manner by skilled artisans and mechanics, or so as to be rated "first class" in the
opinion and judgment of CLIENT and whose judgment and opinion shall be
conclusive and final and not a subject for arbitration or appeal.

Construction Procedures:
Commencement of WORK

The CONTRACTOR shall commence WORK within a period of Three (03) days
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after the receipt by him of Letter of Award of WORK from OWNER.

3.6.2 Workmen and Public:

Take all usual and necessary precautions to prevent accidents or injury to all
persons, and any damage to property on, about or adjacent to premises where
WORK is being performed and erect and keep in place at all times all usual,
proper, necessary and required danger signs, safeguards and fencing.
CONTRACTOR shall indemnify

OWNER and ARCHITECT, and all their authorized representatives, against any
claim, suits, damages and judgments, including Counsel fees and disbursements
incurred in defense of any action, of which they may be subjected or which they
may suffer by reason of any injury to persons or property resulting from
negligence or carelessness on part of the CONTRACTOR or his sub-Contractors,
agents or employees, in performance of WORK, or arising out of WORK
performed hereunder.

3.6.3 Emergencies: In any emergency affecting safety of life or of WORK or of
adjoining property, CONTRACTOR without special instruction or authorization
from OWNER or CLIENT, is hereby permitted to act at his discretion, to prevent
such threatened loss of injury, and he shall so act, without appeal if so instructed
/ authorized.

3.6..4 Accidents: Should a serious or fatal accident occur during execution
process, CONTRACTOR shall immediately notify OWNER and CLIENT and cause
an investigation to be conducted at once into cause of such accident and full
testimony taken with photographs, and tests, to determine complete cause
thereof. Such investigations shall be reported in writing upon Insurer's "Accident
Report Forms", and/or as may be authorized otherwise. Insurance of all
employed will be made by the CONTRACTOR as per Labor Laws.

3.6.5 Utilities and WORK: In addition to requirements indicated herein, protect
any utilities and WORK of any kind against damage or interruption of service
except as specifically directed or authorized. Damage or interruption of service
resulting from failure so to do shall be repaired and/or restored promptly by or
at the expense of the CONTRACTOR without cost to the OWNER.

3.6.6 Fire Provide: Adequate protection against fire hazards and observe all care
precautions against such hazards. CLIENT shall be the sole judge as to the
adequacy or otherwise of such measures. Damage by fire will be made good by
the CONTRACTOR at his own expense.

3.6.7 Watchmen: Provide adequate and competent watchmen, to guard the
WORK from time the WORK is commenced until "Certificate of Final Acceptance"
is issued and/or until CLIENT directs otherwise. In the event that the CLIENT at
any time determines the watchmen's service inadequate or incompetent, and
after notifying the services or corrective action as deemed necessary by the
CLIENT and all costs thereof shall be deductible from any sums due to the
CONTRACTOR.
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3.7 Subletting of CONTRACT WORK (Sub-Contractors)

3.7.1

General

Should CONTRACTOR desire to sublet any portion of the WORK, he shall make
such request to CLIENTin writing, giving name and address of proposed Sub-
Contractor defining portion of WORK desired to be sublet. This shall be done
before CONTRACTOR in any manner obligates himself to any Sub-Contractor.

OWNER reserves the right to add to CONTRACTOR's Tendering list names of
other Sub-Contractors in any or all branches of the WORK of Sub-Contractors
mentioned in CONTRACTOR'S proposals. No WORK shall be sublet without
approval, in writing, of the CLIENT where materials are being furnished.
CONTRACTOR agrees to be bound by terms of the CONTRACT as far as
applicable.

3.8 Bad WORK, Default, etc.

3.8.1

3.8.2

General

If it shall appear to the CLIENT that any WORK has been executed with unsound,
imperfect or unskilled workmanship, or if materials of any articles provided by
the CONTRACTOR for the execution of the WORK are unsound or of a quality
inferior to that contracted for, or otherwise not in accordance with the
CONTRACT, the CONTRACTOR, shall, on demand in writing from the CLIENT
specifying the WORK or materials or articles complained of, notwithstanding
that, the same may have been inadvertently passed, certified and paid for,
forthwith rectify, or remove and reconstruct the WORK so specified in whole or
in part, as the case may require, remove the articles or materials so specified
and provide other proper and suitable articles or materials at his own charge and
cost. In the event of CONTRACTOR's failing to do so, no payments shall be made
for the same till defects are rectified as per instructions of the ARCHITECT and/or
OWNER, and in case where rectification or removal of defects or materials is not
possible and work can be accepted otherwise, the rates for such items shall be
reduced. In all such cases the decision of OWNER shall be final and binding on
the CONTRACTOR.

Rectification by OWNER

If CONTRACTOR or his workmen or employees, while performing this CONTRACT
shall break, deface, injure or destroy any part of a building, road, road curbs,
fence, enclosure, water pipes, cables, drains, electric or telephone posts, wires,
trees, grass or grassland or on which the WORK or any part of it is being
executed; or if any damage shall happen to the WORK, while in progress, from
any cause whatsoever, or any imperfections become apparent in it within
"Period of Maintenance" CONTRACTOR shall make the same good at his own
expense, or in default, OWNER, may cause the same to be made good by other
workmen and deduct the expense, of which the certificate of CLIENT shall be
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final, from any sums that may be then or at any time thereafter may become,
due to the CONTRACTOR or from his Security Retention or the proceeds of sale
thereof, or of a sufficient portion thereof. The Security Retention of

CONTRACTOR shall not be refunded before the expiry of satisfactory "Period of
Maintenance" as in Clause 3.17.4 after the issue of the Final Certificate or
otherwise of completion of WORK.

3.9 Completion

3.9.1

3.9.2

Final Certificate of Completion

On completion of WORK the CONTRACTOR shall so notify the CLIENT in
conducting inspections and any final tasks that may be prescribed by the
CONTRACT to determine successful completion of the WORK. CONTRACTOR
shall be furnished with a Certificate by the OWNER of such completion, but no
such Certificate shall be given, nor shall the WORK be considered to be complete
until CONTRACTOR shall have removed from the premises on which the WORK
shall be executed all surplus materials and rubbish, and cleaned off the SITE in,
upon or about which the WORK is to be executed or which he may have had
possession for the purpose of the execution thereof, nor until the WORK shall
have been certified by the CLIENT whose certificate shall be binding and
conclusive against CONTRACTOR. If the CONTRACTOR shall fail to comply with
the requirements of this Clause as to removal of surplus materials and rubbish,
and cleaning off SITE on or before the date fixed for the Completion of the
WORK, OWNER, and/or CLIENT may, and at the expense of CONTRACTOR order
removal of materials and rubbish and disposal of the same as they think fit to
clean off such dirt as aforesaid, and CONTRACTOR shall pay the amount of all
expenses so incurred, and have no claim in respect of any such surplus materials
as aforesaid except for any sum actually realized by the sale thereof. The
"Period of Maintenance" of the WORK as specified in Clause 3.17.4 of these
Conditions shall commence from the date of issue of such Final Certificate of
Completion.

SITE Clearance

On Completion of WORK, or earlier as directed by the CLIENT or as otherwise
specified, CONTRACTOR shall remove all construction plant, Temporary
structures erected by him at the SITE of WORK. Remove all debris, and shall
leave the SITE in a neat and tidy condition to the satisfaction of the ARCHITECT
and/or OWNER. All such WORK, however, shall be in conformity with Clause
3.6.15 of these Conditions of CONTRACT.

3.10 Payments
3.10.1 Interim Payments.

3.10.1.1General:
After verification of bill at site, its quality and quantity as per the specification,
entire satisfaction of CLIENT, within two weeks after bill submittal.

3.10.1.2 Secured Advances:

70% OF SECURED MATERIAL ADVANCE MAY BE PAID
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3.10.4

3.10.5

3.10.6

3.10.7

Reduction of Rate

The OWNER shall have full power to reduce the rates for such items which have
not been properly carried out but can be accepted otherwise. The decision of
OWNER with respect to reduction of rates will be final and binding on the
CONTRACTOR. This will apply to such items also which might have been paid in
full earlier but defects are detected later.

Form of Payment

3.10.5.1 General: Payments due to CONTRACTOR will be made by crossed
cheques only.

3.10.5.2 Interest : No interest will be paid to the CONTRACTOR or any body else,
on CONTRACTOR's Earnest Money, Security Retention, amounts of bills or any
other amounts of CONTRACTOR remaining with the OWNER for any period.

Deduction from Payments

Interim Payments will be made after deduction of the Retention Money and the
like, as follows:

3.10.6.1 Security Retention: Deduction from the first and the following running
bills of the CONTRACTOR as Security Retention at 08% (Eight percent) of gross
amount of such running bills.

Final Payments
The CONTRACTOR shall submit to the CLIENT following documents before
receiving the final payments from the OWNER.

3.10.7.1 Completion Certificate: Completion Certificate for the whole of the
WORK issued by the OWNER which shall signify the complete handing over of all
parts of the WORK, under the CONTRACT, by the CONTRACTOR to the
ARCHITECT and/or OWNER.

3.10.7.2 Affidavit to Quality: An affidavit by the CONTRACTOR, that the WORK
has been executed according to a first-rate standard and sound engineering
practices and have no concealed defects known to him.

3.10.7.3 Certificate of Agreement: Cert. of Agreement with all measures and
decisions taken by the OWNER and their representatives in the course of and in
connection with the WORK and the execution of the CONTRACT.

3.10.7.4 Release from Lien and Charge Release of Lien and Charge, according
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to which there is no lien or charge from him or from a third party, on any
delivery or performance of the CONTRACT, in connection with the CONTRACT.
The final payment will be made after all the above documents and Final Bill of
the CONTRACTOR have been approved by the OWNER.

3.10.8 Liquidated Damages

3.10.8.1 Liquidated Damages If CONTRACTOR shall fail to complete the WORK
within the time prescribed, he shall pay to the OWNER as liquidated damages for
such a default and not as a penalty, the following sum of money for every
calendar day or part thereof which shall elapse between the time prescribed by
the Conditions and respective dates of completion of the total WORK:

(0.1 %( point one percent) of Total Contract Price at the time of signing of
CONTRACT, per day or up to maximum of 10% (ten percent) of the contract
value)

OWNER may without prejudice to any other method of recovery deduct the
amount of such damages from any moneys in his hand due or which may
become due to the CONTRACTOR. The payment or deduction of such damages
shall not relieve CONTRACTOR from his obligations to complete the WORK, or
from his obligations and liabilities under this CONTRACT.

3.10.9 Escalation:

All prices and unit rates in the CONTRACT are fixed and shall remain unchanged
for the entire duration of the CONTRACT. If any Direct Tax is imposed by the
Government on any of the items included in the CONTRACT, rates shall be
adjusted accordingly, this does not include Indirect Tax this adjustment shall be
made only upon CONTRACTOR's furnishing to the OWNER sufficient
documentary evidence of the rate of tax per item.

3.11 Insolvency, Breach of CONTRACT, Bankruptcy, etc:

3.11.1 CONTRACTOR’s non-performance

3.11.1.1 Insolvency If CONTRACTOR shall become insolvent or have an order
admitting a petition in insolvency made against him or shall present his petition
in insolvency or shall made an agreement with assignment in favour of his
creditors or shall agree to carry out the CONTRACT under a committee of
inspection of his creditors or (other than a voluntary liquidation for purpose of
amalgamation or reconstruction) assign the CONTRACT, without the consent in
writing of OWNER first obtained or shall have an execution levied on his goods,
or if CLIENT shall certify in writing to OWNER that in his opinion CONTRACTOR:

3.11.1.2 Abandonment of CONTRACT has abandoned the CONTRACT; or

3.11.1.3 Failure to Commence WORK
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without reasonable excuse has failed to commence WORK or has
suspended the progress of WORK for twenty eight (28) days after receiving from
OWNER written notice to proceed; or

3.11.1.4 WORK not in accordance with CONTRACT
is not executing WORK in accordance with CONTRACT or is persistently or
flagrantly neglecting to carry out his obligations under the CONTRACT,; or

3.11.1.5 Sub-letting
Has to the detriment of good workmanship or, in defiance of OWNER's and/or
ARCHITECT's instructions to contrary, sub-let any part of the CONTRACT; or

3.11.1.6 Breach of CONTRACT

has committed breach of any of the terms and conditions of CONTRACT or in any
case in which the CONTRACTOR shall have rendered himself liable to pay
compensation.

3.11.2 OWNER's Rights
OWNER shall have power to adopt any of the following (or all courses as they
may deem best suited to the interest of OWNER:

3.11.2.1 Rescission of CONTRACT, Forfeiture of Security Retention To rescind
the CONTRACT (to which rescission, notice in writing to the CONTRACTOR under
the hand of OWNER shall be conclusive evidence) and in which case the Security
Retention of CONTRACTOR shall stand forfeited, and be absolutely at the
disposal of OWNER.

3.11.2.2 WORK by OWNER To employ labour paid by OWNER and to supply
materials to carry out the WORK, or any part of the WORK debiting
CONTRACTOR with the cost of the labour and the price of materials (of the
amount of which cost and price, a Certificate of OWNER and/or CONSULTANT
shall be final and conclusive against the CONTRACTOR in all respect as if it had
been carried out by the CONTRACTOR under the terms of his CONTRACT. The
Certificate of the OWNER as to the value of the WORK done shall be final and
conclusive against the CONTRACTOR.

3.11.2.3 WORK by Others To measure up the WORK of the CONTRACTOR and
to take such part thereof as shall be unexecuted out of his hands, and to give it
to another Contractor to complete, in which case any expenses which may be
incurred in excess of the sum which would have been paid to CONTRACTOR if
the whole would have been executed by him (of the amount of which excess the
Certificate in writing of the CLIENT shall be final and conclusive) shall be borne
and paid by the CONTRACTOR and may be deducted from any money due to him
by OWNER under the CONTRACT otherwise, or from his Security Retention or
the proceeds of sale thereof or a sufficient part thereof. In the event of any of
the above courses being adopted by OWNER, CONTRACTOR shall have no claim
to compensation for any loss sustained by him by reason of his having purchased
or procured any material, or entered into engagements, or made by advances on
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account of, or with view to the execution of the WORK or the performance of
the CONTRACT, and in case the CONTRACT shall be rescinded under the
provision aforesaid, CONTRACTOR shall not be entitled to recover or to be paid
any sum for any WORK thereto or actually performed under this CONTRACT
unless and until CLIENT will have certified in writing the performance of such
WORK and the value payable in respect thereof, CONTRACTOR shall only be
entitled to be paid the value so certified on the completion of "Period of
Maintenance".

3.11.3 Non-exercise by OWNER of his Rights

3.11.4

In any case in which any of the powers conferred upon OWNER by Clause 3.11.2
thereof shall have become exercisable and the same shall not be exercised, the
non exercise thereof shall not constitute a waive of any of the conditions thereof
and such powers shall notwithstanding be exercisable in the event of any future
case of default by the CONTRACTOR for which by any Clause or Clauses hereof
he is declared to pay compensation amounting to the whole of his Security
Retention, and the liability of the CONTRACTOR for past and future
compensation shall remain unaffected.

Forfeiture and Disposal of Plants, Tools and Stores

In the event of OWNER putting in force any of the powers vested in them, under
the preceding Clause 3.11.2, he or his duly authorized representatives may enter
upon the WORK and use all temporary buildings and they may if they so desire,
take possession of all or any tools, plants, materials and stores, in or upon the
WORK, or the SITE thereof or belonging to the CONTRACTOR or procured by him
and intended to be used for the execution of WORK or any part thereof, paying
or allowing for the same in account at the CONTRACT rates or, in case of these
not being applicable, at current market rates to be certified by ARCHITECT
and/or OWNER, whose certificate thereof shall be final, otherwise OWNER may,
by notice in writing to the CONTRACTOR or his supervisor, foreman, or other
authorized agent require him to remove such tools, plant, materials or stores
from the premises (within a time to be specified in such notice) and in the event
of CONTRACTOR failing to comply with any such requisition, OWNER may
remove them at CONTRACTOR's expenses or sell them by auction or private sale
on account of CONTRACTOR and at his risk in all respect and the Certificate of
the OWNER as to the expense of any such removal and the amount of the
proceeds and expenses of any such sale shall be final and conclusive against
CONTRACTOR.

3.11.5 OWNER's Remedy of Default

If CONTRACTOR shall fail duly to observe or perform any requirements,
instructions, directions or the order of the CLIENT duly made or given in
accordance with the CONTRACT, or shall otherwise fail to fulfill any obligation
imposed upon him by the CONTRACT, OWNER may without prejudice to any
other rights or remedies he may have, himself or by his servants or agents
remedy such default and all expenses consequent thereon or incidental thereto
shall be borne by the CONTRACTOR and shall be recoverable from him or may be
deducted by OWNER from any money due to the CONTRACTOR.
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3.11.6 Termination of CONTRACT on Sub-letting, Assigning or Bribing, etc.

The CONTRACT shall not be assigned or sublet without written approval of the
OWNER. If CONTRACTOR shall assign or sublet his CONTRACT, or attempt to do
so, or become insolvent or commence insolvency proceedings or mark any
composition with his creditors, or attempt to do so, or if any bribe, gratuity, gift,
loan, reward or advantage, pecuniary or otherwise, shall either directly or
indirectly be given, promised or offered by the CONTRACTOR, or any of his
servants or agents to any officer or person in the employment of OWNER or
CLIENT in any way relating to their office or employment, OWNER may
thereupon by notice in writing, terminate the CONTRACT and the Security
Retention of the CONTRACTOR shall thereupon stand forfeited and be absolutely
at the disposal of the OWNER and the same consequences shall ensue as if the
CONTRACT had been rescinded under, and, in addition, to recover or be paid for
any WORK, actually performed under the CONTRACT.

OWNER may terminate contractor for convenience which will mean that if the
OWNER decides to change its plan or is forced by the appropriate authority to
suspend work then the OWNER may terminate the contract for convenience and
so notify the CONTRACTOR etc.

3.12.1.1 Payment of Damages Should the WORK or any part thereof or all or
any of the Temporary Works or any part thereof or materials on SITE for
incorporation in the WORK be damaged or lost during the continuance of
insurance effected under Clause 3.12.1, any risk insured against, CONTRACTOR
shall proceed with utmost dispatch to make good the damage or loss aforesaid
and every sum of money received under the policy or policies shall be paid of
money received under the policy or policies shall be paid to OWNER and be paid
by OWNER to the CONTRACTOR in such installments as the OWNER shall upon
recommendation of CLIENT think proper and certify having regard to the
progress made by the CONTRACTOR in making good the damage or loss
aforesaid in and so far as such damage or loss ought in the opinion of CLIENT to
be made good for the proper execution of the WORK.

3.12.2 Damage to Persons and Property

3.12.3

The CONTRACTOR must indemnify and keep indemnified the OWNER and the
CLIENT against all losses and claims for injuries or damage to any person or any
property whatsoever, which may arise out of or in consequence of the
construction and maintenance of the WORK and against all claims, demands,
proceedings, damages, costs, charges, and or in relation thereto. The
CONTRACTOR is not allowed to claim any personal liability for or with regard to
any matter or thing which can be made binding hereby for the OWNER and/or
CLIENT from either any member or official nor from the OWNER, nor from the
CLIENT.

Third Party Insurance

Before commencing the execution of the WORK, CONTRACTOR shall insure with
Eastern Federal Insurance Co. Ltd. Or Adamjee Insurance Company Ltd., Duly
attested by their Head office against any damage, loss or injury which may occur
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3.12.4

to any property (including that of OWNER or to any person) including any
employee of OWNER and/or CLIENT, by or arising out of the execution of the
WORK or Temporary Works or in carrying out of CONTRACT. Such insurance
shall be affected with an insurer and at terms approved by OWNER and for at
least the amounts stated in Appendix 'A' to the Form of Tender. The
CONTRACTOR must, whenever required produce to the OWNER the policy or
policies of insurance and receipts for payment of the current premiums.

Accidents or Injuries to Workmen

3.12.4.1 OWNER's and ARCHITECT's Liabilities The CLIENT do not assume any
liability for damage or compensation as a result of accident or injuries or
epidemic illness of workmen or any other person in service of CONTRACTOR or
Sub-Contractor. The CONTRACTOR must indemnify and keep indemnified
OWNER and CLIENT with regard to all damages and liabilities of this type as well
as with respect to any claims, demands, proceedings, damages, cost, charges
and expenses there from or in connection therewith.

3.12.4.2 Approved Insurers The CONTRACTOR shall insure against such liability
with Eastern Federal Insurance Co. Ltd., Duly attested by EFU Head Office or
Adamjee Insurance Company. The insurance is to be maintained by
CONTRACTOR during the entire duration of the CONTRACT. CONTRACTOR shall
when required, produce to OWNER such policy or policies of insurance and the
receipt for payments of the current premiums.

3.12.4.3 Sub-Contractors and Suppliers The insurance of CONTRACTOR must
also include the personnel of all Sub-Contractors and suppliers, insofar as they
WORK on SITE, so that OWNER and CLIENT are also kept indemnified in this
respect.

3.12.4.4 Safety Precautions The insurance obligations under Clause 3.12.4.2 in
no case release CONTRACTOR from the obligation to reasonably safeguard
conditions at SITE against danger of accident. The CONTRACTOR must therefore
take reasonable precautions to guard his personnel who are engaged in the
execution of the WORK, as well as third parties, from accidents and physical
injuries, as well as from contagious diseases at the SITE. The CONTRACTOR must
take steps to see that all sources of danger at the SITE are watched and secured.
He must take care that satisfactory and proper lighting conditions exist at the
SITE and on all equipment when used for night WORK. All storage and working
areas are to be kept clean, in order to avoid the danger of diseases and
epidemics.

3.12.4.5 Safety Meetings CONTRACTOR shall convene safety meetings at the
SITE not less frequently than once a month which shall be attended by the
CONTRACTOR's agent, key construction personnel ARCHITECT and/or OWNER.
Should the CLIENT have cause to represent at any such meeting that safety rules
and regulations are not being complied with or that unsafe practices are being
adopted by the CONTRACTOR, then the CONTRACTOR shall immediately proceed
to remedy the situation.
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3.12.4.6 Failure to Correct Safety Violations. In the event that the
CONTRACTOR fail promptly to remedy the situation and WORK proceeds in the
opinion of the CLIENT in a hazardous and dangerous manner then the OWNER
upon recommendation of the CLIENT may shut down that WORK and thereafter
there will be no resumption of that WORK until the CONTRACTOR makes
necessary corrections to bring that WORK in compliance. The CONTRACTOR
shall not be entitled to any compensation or extension of time for performance
under the CONTRACT in the event the OWNER has to shut down the
CONTRACTOR's WORK because of safety violations.

3.12.4.7 First Aid Training A reasonable number of the CONTRACTOR's
employees must be trained in First Aid. First aid kits of the type, equip. and
number approved by the CLIENT must be furnished properly equipped by the
CONTRACTOR, at all construction SITES and working areas. The CONTRACTOR
must arrange that each injured or epidemically ill person is immediately
transported to a nearby suitable hospital.

3.12.4.8 Accident Report The CONTRACTOR shall immediately make a written
report to the OWNER, CLIENT on all accidents, which result from or in
connection with the execution of the WORK, regardless of whether on or near
the construction SITE, and which result in injuries, death or damage to property
inclusive of all details and statements of witnesses.

3.12.4.9 Payment for Injury or Death The CONTRACTOR is obliged to make
payment to his Pakistani workers, staff, their dependents or heirs for any injuries
or death which may have occurred to them during the execution of the WORK, in
accordance with the provisions of the "WORKMEN'S COMPENSATION ACT 1912"
and other laws in the duration of the CONTRACT.

3.12.4.10 Epidemics In case of diseases or plagues of epidemic nature,
CONTRACTOR must observe all rules, regulations or instructions issued by the
competent authorities charged with the controls, and must in any case take all
measures necessary to prevent the spreading of such diseases or plagues among
other employed at the SITE.

3.12.4.11 Applicable Government Regulations Nothing under this Clause shall
be so interpreted to mean that the CONTRACTOR is relieved from the complete
fulfillment of the applicable Government or local rules, directives, laws and
instructions in this respect.

3.12.4.12. HSE measures Contractors are bound to take all health, safety
measures of the workers at site, officers and adjacent properties in all respects
as per the HSE laws and measures, as per the entire satisfaction of Client.

3.12.5 Legal Remedy on CONTRACTOR's failure to Insure
If the CONTRACTOR shall fail to effect and keep in force the insurances referred
to in Clause 3.12.1 to 3.12.3 hereto, or any other insurance which he may be
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required to effect under the terms of the CONTRACT, then in any such case,
OWNER may effect and keep in force any such insurance and pay such premium
or premiums as may be necessary for that purpose, and from time to time
deduct the amounts so paid by the OWNER as aforesaid from any monies due or
which may become due to the CONTRACTOR or recover the same as debt from
the CONTRACTOR.

3.13 Performance Bond
3.13.1 General

Before the signing of the CONTRACT, the CONTRACTOR must deposit a
Performance Bond in the amount of 10% (ten percent) of the price of the
CONTRACT prevailing at the time of signing of the Agreement of the CONTRACT
for the proper, conscientious and faithful execution of the WORK. This
Performance Bond must be given from a Scheduled Bank. After the final
completion and formal acceptance of all parts of the WORK, the Bond sum can
be reduced to 5%(five percent) of the price of the CONTRACT applicable at the
time of signing of the Agreement of CONTRACT, whereby this reduced Bond is to
be made available until the end of the Period of Maintenance. It will,
thereafter, be released by the OWNER in accordance with the terms otherwise in
the Conditions of CONTRACT.

The Performance Bond is binding, irrespective of variations, changes or time
extensions, which are granted or agreed upon. It shall be formulated according
to the form prescribed in Appendix 'll' to the Conditions of CONTRACT and shall
contain the statement, that OWNER can complete that portion of the WORK,
which the CONTRACTOR has not commended or not satisfactorily executed, up
to the amount of the Performance Bond, at the expense of the insurer or bank
giving the guarantee.

3.14 Laws and Regulations
3.14.1 General

CONTRACTOR shall conform in all respects with the provisions of all Federal,
Provincial and Local Laws, Rules and Regulations including all regulations and
bye-laws of all local or other duly constituted authority within Pakistan which
may be applicable to the execution of the WORK, and shall give all notices and
pay all fees required to be given or paid thereby and shall indemnify OWNER
against all penalties and liabilities incurred by reasons of any such provisions.

3.14.2 Patents, Trademarks, Brand names, etc.

CONTRACTOR shall hold harmless, and indemnify, OWNER and ARCHITECT from
and against all claims and proceedings for or on account of infringement by
CONTRACTOR of any patent rights, designs, trademarks or brand names, or
other protected rights in respect of any constructional plant, machine, WORK,
process, or material used for the purpose of, or in connection with the
CONTRACT and from and against all claims, demands, proceedings, damages,
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costs, charges, and expenses whatsoever in respect thereof or in relation
therewith.

3.14.3 OWNER's Right under Law

Nothing contained in this CONTRACT shall in any way affect or impair, any rights
or remedies to which the OWNER may be entitled under law.

3.15 Additions, Alterations, Omissions
3.15.1 General

Variation of the form, quality or quantity of the WORK or any part thereof, can
be affected through a written order to the

CONTRACTOR signed to show the recommendations of the CLIENT and the
authorization of the OWNER. For the purpose, or if it appears desirable to them
for any reasons, they shall have the power to issue following binding directives:

3.15.1.1 Quantitative Change to increase or decrease the quantity of any
WORK included in the CONTRACT;

3.15.1.2 Omission of any WORK to omit any such WORK;

3.15.1.3 Qualitative Change to change the character or quality or kind or any
such WORK;

3.15.1.4 Change in dimension to change the dimensions of any part of the
WORK; and

3.15.1.5 Additional, Ancillary WORK to execute additional WORK of any kind,
in connection with ancillary to the WORK.

3.15.2 No Invalidation of CONTRACT
The CONTRACT and specially the unit rates are not in any way vitiated or invalidated by
the aforesaid variations, but the value (if any) of all such variations shall be kept into
account in ascertaining the amount of the final price of the CONTRACT and the
payments of account hereof.

3.15.3 Variations only on Orders in Writing
No such variation shall be made by the CONTRACTOR without any order in writing of
OWNER. However, no order in writing shall be required for increase or decrease in the
guantities of any WORK, where such increase or decrease is not the result of an order
under this Clause given by the OWNER but is the result of the quantities being less or
more than stated in the BOQ's.

3.15.4 Valuation of Variations and Claims

3.15.4.1Basis of Valuation CLIENT shall determine the amount (if any) which in
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their opinion should be added to or deducted from the price of CONTRACT, in
respect of any extra or additional WORK done or WORK omitted by OWNER's
order. All such WORK shall be valued at the unit rates set out in the CONTRACT,
if in the opinion of ARCHITECT and/or OWNER, the same shall be applicable. If
the CONTRACT shall not contain any unit rates applicable to the extra or
additional WORK, then suitable prices and variation orders shall be
recommended by ARCHITECT for owner approval. In the event of disagreement,
OWNER shall fix such prices as shall in their opinion be reasonable and proper.
The rates and prices in Section 5B of the Bill of Quantities shall be deemed to
consist of procurement, supply and incorporation of materials in the WORK,
including but not limited to the following costs:

Item (1) Material cost FOB Supplier in Pakistan;

Item (2) CONTRACTOR's overheads, risk and profit in connection with the supply
as surcharged to (1) above.

Item (3) Insurance, all taxes, import duties and the like.

Item (4) all landings, clearance and transport costs in Pakistan as well as
expenditures for handling, storage and incorporation of materials into the
permanent WORK at SITE etc., inclusive of all required construction plant and
equipment and labour/staff costs, as well as of other SITE overheads, risks and
profit.

Item (5) all costs for incorporation of materials into the WORK completed
according to Bill of Quantities, Drawings and Specifications. Any material
deviating from Specifications and the individual Bill of Quantities must be
delivered on instruction of ARCHITECT and/or OWNER, and will be paid for the
above cost items as follows under variation order:

Item (1) As per actual costs.
Item (2) With the percentage of (1) above as agreed by OWNER.
Item (3) As per actual costs.

Item (4) As contained in comparable items of the individual Bill of Quantities or
if not existing as approved by OWNER.

3.15.4.2 CONTRACT Price Rendered Unreasonable If the pre-requisites under
Clause 3.15.4.4 have been fulfilled, i.e., if the total amount of omissions or
additions relative to the amount of the whole of the WORK of the CONTRACT
shall be such that in the opinion of OWNER the rates or prices contained in the
CONTRACT are by reason of such omissions or additions rendered unreasonable
or inapplicable then an adjustment of the final price of the CONTRACT without
any changes in the unit rates shall be made by the OWNER upon
recommendations of the CLIENT considering the prevailing conditions and
having regard to the circumstances.
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3.15.4.3 Notices Before Change in CONTRACT Price A change in the price of
CONTRACT under Clause 3.15.4.1 or an adjustment of the final price of the
CONTRACT in accordance with Clause 3.15.4.2 shall only then take place if as
soon after the date of signing of the CONTRACT, as is practicable and in the case
of extra or additional WORK before the commencement of the WORK or as soon
thereafter as in practicable, the following notice shall have been given in writing:

(1) by CONTRACTOR to OWNER through CLIENT of his intention to claim extra
payment or an adjustment of the final price of the CONTRACT; or

(2) by OWNER through CLIENT to CONTRACTOR of his intention to issue a
variation order as per Clause 3.15.4.1 or to adjust the final price of CONTRACT in
accordance with Clause 3.15.4.2.

3.15.4.4 Variation exceeding 20% If the net effect of all variations (other than
those arising by reason of any Clause relating to variations in price of materials
and/or labour) shall be found on completion of the whole of the WORK to result
in a reduction or an addition greater than 20% (twenty percent) of the sum
named in the Tender, the amount of CONTRACT Price shall be amended by such
sums as shall be agreed upon between CLIENT and CONTRACTOR. In the event of
disagreement, OWNER shall fix such sum as shall in his opinion be reasonable
and proper consideration being given to all material and relevant factors
including CONTRACTOR's own costs and overheads and his decision shall be final
and binding to CONTRACTOR.

3.15.4.5 Account of Additional Expenses CONTRACTOR shall send to OWNER
through CLIENT once a month an account giving particulars (as full and detailed
as possible) of claims for any additional expense to which CONTRACTOR may
consider himself entitled and of all extra and additional WORK which he has
executed during the proceeding month. No claims for payment for any such
WORK will be considered which has not been included in such particulars. The
CONTRACTOR shall not be entitled to demand payment for the period before the
claim has been approved by the ARCHITECT and/or OWNER.

3.16 Suspension of WORK

3.16.1 General

CONTRACTOR shall, on the written order of OWNER, suspend the progress of the WORK
or any part thereof for such time or times and in such manner as OWNER may
consider necessary and shall during such suspension properly protect and secure
the WORK so far as is necessary in the opinion of CLIENT or as required under
the CONTRACT.

3.16.2 Costs for Suspension

The extra cost including demurrage (if any) incurred by CONTRACTOR in giving
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3.17

3.16.3

3.16.4

effect to OWNER's instructions under this Clause shall be borne and paid by the
OWNER unless such suspension is:

(1) Otherwise provided for in the CONTRACT, or

(2) Necessary for the proper execution of the WORK for any reason whatsoever
or by reason of weather conditions affecting the safety or quality of the WORK,
or by some default on WORK, or by some default on the part of CONTRACTOR,
or

(3) Necessary for the safety of the WORK or any part thereof.

Notice to File Claims

A pre-requisite for CONTRACTOR's claim for compensation of additional costs is,
that he informs CLIENT in writing, within twenty eight (28) days after receipt of
the directive of OWNER, of his intention of file claims. A further pre-requisite is
that the claim shall be filed within fourteen (14) calendar days of the written
notification to CONTRACTOR by OWNER that the partial or total suspension has
been ended. CLIENT will assess and recommend the extra payment (if any) to be
made to CONTRACTOR in respect of any claim, which in the opinion of CLIENT is
fair and reasonable. However, final decision will be made by the OWNER which
must be accepted by the CONTRACTOR. In the event of CONTRACTOR failing to
inform in writing or failing to lodge claim within the stipulated time all of his
claims shall be deemed to have been abandoned and extinguished.

Avoidable Costs

In case a suspension of the WORK will result in additional costs for OWNER,
CONTRACTOR is obligated to keep these extra costs as low as possible through
pertinent arrangements at the SITE. The CLIENT will not accept any additional
claims from CONTRACTOR, which could have been avoided with better
arrangements.

Date and Time Periods

3.17.1

3.17.2

3.17.3

Date of Commencement of WORK
The date of issue of Letter of Award of WORK by OWNER.

Completion Period

The time allowed for carrying out the WORK as entered in the CONTRACT shall be
180 days and be reckoned from the date of issue of Letter of Award. The WORK
shall throughout the stipulated period of the CONTRACT be processed with all
due diligence (time being deemed to be the essence of the CONTRACT).

"Period of Maintenance"

3.17.3.1 The "Period of Maintenance" shall mean a period of 12 months
as calculated from the date of issue of "Final Certificate of Completion". The
WORK shall at, or, as soon as practicable after the expiry of the "Period of
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Maintenance", be delivered to OWNER to his satisfaction in as good and perfect
condition (fair wear and tear excepted) as that in which they were at the
commencement of the "Period of Maintenance". The CONTRACTOR shall
execute all such WORK or repair, amendment, reconstruction, rectification and
making good of defects, imperfections, shrinkage or other fault as may be
required by OWNER and/or CLIENT during the "Period of Maintenance" or within
thirty (30) calendar days after its expiration as a result of an inspection made by
or on behalf of the OWNER and/or CLIENT prior to its expiry.

3.17.4.2 If, for any material or equipment supplied by CONTRACTOR, the OWNER
is entitled to a guarantee or warrantee by manufacturer or supplier, the validity
of which is greater than 24 (twenty Four) months, CONTRACTOR shall be bound
to ensure the realization of all such guarantees or warrantees, until the expiry of
their validity.

3.18 LEGAL BASES; SETTLEMENT OF DISPUTES; ARBITRATION:

3.18.1 The CONTRACT shall be and be deemed to be a Pakistani CONTRACT and shall
accordingly be governed by and construed according to the laws for the time
being in force in Pakistan. Should any more Conditions of CONTRACT be lacking
in legal effectiveness on account of ambiguity or for any other reason
whatsoever the same shall not impair the validity of any other conditions or of
the CONTRACT as a whole. Any conflict which cannot be resolved mutually will
be referred for arbitration under the arbitration Act. In case of default or conflict
the Chairman of Client shall be the Arbitrator and his decision shall be final and
binding.

3.18.2 if any or differences of any kind whatsoever shall arise between the ARCHITECT /
CONSULTANT and CONTRACTOR in connection with or arising out of the
CONTRACT, or the carrying out of the WORK (whether during the progress of the
WORK or after the termination, abandonment or breach of the CONTRACT), it
shall in the first place be referred to and settled by OWNER who within a period
of ninety (90) days after being requested to do so, shall give written notice of his
decision to the CONTRACTOR. Such decision in respect of every matter so
referred shall be final and binding upon the CONTRACTOR until the completion
of the WORK and shall forthwith be given effect to by the CONTRACTOR, who
shall proceed with the WORK with all due diligence.

3.19 LEGAL NOTICES

3.19.1 Any notice be given to the CONTRACTOR under the terms of the CONTRACT shall
be served, by sending the same to the CONTRACTOR's Head Office as well as to
his local Site Office, by Registered Mail, or to leave it at the Head Office and the
local Site Office against receipt.

3.19.2 Any notice to be given to the OWNER and/or CONSULTANT by the CONTRACTOR
is to be sent to him by Registered Mail (as in Clause 3.19.1), or to be left against
receipt.
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3.19.3 Simultaneously with the sending of notice, as aforesaid, copies thereof shall be
dispatched to the CONTRACTOR, the OWNER and CONSULTANT as the case may
be.

3.20 PHOTOGRAPHS

3.20.1 Contractor should put the photographs of all fabrication / manufacturing process
of all items

3.21 COORDINATION MEETINGS

3.21.1 Shortly after issue of the Letter of Award of the CONTRACT, the CLIENT will
require a meeting with the CONTRACTOR at OWNER’s office at Karachi/Sukkur,
to discuss equipment methodology and scheduling of WORK and other similar
matters which may be pertinent for the execution of the WORK.
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3.A.1

3.A.2

3.A3

3.A4

3.A5

3.A.6

3.A.7

3.A.8

3A.8.a.

3A. SPECIAL CONDITIONS OF CONTRACT
(Blank spaces to be filled in by the Tenderer)

Subject

Amount of Bid Bond

Amount of Performance Bond

Securities for the proposed
Performance Bond (state name
and address of the proposed
Scheduled Banks/Insurers from

Whom Performance Bond shall be

obtained).

Minimum Amount of Third
Party Insurance.

Proposed Time of Completion
of the work.

Billing mode

Interim payment

Amount of Liquidated Damages
for late completion, for each
calendar day thereof, after

the completion date

Mobilization Advance
payment against Guarantee

from a schedule bank

(Performa attached)

Provision

2% (Two Percent) of the

Contract value in shape of DD/Pay order by

scheduled bank

10% of the Price of the
CONTRACT at the time of
Signing the Agreement of
CONTRACT.

1. Name

Address

As per contract and legal
Requirements

(Six Months )

No bill shall be accepted
Whose value is less than
Rs. 1.0 million.

As per condition of contract

0.1% per day up to max.
of 10% of the Final
Contract Price

10% (ten percent) of the
total price of the CONTRACT
at the time of signing of the
Agreement of CONTRACT
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3A.8.b Deduction of Mobilization
Advance

3.A.9 Percentage of Retention.

3.A.10 Period of Maintenance

3.A.11 CONTRACTOR's address for
service of notices.

3.A.12 OWNER's address for service

20% (Twenty percent) of the Gross

value of the first and subsequent

Interim running payments until the Mobilization
Advance has been wholly recovered.

Shall be deducted @ 10% of

the value of all running bill.

50% retention money shall be released at
substantial completion and 50% will be paid
after the laps of maintenance period.

12 months

Benazir Bhutto Shaheed Institute of
Management Sciences, Dadu
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3I.APPENDIX ‘I’ TO THE CONDITIONS OF CONTRACT

AGREEMENT
THIS CONTRACT (“Contract”) is made at Sukkur this day of , 2020 by and between:
1. Sukkur IBA University
AND

2. M/S

SUKKUR IBA and M/S are collectively referred hereto as the “Parties” and

individually as the “Party”.

WHEREAS:

1. Sukkur IBA University intends to get the work done of Construction of External Sewerage Drainage Line
and Septic Tank Works of Benazir Bhutto Shaheed Institute of Management Sciences, Dadu

2. M/S represents that it has the requisite experience and expertise to undertake to do
the said work (“Project”), Sukkur IBA University and M/S . Consider it expedient
to enter into this Contract to set out the terms and conditions for the construction by
M/S

3. The <cost offered by bidder for this work is Rs:

( In words )

NOW THEREFORE:

In consideration of the mutual covenants and agreements contained herein, SUKKUR IBA and
M/S , agree as follows:

1. In this Contract words and expressions shall have the same meanings as are respectively assigned to them
in the “Conditions of Contract” annexed hereto as per tender documents

2. This Contract shall be effective from (“Effective Date”).

3. In consideration of M/S carrying out the Project in accordance with the Terms of
Contract and Scope of Work, SUKKUR IBA shall make payment to M/S for
the work done, as per the rates of BOQ.

4. M/S shall commence the said work with THREE days of the
receipt of employers written order to proceed, and shall complete the work on or before the date stated
in the work order, the maintenance of rate of progress which will result in completion of the works within
the time specified in the tender is an essential feature of this contract. The Contractor agrees to proceed
with all due diligence and care to take all precautions to ensure completion in accordance with the
specified time, and shall not to lag at any stage.

5. Before start of work, the “Contractor”, shall submit the work completion schedule.

6. M/S agrees to wok completion schedule and also submit supply of
items in details and time.

7. M/S agrees to provide samples all fixtures and fittings and other items,
and final sample approved and certified at site for final approval of the Client prior to execution of
reaming quantities..

8. Shop drawings must be submitted before execution of any activity, get its approval from the client and
Consultants.

9. M/S agrees to abide by the BOQ, specifications and drawings complete in
all respects.

10. M/S shall be solely responsible for the Project and other works and
services set out in this Contract.

11. Liquidated damages in case of non completion of the work or for delay, must be 0.1% of contract amount

per day or part of day up to maximum of 10% of contract amount for whole work as finalized by the
OWNER.
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12.

13.

14.

15.

16.

17.

18.

Retention money would be @05% of gross amount of work done is to be deducted from the bill.

Completion period of the work in all respects i-e its functioning is 06 (Six Months)

Defect Liability and maintenance period would be 12(Twelve) months

Month from the date of issue of Completion certificate.

If the performance of the Project is delayed, with reference to the Project Execution Schedule, on account

of M/S default, by FOUR (04) weeks, SUKKUR IBA shall have the
right to terminate this Contract.

Time shall be of the essence of this Contract.

Following documents shall be deemed to form and be read and construed as part of this agreement.
a) The conditions of contract.
b) Specification
c¢) The drawings.
d) Bill of quantities.

16. This agreement shall not stand discharged on any account, but shall remain binding on the contractor.

IN WITNESS WHEREOF, this Contract is executed at Sukkur as of the day and year hereinabove, first written.

For and on behalf of M/S

1. Mr. Mr.
Proprietor Project Manager
M/ M/S

Signature: Signature:

Date: Date:

For and on behalf of SUKKUR IBA

2. Engr. Nazik Hussain Kalhoro Professor Dr Syed Mir Muhammad Shah
Project Director Vice Chancellor
BBSIMS Dadu Sukkur IBA University

Signature: Signature:

Date: Date:

(Note: This agreement should be signed on stamp paper of Rs: 500/-)
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PERFORMANCE BOND

SUKKUR IBA UNIVERSITY GUARANTEE NO.
SUKKUR DATE

AMOUNT : RS

EXPIRY DATE
THIS BOND is executed at on this day of 2020 by , having
its registered Office at (hereafter called the “Surety” which expression shall
include its successors and assign) and M/S ., whose registered Office is

(hereafter called the “Contractor” which expression shall include
its successors and permitted assigns) in favor of Sukkur IBA University, Sukkur hereafter called the
“Employer” which expression shall include its successors and permitted assigns).

WHEREAS the contractor by an agreement which shall be sighed between the employer of the one part
and the contractor of the other part (hereafter called the “Contractor” has agreed commissioning,
adjusting , balancing & maintenance of certain works as therein mentioned viz Sukkur IBA University
(hereafter called the “Works” in conformity with the

precisions of the said contract.

AND WHEREAS one of the conditions of entering into contract Agreement is that the contractor shall
provide to the Employer a performance Bond in the sum of Rs. (
Rupees ) for due fulfillment of the contract.

AND WHEREAS, the surety has agreed to give to the employer this performance Bond on the terms and
conditions mentioned hereinafter.

NOW THERFORE, THIS BOND WITNESSETH:

1. That the contractor shall duly perform and observe all the terms, provisions, conditions,
stipulations and his obligations container in the contract according to the true purport, intent
and meaning thereof or as may be determined by the Employer who shall be the Sole Judge in
the matter.

2. In the even of default being committed by contractor of which the Engineer shall be the sole
exclusive Judge, the surety shall satisfy and discharge within three days after demand of all the
damages sustained by the employer on account of the default of the contractor, as may
whatsoever to the contractor and without any question whatsoever and whether or not the
contractor disputes his liability in respect thereof and whether or not any arbitration or occur
case is pending in respect of dispute.

3. That the liability of the surety under this performance Bond shall be up to the amount

Rs. /- (Rupees )
and this Bond shall become null and void if the contractor has carried out the works and also performed
his obligation strictly in accordance with the contract to the full satisfaction of the engineer, who will be
sole and exclusive judge to determine whether or not the contractor has carried our the works and
fulfilled his obligation in accordance with the contract.

4. The Engineer can complete that portion of the works, which the contractor has not commenced
or not satisfactory executed, up to the amount of the performance Bond, at the Expense of the
surety.

41



No alteration in the term of the said contract made by agreement between the Employer and
the contractor or in the extent or nature of the works to be executed there under and no
allowance of time by the Employer or the Engineer under the said contract nor any forbearance
or forgiveness in or in respect of any matter or thing concerning the said contract on the part of
the Employer or the Engineer shall in any way release the surety from any liability under this
Bond

That the payment under this Bond shall be made by surety in the name of the Employer and a
receipt issued by the Employer shall discharge surety from his liability to the Employer under
this Bond.

That any notice or demand under this Bond may be made by the Employer and may be left at
surety address mentioned herein or at any changed address as may be communicated by Surety
to the Employer in writing against receipt of the Employer, or the said notice of demand may be
sent by registered post Surety addressed as afore said and shall be deemed to have been at the
time when it should have been delivered in due course of the post and a corticated signed by
the Employer that the envelop containing the notice was posted shall be conclusive.

Our obligations under this guarantee shall at all times within the validity period of this
guarantee not exceed the Guaranteed Amount of Rs. /- _(Rupees
) and that this guarantee
shall remain valid up to xx-xx-xxxx. Claim of outstanding dues if any, under this guarantee
must be received by us during business hours on or before xx-xx-xxxx. Should we receive no
claim from you on or before xx-xx-xxxx, our liability under this guarantee will become null
and void whether this original Guarantee is returned to us or not

Signed, Sealed and delivered Signed, Sealed and delivered

BY

Name:

Designation: Designation:

BY

For and on behalf of For and on behalf of
(Surety) (Contractor)
In the presence of In the presence of

Name:
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MOBILIZATION ADVANCE GURANTEE

Guarantee No.
Date

Amount
Expiry
Contract
Contractor
Surety

To

Whereas M/s having business address
(hereinafter called the “Contractor”) having entered into an
agreement (the “Contract”) with you M/s Sukkur IBA University (hereinafter called the
“Owner”) for the work of Construction of Foot Path at Campus-II.

AND whereas the Owner has agreed to pay the Contractor an amount of Rs:

/-(Rupees ) being 10% percent of the accepted Contract
price as Mobilization Advance against an irrevocable Guarantee for actual losses (Except
Opportunity Cost) suffered and determined by you not exceeding the amount of
Rs: /-(Rupees ) or any part thereof which
may be outstanding against the Contractor without any reference to the Contractor or any
other person whosever and this Guarantee shall not be affected by Owners granting time

extension or any other indulgence to the said M/S
We Bank( the “Surety”) in consideration of your having awarded the Contract
to the Contractor M/S , do hereby undertake and guarantee

irrevocably and unconditionally on demand by the Owner to pay forthwith the Owner the
amount of advance up to and not exceeding Rs. /-
(Rupees ) or any part thereof
which may be outstanding against the Contractor without any reference to the Contractor or
any other person whosever and this Guarantee shall not be affected by Owners granting time
extension or any other indulgence to the said
M/s
The amount of this Guarantee shall be reduced progressively as the recoveries towards the
advance are affected by the Owner from the Contractor through their running bills in
accordance with the terms of the said agreement and our liability at no time shall exceed the
amount of Rs. /-(Rupees ) or the balance
recoverable amount as may be certified by you as the case may be and your certified to the
effect shall be conclusive and binding upon us we agree to keep the Guarantee valid and in full
force from this date up to the time of deduction made by the Owner by way of advance have
equaled the amount of this Guarantee.

NOW THE CONDITION of the above written BOND is such that.
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a) If the Owner shall certify in writing that entire mobilization advance has been recovered
from the Contractor or

b) If upon the written certificate of the Owner stating that the mobilization advance or any
part thereof is due to the Owner under the Contract such sum not exceeding the
amount of the above written bond as the Owner demand in writing.

Then either in case of the Owner certifying clause (a)hereinabove or where the Owner has
enforced this bond under clause (b) hereinabove and has received the requisite payment from
us this obligation shall be null and void otherwise it shall be and remain in full force and
mobilization advance is made or in the terms of the Contract or the conditions on which the
mobilization advance is made or in the extent and nature of the works shall in any release the
surety from any liability under the above written bond.

This Guarantee is binding on us and our successors in interest our obligations hereunder shall
be as if we are principal debtor and shall be under unconditional and continuing obligation and
will remain in force notwithstanding any time extension given indulgence forbearance shown or
any amendments or alterations made in the obligation or the terms conditions and covenants
between the Owner and the Contractor and / or any Contract documents.

NOTWITHSTANDING any thing contained herein before our liability under this guarantee is
restricted to Rs. /-(Rupees, ) and in
time up to xx.xx.xxxx .This Guarantee is valid upto xx.xx.xxxx all claims under this guarantee
must be received by the Bank in writing on or before the said expiry date i.e xx.xx.xxxx, within
banking ours where after no claim of whatsoever nature will be entertained and our Bank will
be relieved from all liabilities of this Guarantee whether the original Guarantee Instrument is
returned to us or not.

Moreover this Guarantee is governed by and shall be construed in accordance with, the laws of
Pakistan provided that such laws do not contradict the Islamic Shariah.

Name of Bidder with seal and signature:
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GENERAL SOURCE OF SUPPLY OF MATERIAL/ GENERAL NOTES

1. Bricks in Pacca brick works used is sub structure will be from Rahim Yar Khan (A-I
Quality, approved by Client)

2. Bricks in face brickwork will be from Lahore. (A-1 Quality, approved by Client).

3. Fine aggregate (Hillsand) will be from Bholari quarry.

4. Coarse aggregate (Crush stone, Ballast) will be from Uban Shah.

5. Deformed Steel from Karachi (60 grade steel by Amerli/Razaque ) will be used, no any

rust will be allowed, at site steel must be covered with plastic covers to save it from

humidity/moisture.

6. DG cement (Manufactured at Dera Ghazi Khan) will be used in all construction work.

Proper and adequate steps must be taken for curing.

7. New Steel/marine ply shuttering will be used for RCC work in, columns, and beams.

8. Up to plinth level Sulpahte Resistant Cement ( DG) will be used

9. All material to be used will be laboratory tested along with authentication certificate

and finally selected by the client/ Consultant.

10. Use of vibrator is must in every RCC/PCC work.
11. Pavers and Kerbs will by M/s Envicrete Karachi.
12. Before execution of any activity, shop drawings must be submitted for its

approval, than execution, if required sample should be prepared for approval.

13. Batch plant/ Semi Auto mixers shall be used in cementing work.

14. Before start of work proper work schedule for completion on Bar Chart, or on
any software based planning schedule for whole project must be submitted, along with this

a fortnightly schedule to monitor and evaluate the progress of work.

15. Qualified and Experienced engineer must be available at site.

16. You must establish site office along with site material testing lab for material
testing.

17. All safety measures for Staff, Surrounding property etc must be taken as asked
by Client.

18. For Sewerage line Dadex Class-D UPVC pipe and Dadex PN-16 HDPE pipe will
used.
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SPECIFICATIONS SUBMERSIBLE DRAINAGE PUMP

1. MATERIALS
1.1. Submersible sump pumps shall be duplex arranged suitable for pumping sanitary waste and
sewerage. Each pump shall have a capacity, as specified in the Pump Schedule.
1.2. Pumps shall be of stainless steel /plastic construction complete with level control and float
assembly.
1.3. Each sump pump discharge shall be the size shown on the drawings. Fitting shall be
including a union, a gate valve and check valve.
1.4. Pumps may be either vertical enclosed shaft type or submersible.
Vertical - Enclosed Shaft
¢ Motors shall be non-overloading at any point on the characteristic pump curve.
¢ Pump floor plate, pump casing, impeller, bearing plate, and bearing pedestal shall be cast
iron. Shaft shall be stainless steel enclosed in a steel hanger pipe with grease lubricated
intermediate sleeve bearings and packed stuffing box at floor plate.
¢ Thrust bearings shall be ball type, heavy duty, suitable for grease lubrication and contained in
a moisture and dustproof housing. Impeller wear adjustment shall be provided at the thrust
bearing.
e Pump and motor shall be mounted on a common cast iron cover plate containing all required
piping connections and a manhole.
¢ Receiving basin shall be either cast iron, as furnished with the pump, or concrete as provided
under the general construction. Submersible
¢ Motors shall be totally enclosed, continuous duty, air filled water-tight casing. Class F, 550C
insulation. ¢ Pump casing and impeller shall be cast iron. Shaft shall be stainless steel.
¢ Pumps shall be arranged so that the pump volute casing is machine matched to the discharge
flange and can be removed from the wet well installation by sliding the pump up along guide
rails. There shall be no mechanical means of connection. Connection shall be metal-to-metal
¢ Include hinged cover and frame with guide holders, level control cable holder and standard
weight galvanized steel guide rails. These shall be furnished for installation under the general
construction contract.
¢ Provide for lifting lugs or tripod assembly to remove pumps for maintenance and repairs.
1.5. Motor shall have class B insulation suitable for 400/3/50 AC operation, and be hermetically
sealed, oil filled, with ball bearings, and designed for continuous and intermittent operation.
1.6. Pump and motor shall be suitable for 60 °C liquids pumped continuously, and shall be
factory tested prior to shipment.
1.7. Included with the pump set shall be 2 mercury float type level switches with 4m of water
proof cable.
1.8. An IP 65 rated Lon compliant pump control panel shall be provided, the Panel shall include
all contact relay overload protection, HOA switches for each pump, control transformers,
automatic alternators, light indicators etc. for suitable operation and dry contacts for IBMS
interface shall be provided.
1.9. Pumps and alarms shall be controlled with floatless, sealed electrodes.
1.10. The control panel for sump-pump shall have the following features / functions.
1.10.1 Starting and stopping of pump based on signal from float switch. 2.1.10.2 Provide Hand /
Off | auto switch for each pump.
1.10.3 Provide audible alarm for high water level in pit.
1.10.4 Provide interface connections to IBMS.
1.10.5 Pump duty / Pump head selector switch to be provided.
1.10.6 Disconnect switch.
1.11. All electrical panels shall be lockable.
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1.12. Pump shall be operated through the level controllers (High and Low level) and shall be
part of pump supplier’s scope.

1.13. Sewage ejector stations shall have gas-tight and vented receiving basins.

2. INSTALLATION

2.1. The basin shall be cleaned of all debris prior to installing the pumps.

2.2. The pump discharge piping shall be carefully fitted to avoid placing a strain on the pumps.

2.3. Motor and control wiring shall be installed supported and protected as recommended by
manufacturer.

2.4. A representative of the pump manufacturer shall be present and verify pump and control
operation.

2.5. All components (Hand Reel, chain etc. should be made of stainless steel [AISI 316L]

2.6. Sumps to construct, complete with all inflow parts, venting cable with plug, cable inlet,
seal, discharge parts etc.
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Construction of External Dranaige Line and Septic Tank at BBSIMS Dadu

BOQ

S |

Description

Qry.

Unit

Rate Amount

A) DRANAIGE LINE

1

EARTH WORK

a) Excavation for sewerage line up to any depth in all types
of soils including dewatering and shifting of excavated earth
up to 1.5 Km lead, complete in all respect as per drawings
and specifications and directed by Engineer in charge.

9907.50

Cft

b)Back Filing with excavated material i/c compaction up
95%, complete in all respect as per drawings and
specifications and directed by Engineer in charge.

8142.00

Cft

DRAINAGE PIPE INSTALLATION

a)UPVC Class-D pressure pipe

Providing and Fixing UPVC Class-D pressure pipe ,including
supports, fittings,markings, excavation, flexible joints,
consumables and other required materials to complete the
piping installation as per drawings and specifications and
directed by Engineer in charge.

Manufacture: Dadex

(i) 6"®

250.00

ft

(ii) 8"

1228.00

ft

(iii) 10"@

1504.00

ft

b) HDPE pressure pipe PN-16

Providing and fixing HDPE pressure pipe PN-16 ,including
supports, fittings,markings, flexible joints, consumables and
other required materials to complete the piping installation
as per drawings and specifications and directed by Engineer
in charge.

Manufacture: Dadex

(i)4"®

1500.00

ft

DRAINAGE MANHOLES

Providing and Construction of Circular RCC Manholes and
chambers; including excavation, backfilling, removing
surplus excavated material, concrete, formwork,
reinforcement with Grade-60 Amreli Steel , waterproofing,
Plaster on inside and outside, C.I covers and frames as per
drawings, specifications and following detail:

Internal Dia=3 ft

RCC Wall (1:2:4)= 9" thick

Bottom slab (1:2:4) =9" thick

lean (1:4:8) = 4" Thick

Top Slab= 9" Thick

Complete in all respects as directed by Engineer in charge.

(i) Manhole, UP TO 6'-0" Internal Depth

28.00

No

(ii) Manhole, above 6'-0" TO 9'-0" Internal Depth

31.00

No

(iii) Manhole, above 9'-0" to 11'-0" Internal Depth

8.00

No
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SEWERAGE WATER SCREENING TANK/PIT

Providing and Construction of Rectangular RCC Screening
Tank/Pit , including excavation, backfilling, removing
surplus excavated material, concrete, formwork,
reinforcement with Grade-60 Amreli Steel , Screening mesh
with #3 steel Bar, waterproofing, Plaster on inside and
outside,two coats of hot bitumen, placing of inlet and outlet
pipe, C.l covers and frames as per drawings, specifications
and following detail:Internal size dimenssion 6ft X 4ftDepth
veries as per siteRCC Wall (1:2:4)= 9" thickBottom slab
(1:2:4) =9" thicklean (1:4:8) = 4" Thick

Top Slab= 9" Thick

Complete in all respects as directed by Engineer in charge.

1.00

No

A) TOTAL AMOUNT FOR DRANAIGE LINE=

B) SEPTIC TANK AND MOTOR PUMPS

1

Excavation for Septic Tank in any type of soil up required
depth as per drwing, including dewatering, and shifting of
excavated earth up to 1.5 Km lead, complete in all respect
as directed by Engineer in charge.

9639.00

Cft

Back filling with excavated earth upto required depth as per
drawings, 1/C compaction upto 95%, complete in all respect
as directed by Engineer in charge.

4949.00

Cft

Stone Soling

Providing and laying Stone Soling under foudation, thickness
as per drawing, complete in all respect as directed by
Engineer in charge.

475.00

Cft

PCC 1:3:6

Providing and laying PCC 1:3:6 under foudation using S.R.
cement, bholari hill sand and kot bungalow crush , thickness
as per drawing, i/c curing complete in all respect as directed
by Engineer in charge.

237.00

Sft

RCC1:2:4

Providing and laying RCC 1:2:4 using SR cement, bholari hill
sand and kot bungalow crush with steel/marine ply
shuttering, i/c placing, compacting and curing, complete in
all respect as per drawing and directed by Engineer in
charge.

(i) Raft

426.00

Cft

(i) Wall

1712.00

Cft

(iii)Slab

213.00

Cft

Deformed Steel Bars (Grade-60) from Amreli Steel:
Providing and preparing in position the Steel reinforcement
bars as per drawing i/c all allied works as cutting, bending &
binding etc. Complete in all respect as per specification,
drawing and as directed by Engineer in charge.

5.31

Ton
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7 | Water StopperProviding and fixing Master seal 940 (12"

with bubble at centre) for construction joint to stop leakage

of water Complete in all respect as per specification,

drawing and as directed by Engineer in charge. 107.00

Manufacture: Master

Rft

8 | Cl Cover

Providing and fixing Cl Cover in slab of Tank Complete in all

. . . . 3.00

respect as per drawing and as directed by Engineer in

charge. No
9 | MONKEY LADDER

Providing and fixing Stainless Steel Monkey Ladder in Walls

of Tank Complete in all respect as per drawing and as 20.00

directed by Engineer in charge. No
10 | Plaster Work

Providing and applying 3/4" thick in two layers with 1:4

cement sand Plaster using SR cement, Bulari Sand and 2564.00

Padlow i/c curing Complete in all respect as per

specification, drawing and as directed by Engineer in charge. St
11 | 2" dia UPVC D-Class pipe

Providing and Laying 2" dia UPVC D-Class pipe including

Excavation, Back filling up to 3 ft in all kind of soil, Warning

Tape, joints & bends like sokats, Tee and elbow etc and also

9" brick wall cutting where ever required for pipe crossing | 400.00 Rft

Complete in all respect as per specification, drawing and as

directed by Engineer in charge.

Manufacture: Dadex
12 | Supply, Instalation, Testing & Commissioning 3X6sq.mm

XLPE/CU/PVC + 6 sq.mm for Eleectric Pump from Main LT

Panel to Switch Box Motor Pump Complete in all respect as 1200.00 RFt

per specification, drawing and as directed by Engineer in
charge.
Manufacture: Pakistan Cable
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13

Supply, installation, testing and commisioning of following
Electric Motor Pumps for Septic Tank Effluent Discharge as
per specifiaction folowing details,

Drainage submersible pump for effluent discharge.
NON-CLOGING SUBMERSIBLE DRAINAGE PUMP WITH
GRINDER FLOW: 200 USGPM
DUTY:65 FEET FRICTION HEAD

MOTOR POWER: 7.5 HP

No of Electric Submer Pump in set = 02

ONE PUMP RUNNING AND ONE STANDBY

Sealed electrical wiring in Tank from motor to Switch box ,
Breaker with switch Box, Sensors for upper and lower limit
of sewerage water

Manual and Automatic switch on/off by notifying the level
of sewerage water in Tank

Manufacture: Grundfos/Pentax/KSB/Wilo as recommended
by Engineer in charge.

1.00

Set

B) TOTAL AMOUNT FOR SEPTIC TANK=

GRAND TOTAL AMOUNT (A+B)=
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