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INVITATION FOR BID 
 

P a k i s t a n  C o u n c i l  o f  S c i e n t i f i c  &  I n d u s t r i a l  R e s e a r c h  t h r o u g h  i t s  P S D P  P r o j e c t  

“ E s t a b l i s h m e n t  o f  T e c h n i c a l  T r a i n i n g  C e n t r e  f o r  P r e c i s i o n  M e c h a n i c s  a n d  I n s t r u m e n t  

T e c h n o l o g y ,  G w a d a r  B a l o c h i s t a n ”  i n v i t e s  s e a l e d  b i d s  f r o m  r e p u t e d  C o n t r a c t o r s  /  

C o n s t r u c t i o n  f i r m s  h a v i n g  e x p e r i e n c e  s p e c i f i c a l l y  i n  b u i l d i n g  w o r k s  va l i d  u p - t o - d a t e  

r e g i s t r a t i o n  f r o m  P E C  i n  c a t e g o r y  C - 4  o r  a b o ve  f o r  t h e  Y e a r  2 0 1 9 - 2 0  h a v i n g  

S p e c i a l i z a t i o n  C o d e  o f  C E - 0 9 ,  C E - 1 0  &  E E - 1 1  o n  S i n g l e  S t a g e  T w o  E n ve l o p e  ( S S T E )  

p r o c e d u r e  f o r  t h e  C o n s t r u c t i o n  o f  H o s t e l  B u i l d i n g  a t  G w a d a r .  R e g i s t e r e d  w i t h  I n c o m e  

T a x ,  S a l e s  T a x  D e p a r t m e n t s  a n d  w h o  a r e  o n  a c t i ve  t a x  p a y e r s  l i s t  o f  t h e  F B R .   
 

I n t e r e s t e d  b i d d e r  c a n  o b t a i n  t h e  B i d d i n g  D o c u m e n t s  c o n t a i n i n g  d e t a i l e d  t e r m s  a n d  

c o n d i t i o n s ,  e t c .  f r o m  t h e  o f f i c e  o f  t h e  u n d e r s i g n e d  a n d  m a y  b e  c o l l e c t e d  d u r i n g  t h e  

w o r k i n g  h o u r s ,  t i l l  3 0 . 0 8 . 2 0 1 9  o n  w r i t t e n  r e q u e s t  o n  t h e i r  l e t t e r h e a d  a g a i n s t  p a y m e n t  

o f  R s .  5 , 0 0 0 /  ( n o n - r e f u n d a b l e )  i n  t h e  s h a p e  o f  p a y  o r d e r  d r a w n  i n  t h e  f a vo u r  o f  “ P D  

E s t .  T T C  G w a d a r ”  ( E s t a b l i s h m e n t  o f  T e c h n i c a l  T r a i n i n g  C e n t r e  f o r  P r e c i s i o n  M e c h a n i c s  

a n d  I n s t r u m e n t  T e c h n o l o g y ,  G w a d a r ) .  
 

E a r n e s t  M o n e y  @ 5 %  o f  t h e  q u o t e d  b i d  i n  s h ap e  o f  P a y  O r d e r  s h a l l  b e  d r a w n  i n  f a vo u r  

o f  “ P D  E s t .  T T C  G w a d a r ”  ( E s t a b l i s h m e n t  o f  T e c h n i c a l  T r a i n i n g  C e n t r e  f o r  P r e c i s i o n  

M e c h a n i c s  a n d  I n s t r u m e n t  T e c h n o l o g y ,  G w a d a r  B a l o c h i s t a n ) .  

 

D u l l y  f i l l e d  c o m p l e t e  B i d d i n g  d o c u m e n t s  m u s t  r e a c h  a t  t h e  o f f i c e  o f  u n d e r s i g n e d  o n  

o r  b e f o r e  d a t e d  3 1 . 0 8 . 2 0 1 9  a t  1 1 . 3 0  a m .  T h e  b i d s  s h a l l  b e  o p e n e d  o n  t h e  s a m e  d a y  a t  

1 2 . 0 0  a m  i n  t h e  p r e s e n c e  o f  C o n t r a c t o r s ’  o r  t h e i r  a u t h o r i z e d  r e p r e s e n t a t i ve s  w h o  

w i s h  t o  b e  p r e s e n t .  T h i s  a d ve r t i s e m e n t  i s  a l s o  a va i l a b l e  o n  P C S I R  w e b s i t e  i . e .  

w w w . p c s i r . g o v . p k  a n d  P P R A  w e b s i t e  i . e .  w w w . p p r a . o r g . p k .  
 

T e n d e r s  w h i c h  a r e  c o n d i t i o n a l  a n d  s u b m i t t e d  a f t e r  t h e  d e a d l i n e  s h a l l  b e  r e j e c t e d .  

P C S I R  r e s e r v e s  t h e  r i g h t  t o  a c c e p t  o r  r e j e c t  a n y  o r  a l l  B i d s  a t  a n y  t i m e  p r i o r  t o  t h e  

a c c e p t a n c e  o f  a  b i d  i n  a c c o r d a n c e  w i t h  P P R A ’ s  R u l e s  2 0 0 4  ( a s  a m e n d e d  i n  2 0 0 8 )  
 

T h e  f i r m s  p r o v i d i n g  u n s u b s t a n t i a t e d  a n d  /  o r  i n c o r r e c t  i n f o r m a t i o n  a r e  l i a b l e  t o  

d i s q u a l i f i c a t i o n  a n d  / o r  l e g a l  a c t i o n .  

  

         P r o j e c t  D i r e c t o r  

           M a s t u n g  R o a d ,  n e a r  M a i n   

                    G h u n d i ,  Qu e t t a  

        C o n t a c t  Nu m b e r #  0 3 3 3 - 3 3 2 7 7 2 3  
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INSTRUCTIONS TO BIDDERS  

A.   GENERAL  

 

IB.1  Scope of  B id  

 

1.1  The Employer  as  de f ined in  the  B idd ing  Data  here ina f te r  ca l led  “ the  

Employer”  w ishes  to  rece ive  b ids  for  the  const ruct ion and comple t ion o f  

works  as  descr ibed in  these  B idd ing Documents ,  and summar ised in  the  

B idd ing Data  here ina f te r  re fe r red to  as  the  “Wo rks” .  

 

1 .2  The success fu l  b idder  w i l l  be  expected to  comple te  the  Works  w i th in  the  

t ime spec i f ied  i n  Append ix -A to  B id .  

 

IB.2  Source  of  Funds  

 

2.1  The Employer  has  app l ied  for  /  rece i ved a  loan  /  c red i t  f r om the  source  

(s)  ind ica ted in  the  B idd ing Data  in  var ious  cur renc ie s  towards  the  cost  o f  

the  pro ject  spec i f ied  in  the  B idd ing Data  and i t  i s  i n tended tha t  par t  o f  

the  proceeds o f  th i s  l oan/cred i t  w i l l  be  app l ied  to  e l ig ib le  payments  under 

the  Cont ract  for  whi ch these  B idd ing Documents  a re  i ssued.  

 

IB.3  El igible  Bidders  

 

3.1  Th is  Inv i ta t ion for  B ids  i s  open to  a l l  b idders  fu l f i l l i ng  the  requ i rements  

as  requ i red by Project Director  (SIBAU)  and as  ment ioned in  the  

B idd ing Data .  

 

a .  Du ly  l i censed by the  Pak is tan Eng ineer ing Counc i l  (PEC)  in  the  ca tegory 

C-4 and above and appropr ia te  spec ia l i za t ion code re levant  to  the  va lue  

o f  the  Works  as  requ i red by the  Pub l i c  Schoo l  Hyderabad ( SIABU) .   

 

IB.4  One Bid  per  Bidder  

 

4.1  Each b idder  sha l l  submi t  on ly  one b id  e i ther  by h imse l f ,  o r  as  a  par tner  in  

a  jo int  venture .  A  b idder  who submi ts  or  par t i c ipa tes  in  more  than one 

b id  (other  than a l te rnat ives  pursuant  to  C lause  IB .16)  w i l l  be  d isqua l i f ied .  

 

IB.5  Cost of  Bidding  

 

5.1  The b idders  sha l l  bear  a l l  cos ts  assoc ia ted w i th the  prepa ra t ion and  

submiss ion o f  the i r  r espect ive  b ids  and the  Employer  w i l l  in  no case  be 

respons ib le  or  l i ab le  for  those  costs ,  regard less  o f  the  conduct  or  

outcome o f  the  b idd ing process .  
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IB.6  S ite Vis i t  

 

6.1  The b idders  a re  adv i sed to  v i s i t  and examine the  S i te  o f  Works  and i t s  

sur round ings  and  ob ta in  for  themse lves  on the i r  own respons ib i l i t y  a l l  

in format ion tha t  may be  necessary for  prepar ing the  b id  and enter ing in to  

a  cont ract  for  const ruct ion o f  the  Works .  A l l  cos t  i n  th i s  respect  sha l l  be  

a t  the  b idder ’ s  own expense .  

 

6 .2  The b idders  and any of  the i r  personne l  or  agents  w i l l  be  granted 

permiss ion by the  Employer  to  enter  upon h is  premises  and lands for  the  

purpose  of  such inspect ion,  but  on ly  upon the  express  cond i t ion tha t  the  

b idders ,  the i r  personne l  and agents ,  w i l l  re lea se  and indemni fy  the  

Employer ,  h i s  personne l  and agents  f rom and aga ins t  a l l  l i ab i l i t y  in  

respect  thereof  and w i l l  be  respons ib le  fo r  death or  persona l  in jury ,  l oss  

o f  or  damage to  proper ty  and any other  lo ss ,  damage,  costs  and expenses  

incur red as  a  resu l t  o f  such inspect ion.  

 

B.  BIDDING DOCUMENTS  

 

IB.7  Contents  of  Bidding Documents   

 

7.1  The B idd ing Documents ,  in  add i t ion to  inv i ta t ion  for  b ids ,  a re  those  

s ta ted be low and shou ld  be  read in  con junct ion w i th any Addenda i ssued 

in  acco rdance  w i th C lause  IB .9 .  

1 .  Ins t ruct ions  to  B idder s .  

2 .  B idd ing Data .  

3 .  Genera l  Cond i t ions  o f  Cont ract ,  Par t - I  (GCC) .   

4 .  Par t i cu la r  Cond i t ions  o f  Cont ract ,  Par t - I I  (PCC) .  

5 .  Spec i f i ca t ions  – Spec ia l  P rov is ions .  

6 .  Spec i f i ca t ions  -  Techn ica l  P rov is ions .  

7 .  Form o f  B id  & Append ices  to  B id .  

8 .  B i l l  o f  Quant i t ies  (Append ix -D to  B id) .  

9 .  Form o f  B id  Secur i t y .  

10.  Form o f  Cont ract  Agreement .  

11.  Forms of  Per formance Secur i ty  and  Mob i l i za t ion Advance  

Guarantee/Bond .  

12.  Drawings .  

 

7 .2  The  b idders  a re  expected to  examine ca re fu l l y  the  contents  o f  a l l  the  

above documents .  Fa i lure  to  comply w i th the  requ i rement s  o f  b id  

submiss ion w i l l  be  a t  the  B idder ’ s  own r i sk .  Pur suant  to  C lause  IB .26,  

b ids  which a re  not  substant ia l l y  respons i ve  to  the  requ i rements  o f  the  

B idd ing Documents  w i l l  be  re jected.  
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IB.8  Clar i f icat ion  of  Bidding Documents  

 

8.1  Any p rospect i ve  b idder  requ i r ing  any c la r i f i ca t ion  (s)  i n  respect  o f  the  

B idd ing Documents  may not i fy  the  Employer  in  wr i t ing  a t  the  Employer ’ s  

address  ind ica ted in  the  Inv i ta t ion for  B ids .  The Employer  w i l l  respond to  

any request  for  c la r i f i ca t ion  whi ch  h e  rece ives  ear l ie r  t han 07 (seven)  

days  pr io r  to  the  dead l ine  for  submiss ion o f  b ids .  

 

 Cop ies  o f  the  Employer ’ s  response  w i l l  be  forwarded to  a l l  purchasers  o f  

the  B idd ing Documents ,  inc lud ing a  descr ip t ion o f  the  enqui r y  but  w i thout  

ident i fy ing i t s  source .  

 

IB.9  Amendment of  Bidding Documents  

 

9.1  At  any t ime pr ior  to the  dead l ine  for  submiss ion o f  b ids ,  the  Employer  

may,  for  any reason,  whether  a t  h i s  own in i t ia t ive  or  in  response  to  a 

c la r i f i ca t ion requested by a  prospect ive  b idder ,  mod i fy  the  B idd ing  

Documents  by i ssu ing  addendum.  
 

9.2  Any addendum thus  i ssued sha l l  be  par t  o f  the  B idd ing Documents  

pursuant  to  Sub  C lause  7.1 hereof  and sha l l  be  communica ted in  wr i t ing  

to  a l l  purchasers  o f  the  B idd ing Documents .  P rospect i ve  b idders  sha l l  

acknowledge  rece ip t  o f  each addendum in wr i t ing  to  the  Employer .  
 

9.3  To a f ford  prospect ive  b idders  reasonab le  t ime in  which to  take  an  

addendum into  account  in  prepar ing the i r  b ids ,  the  Employer  may extend 

the  dead l ine  for  submiss ion o f  b ids  in  accordance  w i th C laus e  IB .20  
 

C.  PREPARATION OF BIDS  
 

IB.10 Language of  Bid  

 

10.1  The b id  and a l l  co r respondence and documents  re la ted to  the  b id 

exchanged by a  b idder  and the  Employer  sha l l  be  in  the  b id  language 

s t ipu la ted in  the  B idd ing Data  and Par t i cu la r  Cond i t ions  o f  Con t ract .  

Suppor t i ng documents  and pr inted l i te ra ture  furn i shed by the  b idders  may  

be  in  any other  language prov ided the  same are  accompan ied by an 

accura te  t rans la t ion o f  the  re levant  par ts  in  the  b id  language ,  in  which 

case ,  for  purposes  o f  eva lua t ion o f  th e  b id ,  the  t rans la t ion in  b id  

language sha l l  p reva i l .  
 

IB.11 Documents Accompanying the Bid  
 

11.1  Each b idder  sha l l :  

 

(a )  submi t  a  wr i t ten power  o f  a t torney author i z ing  the  s ignatory o f  the  

b id  to  act  for  and on beha l f  o f  the  b idder ;   
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 (b)  update  the   i n format ion ind ica ted and  l i s ted in  the  B idd ing  Data 

and prev ious ly  submi t ted w i th the  app l i ca t ion for  prequa l i f i ca t ion,  

and cont inue  to  meet  the  min imum c r i te r ia  se t  out  in  the  

prequa l i f i ca t ion  documents  which as  a  min imum, would  i nc lude  the  

fo l low ing :  

 

( i )  Ev idence  o f  access  to  f inanc ia l  resources  a longwi th average 

annua l  const ruct ion turnover ;  

 

( i i )  F inanc ia l  p red ic t i ons  for  the  cur rent  year  and the  two  

fo l low ing years  i nc lud ing the  e f fect  o f  known commitments ;  

 

( i i )  Work commitments  s ince  prequa l i f i ca t ion;  

 

( iv)  Current  l i t iga t ion in fo rmat ion;  and  

 

(v)  Ava i lab i l i t y  o f  c r i t i ca l  equ ipment .  

 

  and 

 

(c)  furn ish a  techn ica l  p roposa l  tak ing in to  account  the  var ious  

Append ices  to  B id  spec ia l l y  the  fo l low ing:  

Append ix -E  to  B id  Proposed Const ruct ion Schedule  

Append ix -F  to  B id  Method o f  Per forming  the  Work  

Append ix -G to  B id  L i s t  o f  Ma jor  Equ ipment  

 Append ix -K  to  B id  Organ iza t ion Char t  fo r  Superv i sory  Sta f f  

 and other  per t inent  in format ion such as  mob i l i za t ion programme 

etc;  

 

11.2  B ids  submi t ted by  a  jo int  ventu re  o f  two  (2)  or  more  f i rms sha l l  comply 

w i th the  fo l l ow ing requ i rements:  

 

(a )  the  b id  and in  case  o f  a  success fu l  b id ,  the  Form o f  Cont ract  

Agreement  sha l l  be  s igned  so as  to  be  lega l ly  b ind ing  on  a l l  

par tners ;  

 (b)  one of  the  jo int  ven ture  par tners  sha l l  be  nominated as  be ing in 

charge;  and th is  author i za t ion sha l l  be  ev idenced by submi t t i ng  a 

power  o f  a t torney s igned by lega l ly  author i zed s ignator ies  o f  a l l  

the  jo int  venture  par tners ;  
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(c)  the  par tner - i n-charge  sha l l  a lways  be  du ly  author i zed  to  dea l  w i th  

the  Employer  regard ing a l l  mat te rs  re la ted w i th and/or  inc identa l  

to  the  execut ion o f  Works  as  per  the  te rms and Cond i t ions  o f  

Cont ract  and  in  th i s  regard to  incur  any and a l l  l i ab i l i t i es ,  re ce ive  

ins t ruct ions ,  g i ve  b ind ing  under tak ings  and rece i ve  payments  on  

beha l f  o f  the  jo int  venture;  

 

(d)  a l l  par tners  o f  the  jo int  venture  sha l l  a t  a l l  t imes and under  a l l  

c i r cumstances  be  l iab le  jo int ly  and severa l l y  fo r  the  execut i on o f  

the  Cont ract  i n  accordance  w i th the  Cont ract  te rms and a  

s ta tement  to  th i s  e f fect  sha l l  be  inc luded in  the  author i za t ion  

ment ioned under  Sub -Para(b)  above as  wel l  as  in  the  Form of  B id  

and in  the  Form of  Cont ract  Agreement  ( in  case  o f  a  success fu l  

b id) ;  and  

 

(e)  a  copy of  the  agreement  entered into  by the  jo int  venture  par tner s  

sha l l  be  submi t ted w i th the  b id  s ta t ing  the  cond i t ions  under  which  

i t  w i l l  funct ion ,  i t s  per iod o f  dura t ion,  the  persons  author i zed  to  

represent  and ob l iga te  i t  and which persons w i l l  be  d i re ct ly  

respons ib le  for  due  per formance  of  the   Cont ract  and  can  g ive  va l id  

rece ip ts  on  beha l f  o f  t he  jo int  ven ture ,  the  propor t ionate  

par t i c ipa t ion o f  the  severa l  f i rms forming the  jo int  venture ,  and  

any other  in format ion necessary to  perm i t  a  fu l l  appra isa l  o f i t s  

funct ion ing.  No  amendments  /  mod i f i ca t ions  whatsoever  i n  the  jo int  

venture  agreement  sha l l  be  agreed to  between the  jo int  venture  

par tner  w i thout  pr io r  wr i t ten consent  o f  the  Employer .  

 

11.3  B idders  sha l l  a l so  submi t  proposa ls  o f  work methods and schedule ,  in  

suf f i c ient  de ta i l  to  demonst ra te  the  adequacy o f  th e  B idders ’  p roposa ls  to 

meet  the  techn ica l  spec i f i ca t ions  and the  comple t ion t ime re fe r red to  in 

Sub-C lause  1.2 hereo f .  

 

IB.12 Bid Pr ices  

 

12.1  Un less  s ta ted otherw ise  in  the  B idd ing Documents ,  the  Cont ract  

sha l l  be  for  the  who le  o f  the  Works  as  descr ibed in  Sub-C lause  1.1  

hereof ,  based on  the  un i t  ra tes  and /  or  pr i ces  submi t ted by  the 

b idder .  

 

12.2  The b idders  sha l l  f i l l  in  ra tes  and pr i ces  fo r  a l l  i tems of  the  Works  

descr ibed in  the  B i l l  o f  Quant i t ies .  I tems aga ins t  which no ra te  or  

pr i ce  i s  entered by a  b idder  w i l l  not  be pa id  for  by the  Employer  

when executed and sha l l  be  deemed covered by ra tes  and pr ices  

for  o ther  i tems in  the  B i l l  o f  Quant i t ies .  
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12.3  A l l  dut ies ,  taxes  and  other  lev ie s  payab le  by the  Cont ractor  under  

the  Cont ract ,  or  for  any other  cause ,  as  on the  date  28 days  pr io r  

to  the  dead l ine  for  submiss ion o f  b ids  sha l l  be  inc luded in  the  ra tes 

and pr i ces  and the  to ta l  B id  Pr i ce  submi t ted by a  b idder .  

 

 Add i t iona l  /  reduced  dut ies ,  taxes  and l ev ies  due to  subsequent  

add i t ions  or  changes  in  leg is la t ion sha l l  be  re imbursed /  deduc ted 

as  per  Sub-C lause  70 .2 o f  the  Genera l  Cond i t ions  o f  Cont ract  Par t -

I .  

 

12.4  The ra tes  and pr i ces  quoted by the  b idders  a re  sub ject  to 

ad justment  dur ing the  per formance o f  the  Cont ract  in  a ccordance  

w i th the  prov i s ions  o f  C lause  70 of  the  Cond i t ions  o f  Cont ract .  The  

b idders  sha l l  furn i sh the  prescr ibed in format ion for  the  pr i ce  

ad justment  formulae  in  Append ix -C to  B id ,  and sha l l  submi t  w i th 

the i r  b ids  such other  suppor t ing  in format ion as  requ i red under  the  

sa id  C lause .  

 

IB.13   Currenc ies  of  Bid and Payment  

 

13.1  The un i t  ra tes  and the  pr i ces  sha l l  be  quoted by the  b idder  ent i re ly  

in  Pak  rupees .  A  b idder  expect ing  to  i ncur  expend i tures  i n  o ther  

cur renc ies  for  input s  to  the  Works  supp l ied  f rom outs ide  the  

Employer ’ s  count ry  ( re fe r red to  as  the  “Fore ign Cur rency 

Requi rements”)  sha l l  ind ica te  the  same in  Append ix -B to  B id .  The  

propor t ion o f  the  B id  Pr i ce  (exc lud ing Prov is iona l  Sums)  needed by  

h im for  the  payment  o f  such Fore ign Cur rency Requi rements  e i t her  

( i )  ent i re ly  in  the  cur rency o f  the  B idder ’ s  home count ry  or ,  ( i i )  a t  

the  b idder ’ s  opt ion,  ent i re ly  in  Pak rupees prov ided  a lways tha t  a  

b idder  expect ing to  i ncur  expend i tures  i n  a  cur rency  or  cur renc ies  

other  than those  s ta ted in  ( i )  and ( i i )  above for  a  por t ion o f  t he  

fore ign  cur rency requ i rements ,  and w ish ing to  be  pa id  accord ing ly ,  

sha l l  ind i ca te  the  respect ive  por t ions  in  h i s  b id .  

 

13.2  The ra tes  o f  exchange to  be  used by the  b idder  for  cur rency  

convers ion sha l l  be  the  TT&OD Se l l ing  Rates  pub l i shed  or  

author i zed by the  Sta te  Bank of  Pak is tan p reva i l ing  on the  date  28 

days  pr io r  to  the  dead l ine  for  submiss ion o f  b ids .  

 

 For  the  purpose  of  payments ,  the  exchange ra tes  used in  b id  

prepara t ion sha l l  app l y  for  the  dura t ion o f  the  Cont ract .  
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IB.14   Bid  Val id ity  

14.1  B ids  sha l l  rema in va l i d  for  the  per i od s t ipu la ted in  the  B idd ing Data 

a f te r  the  Date  o f  B id  Opening spec i f ied  i n  C lause  IB .23.  

 

14.2  In except iona l  c i r cumstances ,  pr i o r  to  exp i ry  o f  the  or ig ina l  b id  

va l id i ty  per iod ,  the  Employer  may request  tha t  the  b idders  extend 

the  per iod o f  va l id i ty  for  a  spec i f ied  add i t iona l  per iod  whi ch sha l l  

in  no case  be  more  than the  or ig ina l  b id  va l id i ty  per iod .  The  

request  and the  responses  there to  sha l l  be  made in  wr i t ing .  A  

b idder  may re fuse  the  request  w i thout  for fe i t ing  h is  B id  Secur i t y .  A  

b idder  agree ing to  the  request  w i l l  not  be  requ i red or  permi t ted to 

mod i fy  h i s  b id ,  but  w i l l  be  requ i red to  extend the  va l id i ty  o f  h i s  B id  

Secur i t y  for  the  per i od o f  the  extens ion,  and in  compl iance  w i th 

C lause  IB .15 in  a l l  re spects .  
 

IB.15 Bid Securi ty  
 

15.1  Each b idder  sha l l  furn ish,  as  par t  o f  h i s  b id ,  a  B id  Secur i t y  in  the 

amount  s t ipu la ted in  the  B idd ing Data  in  Pak Rupees or  an 

equ iva lent  amount  in  a  f ree ly  conver t ib le  cur rency.  
 

15.2  The B id  Secur i ty  sha l l  be ,  a t  the  opt ion o f  th e  b idder ,  in  the  fo rm 

of  Depos i t  a t  Ca l l  o r  a  Bank Guarantee  i ssued by a  Scheduled Bank 

in  Pak is tan  or  f rom a  fore ign  bank  du l y  counter  guaranteed by a  

Scheduled Bank  in  Pak is tan va l id  for  a  per iod 28 days  beyond the  

B id  Va l id i ty  da te .  
 

15.3  Any b id  not  accompanied by an acceptab le  B id  Secur i t y  sha l l  be  

re jected by the  Employer  as  non -respons i ve .  
 

15.4  The b id  secur i t ies  o f  unsuccess fu l  b idde rs  w i l l  be  re turned  as 

prompt ly  as  poss ib l e ,  but  not  la te r  than 28 days  a f te r  the 

exp i ra t ion o f  the  per i od o f  B id  Va l id i t y .  
 

15.5  The B id  Secur i t y  o f  t he  success fu l  b idder  w i l l  be  re turned when the  

b idder  has  furn ished the  requ i red Per formance Secur i ty  and s igned  

the  Cont ract  Agreement .  
 

15.6  The B id  Secur i ty  may be  for fe i ted :  
 

(a)  i f  the  b idder  w i thdraws h is  b id  except  as  prov ided  in  Sub -

C lause  22 .1 ;  
 

 (b)  i f  the  b idder  does  no t  accept  the  cor rect i on o f  h i s  B id  Pr i ce  

pursuant  to  Sub-C lause  27.2 hereo f;  or  
 

(c)  In the  case  o f  success fu l  b idder ,  i f  he  fa i l s  w i th in  the  

spec i f ied  t ime l im i t  to :  

( i )  furn ish the  requ i red Pe r formance Secur i ty;  or  

( i i )  S ign the  Cont ract  Agreement .  
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IB.16   Alternate  Proposals  by Bidder  

 

16.1  Shou ld  any b idder  cons ider  tha t  he  can of fe r  any advantages to  the  

Employer  by a  mod i f i ca t ion to  the  des igns ,  spec i f i ca t ions  or  o ther 

cond i t ions ,  he  may,  i n  add i t ion to  h is  b id  to  be  submi t ted in  s t r i c t  

compl iance  w i th the  B idd ing Documents ,  submi t  any A l te rnate 

Proposa l (s)  conta in ing (a)  re levant  des ign ca lcu la t ions ;  (b) 

techn i ca l  spec i f i ca t ions;  (c)  proposed const ruct ion methodo logy;  

and (d)  any other  re levant  deta i l s  /  cond i t ions ,  prov ided a lways 

tha t  the  to ta l  sum entered on the  Form of  B id  sha l l  be  tha t  which 

represents  comple te  compl iance  w i th the  B idd ing Documents .  

 

16.2  A l te rnate  Proposa l (s) ,  i f  any,  o f  the  lowest  eva lua ted respons ive  

b idder  on l y  may be  cons idered by the  Emp loyer  as  the  bas is  for  the  

award of  Cont ract  to  such b idder .  
 

IB.17   Pre-Bid Meeting  
 

17.1  The Employer  may,  on h i s  own mot ion o r  a t  the  request  o f  any 

prospect ive  b idder(s) ,  ho ld  a  p re -b id  meet ing to  c la r i fy  i ssues  and 

to  answer  any quest ions  on mat te rs  re la ted to  the  B idd ing 

Documents .  The date ,  t ime and venue of  pre -b id  meet ing ,  i f  

convened,  i s  as  s t ipu la ted in  the  B idd ing Data .  A l l  p rospect ive  

b idders  or  the i r  author i zed representa t ives  sha l l  be  inv i ted  to 

a t tend such a  pre-b id  meet ing .  
 

17.2  The b idders  a re  requested to  submi t  quest ions ,  i f  any ,  in  wr i t ing  so  

as  to  reach the  Employer  not  la te r  than seven (7)  days  be fore  the  

proposed pre -b id  mee t ing .  
 

17.3  Minutes  o f  the  pre -b id  meet ing ,  inc lud ing the  text  o f  the  quest i ons  

ra i sed and the  rep l ies  g iven,  w i l l  be  t ransmi t ted w i thout  de lay to 

a l l  purchasers  o f  the  B idd ing Documents .  Any mod i f i ca t ion o f  the 

B idd ing Documents  l i s ted in  Sub -C lause  7.1 hereof  whi ch may 

become necessary as  a  resu l t  o f  the  pre -b id  meet ing sha l l  be  made 

by the  Employer  exc lus ive l y  through the  i ssue  of  an Addendum 

pursuant  t o  C lause  IB .9 and not  through the  minutes  o f  the  pre -b id  

meet ing .   

 

17.4  Absence  a t  the  pre -b id  meet ing w i l l  not  be  a  cause  for  

d i squa l i f i ca t ion o f  a  b idder .  
 

IB.18 Format and Signing of  Bid  
 

18.1  Bidders  a re  par t i cu la r ly  d i rected tha t  the  amount  entered on the  

Form o f  B id  sha l l  be  for  per forming the  Cont ract  s t r i c t l y  in  

accordance  w i th the  B idd ing Documents .  

 

13  



Misce l l aneous  Immed ia t e  Works  o f  Pub l i c  Schoo l  Hyder abad  

 

I-9  

 

18.2  A l l  append ices  to  B id  a re  to  be  proper ly  comple ted and s igned.  
 

18.3  No a l te ra t ion i s  to  be  made in  the  Form of  B id  nor  in  the  

Append ices  there to  except  in  f i l l ing  up the  b lanks  as  d i re cted.  I f  

any such a l te ra t ions  be  made or  i f  t hese  ins t ruct ions  be  not  fu l l y  

compl ied  w i th ,  t he  b id  may be  re jected.  

 

18.4  Each b idder  sha l l  p repare  by f i l l ing  out  the  forms comple te ly  and 

w i thout  a l te ra t ions  one (1)  or ig ina l  and number  o f   cop ies ,  

spec i f ied  i n  the  B idd ing Data ,  o f  the  documents  compr i s ing the  b id  

as  descr ibed in  C lause  IB .7 and c lear l y  mark them “ORIGINAL” and 

‘COPY” as  appropr ia te .  In  the  event  o f  d i screpancy between them, 

the  or ig ina l  sha l l  p reva i l .  
 

18.5  The or ig ina l  and a l l  cop ies  o f  the  b id  sha l l  be  typed or  wr i t ten in  

inde l ib le  ink ( in  the  case  o f  cop ies ,  Photos ta ts  a re  a l so  acceptab le)  

and sha l l  be  s igned by a  person or  per sons du ly  author i zed to  s ign  

on beha l f  o f  the  b idder  pursuant  to  Sub -  C lause  11.1(a)  hereof .  A l l  

pages o f  the  b id  sha l l  be  in i t ia l led  and s tamped by the  person  or  

persons s ign ing  the  b id .  
 

18.6  The b id  sha l l  conta in  no a l te ra t ions ,  omiss ions  or  add i t ions ,  except 

to  comply w i th ins t ruct ions  i ssued by the  Employer ,  or  as  a re 

necessary  to  cor rect  e r rors  made by the  b idder ,  in  wh ich  case  such  

cor rect ions  sha l l  be  in i t ia led  by the  person or  persons s ign ing the  

b id .  

 

18.7  B idders  sha l l  i nd ica te  in  the  space  prov i ded in  the  Form o f  B id  the i r  

fu l l  and proper  addresses  a t  which not i ces  may be  lega l ly  served  

on them and to  whi ch a l l  cor re spondence  in  connect ion w i th the i r  

b ids  and the  Cont ract  i s  to  be  sent .  

 

18.8  B idders  shou ld  re ta in  a  copy of  the  B idd ing Documents  as  the i r  f i l e  

copy .  

 

D. SUBMISSION OF BIDS  

 

IB.19 Seal ing and Marking of  Bids  

 

19.1  Each b idder  sha l l  submi t  h i s  b id  as  under :  

(a )  ORIGINAL and each  copy of  the  B id  sha l l  be  separa te ly  

sea led and put  in  separa te  enve lopes and marked as  such.  

 

(b)  The enve l opes conta in ing the  ORIGINAL and cop ies  w i l l  be  

put  in  one sea led enve lope and addressed /  ident i f ied  as 

g iven in  Sub-  C lause  19.2 hereo f .  
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19.2  The inner  and outer  enve lopes sha l l :  

 

(a )  be  addressed to  the  Employer  a t  the   address  prov ided in  the  

B idd ing Data;  

 

(b)  bear  the   name and ident i f i ca t ion number  o f  the  cont ract  as  

de f ined in  the  B idd ing Data;  and  

 

(c)  prov ide  a  warn ing no t  to  open be fore  the  t ime and date  for  

b id  open ing ,  as  spec i f ied  in  the  B idd ing Data .  

 

19.3  In add i t ion  to  the  ident i f i ca t ion requ i red in  Sub -  C lause  19.2  

hereof ,  t he  inner  enve lope sha l l  i nd ica te  the  name and address  o f  

the  b idder  to  enab le  the  b id  to  be  re turned unopened in  case  i t  i s  

dec la red “ la te”  pursuant  to  C lause  IB .21  

 

19.4  I f  the  outer  enve lope i s  not  sea led and  marked as  above ,  the  

Employer  w i l l  assume no respons ib i l i t y  for  the  misp lacement  or  

premature  open ing of  the  B id .  

 

IB.20.  Deadl ine  for  Submission of  B ids  

 

20.1  (a)  B ids  must  be  rece ived by the  Employer  a t  the  address 

spec i f ied  no  la te r  than the  t ime and da te  s t ipu la ted in  the  

B idd ing Data .  

 

 (b)  B ids  w i th charges  payab le  w i l l  not  be  accepted,  nor  w i l l  

a r rangements  be  under taken to  co l lec t  the  b ids  f rom any 

de l ive ry po int  o ther  than tha t  spec i f ied  above .  B idders  sha l l  

bear  a l l  expenses  incur red in  the  prepara t ion and de l ive ry o f  

b ids .  No c la ims w i l l  be  enter ta ined for  re fund o f  such  

expenses .  

 (c)  Where  de l ive ry  o f  a  b id  i s  by ma i l  and the  b idder  w ishes  to  

rece ive  an acknowledgment  o f  rece ip t  o f  such b id ,  he  sha l l  

make a  request  for  such acknowledgment  i n  a  separa te  le t te r  

a t tached to  but  not  i nc luded in  the  sea led b id  package.  
 

(d)  Upon request ,  acknowledgment  o f  rece ip t  o f  b ids  w i l l  be  

prov ided to  those  mak ing de l ive ry in  person or  by 

messenger .  
 

20.2  The Employer  may ,  a t  h i s  d i scre t ion,  extend the  dead l i ne  for  

submiss ion o f  b ids  by i ssu ing  an amendment  in  accordance  w i th 

C lause  IB .9,  in  whi ch case  a l l  r ights  and ob l iga t ions  o f  the 

Employer  and the  b idders  prev ious ly  sub ject  to  the  or ig ina l  

dead l ine  w i l l  therea f t e r  be  sub ject  t o  the  dead l ine  as  exten ded.  
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IB.21 Late Bids  

 

21.1  (a)  Any b id  rece i ved by  the  Employer  a f te r  the  dead l ine  fo r  

submiss ion o f  b ids  prescr ibed in  C lause  IB .20 w i l l  be  

re turned unopened to  such b idder .   

 

(b)  De lays  i n  the  ma i l ,  de lays  o f  person in  t rans i t ,  o r  de l i ve ry o f  

a  b id  to  the  wrong of f i ce  sha l l  not  be  accepted as  an excuse  

for  fa i lure  to  de l i ve r  a  b id  a t  the  proper  p lace  and t ime.  I t  

sha l l  be  the  b idder ’ s  respons ib i l i t y  to  dete rmine  the  manner  

in  which t ime ly  de l i ve ry o f  h i s  b id  w i l l  be  accompl i shed  

e i ther  in  person ,  by  messenger  or  by  ma i l .  

 

IB.22 Modif ication,  Substi tution and Withdrawal  of  Bids  

 

22.1  Any b idder  may mod i fy ,  subst i tute  or  withdraw h is  b id  a f te r  b id  

submiss ion prov ided tha t  the  mod i f i ca t ion ,  subst i tut ion or  wr i t ten  

not i ce  o f  w i thdrawa l  i s  rece ived by  the  Employer  pr io r  to  the  

dead l ine  for  submiss ion o f  b ids .  
 

22.2  The mod i f i ca t ion,  subst i tut ion,  or  not i ce  for  w i thdrawa l  o f  any  b id  

sha l l  be  prepared,  sea led ,  marked and de l i ve red in  accordance  w i th 

the  prov i s ions  o f  C lause  IB .19 w i th the  outer  and inner  enve lopes 

add i t iona l ly  marked  “MODIFICATION”,  “SUBSTITUTION”  or  

“WITHDRAWAL” as  appropr ia te .  
 

22.3  No b id  may be  mod i f ied  by a  b idder  a f te r  the  dead l ine  for  

submiss ion o f  b ids  except  in  accordance  w i th Sub -C lauses  22 .1 and 

27.2.  

 

22.4  Wi thdrawa l  o f  a  b id  dur ing the  in te rva l  be tween the  dead l ine  for  

submiss ion o f  b ids  and the  exp i ra t ion  o f  the  per iod o f  b id  va l i d i ty  

spec i f ied  i n  the  Form of  B id  may resu l t  in  for fe i ture  o f  the  B id  

Secur i t y  in  pursuance  to  C lause  IB .15.  

 

E.  BID OPENING AND EVALUATION  

 

IB.23.  Bid Opening (Single  Stage Two Envelopes)  SSTE  

 

23.1  The Employer  w i l l  open the  b ids ,  inc lud ing w i thdrawa ls ,  

subst i tut ion and  mod i f i ca t ions  made pursuant  to  C lause  IB .22 ,  in  

the  presence  o f  b idders ’  representa t ives  who choose  to  a t tend,  a t  

the  t ime,  da te  and loca t ion s t ipu la ted in  the  B idd ing Data .  The 

b idders ’  representa t ives  who are  present  sha l l  s ign a  reg is te r  

ev idenc ing the i r  a t tendance .  
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23.2  Enve lopes marked  “MODIFICATION” ,  “SUBSTITUTION”  or 

“WITHDRAWAL” sha l l  be  opened and read  out  f i r s t .  B ids  for  which  

an acceptab le  not i ce  o f  w i thdrawa l  has  been submi t ted pursuant  to  

C lause  IB .22 sha l l  not  be  opened.  

 

23.3  The b idder ’ s  name,  to ta l  B id  Pr i ce  and  pr i ce  o f  any A l te rnate  

Proposa l (s) ,  any d is counts ,  b id  mod i f i ca t ions ,  subst i t ut ion  and  

w i thdrawa ls ,  t he  presence  or  absence  o f  B id  Secur i ty ,  and such  

other  deta i l s  as  the  Employer  may cons ider  appropr ia te ,  w i l l  be  

announced by the  Employer  a t  the  open ing  of  b ids .  

 

23.4  Employer  sha l l  p repare  minutes  o f  the  b id  open ing,  inc lud ing  the  

in format ion d isc l osed  to  those  present  in  accordance  w i th the  Sub -

C lause  23 .3.  
 

23.5  SINGLE STAGE –  TWO ENVELOPE PROCEDURE. -   
 

The b id  sha l l  compr i se  a  s ing le  package conta in ing two separa te 

enve lopes .  Each enve lope sha l l  conta in  separa te ly  the  f inanc ia l  

p roposa l  and the  techn ica l  p roposa l ;  

    

the  enve lopes sha l l  be  marked as “FINANCIAL PROPOSAL”  and 

“TECHNICAL  PROPOSAL” i n  bo ld  and l eg ib le  le t te rs  to  avo id  

con fus ion;  

      

in i t ia l l y ,  on l y  the  enve lope marked  “TECHNICAL  PROPOSAL” sha l l  

be  opened;  

      

the  enve lope marked  as  “FINANCIAL PROPOSAL” sha l l  be  re ta ined 

in  the  custody of  the  procur ing agency w i thout  be ing opened;  

   the  procur ing agency sha l l  eva lua te  the  techn i ca l  p roposa l  i n  a  

manner  prescr ibed in  advance ,  w i thout  re fe rence  to  the  pr i ce  and 

re ject  any proposa l  which does not  conform to  the  spec i f ied  

requ i rements;  

       

dur ing the  techn i ca l  eva lua t ion no amendments  in  the  techn ica l  

p roposa l  sha l l  be  permi t ted;  

      

the  f inanc ia l  p roposa ls  o f  b ids  sha l l  be  opened pub l i c ly  a t  a  t ime, 

da te  and venue announced and communica ted to  the  b idders  in  

advance;  

      

af te r  the  eva lua t ion  and approva l  o f  the  techn i ca l  p roposa l  the  

procur ing agency ,  sha l l  a t  a  t ime w i th in  the  b id  va l id i ty  per iod ,  

pub l i c l y  open the  f i nanc ia l  p roposa ls  o f  the  techn i ca l l y  accepted 

b ids  on l y .  The  f inanc ia l  p roposa l  o f  b ids  found techn i ca l l y  non -  
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respons i ve  sha l l  be  re turned un -opened to  the  respect ive  b idders;  

and the  b id  found to  be  the  lowest  eva lua ted b id  sha l l  be  accepted.  

 
 

IB.24.   Process to be Conf identia l  
 

24.1  Informat ion re la t ing  to  the  examinat ion,  c la r i f i ca t ion,  eva lua t ion  

and compar i son o f  b id  and recommendat ions  for  the  award o f  a  

cont ract  sha l l  not  be  d isc losed to  b idders  or  any other  person  not  

o f f i c ia l l y  concerned w i th such process  be fore  the  announcemen t  o f  

b id  eva lua t ion repor t  which sha l l  be  done  a t  leas t  ten (10)  days  

pr io r  to  i ssue  of  Le t te r  o f  Acceptance .  The announcement  to  a l l  

B idders  w i l l  inc lude  t ab le(s)  compr is ing read out  pr i ces ,  d i s counted 

pr i ces ,  pr i ce  ad justments  made,  f i na l  eva lua ted pr i ce s  and  

recommendat ions  aga ins t  a l l  the  b ids  eva lua ted.  Any  e f for t  by a  

b idder  to  in f luence  the  Employer ’ s  process ing o f  b ids  or  award 

dec i s i ons  may  re su l t  i n  the  re jec t i on  o f  such  b idde r ’ s  b id .  Whereas  

any b idder  fee l ing  aggr ieved may lodge a  wr i t ten compla int  not  

la te r  than f i f teen (15)  days  a f te r  the  announcement  o f  the  b id  

eva lua t ion repor t ;  however  mere  fact  o f  l odg ing a  compla int  sha l l  

not  warrant  suspens ion o f  the  procurement  process .  

 

IB.25   Clar i f ication of  Bids  

25.1  To ass i s t  in  the  examinat ion,  eva lua t ion and compar i son  of  b ids ,  

the  Employer  may,  a t  h i s  d i scre t ion,  ask any b idder  for  c la r i f i ca t ion  

o f  h i s  b id ,  inc lud ing  breakdowns of  un i t  ra tes .  The request  for  

c la r i f i ca t ion and  the  response  sha l l  be  i n  wr i t ing  but  no change in  

the  pr i ce  or  substa nce  of  the  b id  sha l l  be  sought ,  o f fe red  or 

permi t ted except  as  requ i red to  conf i rm the  cor rect ion  o f  

a r i thmet ic  e r rors  d i scovered by the  Employer  in  the  eva lua t ion  o f  

the  b ids  in  accordance  w i th C lause  IB .28.  
 

 

IB.26   Examinat ion of  Bids  and Determination of  Responsiveness  
 

26.1  Pr io r  to  the  deta i led  eva lua t ion o f  b ids ,  the  Employer  w i l l  

de te rmine  whether  each b id  i s  substan t ia l l y  respons i ve  to  the  

requ i rements  o f  the  B idd ing Documents .  

 

26.2  A substant ia l l y  respons ive  b id  i s  one  which ( i )  meets  the  e l ig ib i l i t y  

c r i te r ia ;  ( i i )  has  been proper ly  s igned;  ( i i i )  i s  accompanied by  the 

requ i red B id  Secur i ty;  and  ( iv)  confo rms to  a l l  t he  te rms, 

cond i t ions  and spec i f i ca t ions  o f  the  B idd ing Documents ,  w i thout  

mater ia l  dev ia t ion or  reserva t ion .  A  mater ia l  dev ia t ion  or 

reserva t ion i s  one ( i )  which  a f fe ct  in  any substant ia l  way the  

scope,  qua l i t y  or  per formance o f  the  Works ;  ( i i )  wh i ch l im i t s  in  any 

substant ia l  way,  i ncons is tent  w i t h  t h e  B i d d i ng  D o cu m e n t s ,  t h e  
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26.3  E m p l o ye r ’ s  r i g h t s  o r  t h e  b idder ’ s  ob l iga t i ons  under  the  Cont ract ;  

or  ( i i i )  adopt ion/ rect i f i ca t ion whereo f  would  a f fe ct  un fa i r l y  the  

compet i t i ve  pos i t ion  o f  o ther  b idders  present ing substant i a l l y  

respons i ve  b ids .  

 

26.4  I f  a  b id  i s  not  substant ia l l y  respons i ve ,  i t  w i l l  be  re jected by the  

Employer ,  and may  not  sub sequent ly  be  made respons i ve  by 

cor rect ion or  w i thd rawa l  o f  the  non -conforming dev ia t ion  or  

reserva t ion.  
 

IB.27   Correction of  Errors  
 

27.1  B ids  determined to  be  substant ia l l y  respons ive  w i l l  be  checked  by 

the  Employer  for  any  a r i thmet ic  e r rors .  E r rors  w i l l  be  cor rected by  

the  Employer  as  fo l lows:  

 (a )  where  there  i s  a  d i screpancy between the  amounts  in  f igures  

and in  words ,  the  amount  i n  words  w i l l  govern;  and  
 

(b)  where  there  i s  a  d i sc repancy between the  un i t  ra te  and the  

l ine  i tem tota l  resu l t i ng  f rom  mul t ip l y ing the  un i t  ra te  by the  

quant i ty ,  the  un i t  ra te  as  quoted w i l l  govern,  un less  i n  the  

op in ion o f  the  Employer  there  i s  an obv ious l y  gross  

misp lacement  o f  the  dec ima l  po int  in  the  un i t  ra te ,  in  whi ch  

case  the  l ine  i tem tota l  as  quoted w i l l  govern a nd the  un i t  

ra te  w i l l  be  cor rected.  
 

27.2  The amount  s ta ted in  the  Form of  B id  w i l l  be  ad justed by  the  

Employer  in  a ccordance  w i th the  above procedure  for  the  

cor rect ion o f  e r rors  and w i th the  concur rence  of  the  b idder ,  sha l l  

be  cons idered as  b ind ing upon the  b idder .  I f  the  b idder  does not  

accept  the  cor rected B id  Pr i ce ,  h i s  B id  w i l l  be  re jected,  and the  B id  

Secur i t y  sha l l  be  for fe i ted  in  accordance  w i th Sub -  C lause  15.6(b)  

hereof .  

 

IB.28 Evaluat ion  and Comparison of  Bids  

 

28.1  The Employer  w i l l  eva lua te  and compare  on ly  the  B ids  determined 

to  be  substant ia l l y  respons i ve  in  accordance  w i th C lause  IB .26.  

 

28.2  In eva lua t ing the  B ids ,  the  Employer  w i l l  de te rmine  for  each  B id  

the  eva lua ted B id  Pr i ce  by ad just i ng the  B id  Pr i ce  as  fo l l ows:  

 

 (a )  mak ing any cor rect ion for  e r rors  pur suant  to  C lause  IB .27;  

 

(b)  exc lud ing Prov i s iona l  Sums and the  prov is ion,  i f  any ,  for  

cont ingenc ie s  in  the  Summary  B i l l  o f  Quant i t ies ,  but  

inc lud ing compet i t i ve l y  pr i ced Daywork;  and  
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( c)  making an  appropr ia te  ad justment  for  any  other  acceptab le  

var ia t ion or  dev ia t ion .  

 

28.3  The es t imated e f fe ct  o f  the  pr i ce  ad justment  prov is ions  o f  the  

Cond i t ions  o f  Cont rac t ,  app l ied  over  the  per iod o f  execut ion o f  the  

Cont ract ,  sha l l  not  be  taken into  account  i n  B id  eva lua t ion .  

 

28.4  I f  the  B id  o f  the  success fu l  b idder  i s  se r ious l y  unba lanced  in  

re la t ion to  the  Employer ’ s  es t imate  o f  the  cost  o f  work to  be  

per formed under  the  Cont ract ,  the  Employer  may requ i re  the  b idder  

to  produce  deta i led  p r i ce  ana lyses  for  any or  a l l  i tems of  the  B i l l  o f  

Quant i t ies  to  demons t ra te  the  in te rna l  cons is tency o f  those  pr i ces  

w i th the  const ruct i on methods and schedule  proposed.  A f te r  

eva lua t ion o f  the  pr i ce  ana lyses ,  the  Employer  may requ i re  tha t  the  

amount  o f  the  Per formance Secur i ty  se t  for th in  C lause  IB .32  be 

increased a t  the  expense  o f  the  success fu l  b idder  to  a  l eve l  

suf f i c ient  to  protect  the  Employer  aga ins t  f i nanc ia l  loss  in  the  

event  o f  de fau l t  o f  the  success fu l  b idder  under  the  Cont ract .  

 

F.  AWARD OF CONTRACT  
 

IB.29   Award  

 

29.1  Subject  to  C lauses  IB .30 and IB .34 ,  the  Employer  w i l l  award the  

Cont ract  to  the  b idder  whose  b id  has  been determined to  be 

substant ia l l y  respons ive  to  the  B idd ing Documents  and who  has  

o f fe red the  lowest  eva lua ted B id  Pr i ce ,  prov ided tha t  such b idder 

has  been determined to  be  e l ig ib le  i n  accordance  w i th  the  

prov is ions  o f  C lause  IB .3  and  qua l i fy  pursuant  to  Sub -C lause  IB  

29.2.  

 

29.2  The Employer ,  a t  any  s tage of  the  b id  eva lua t ion,  hav ing cred ib le  

reasons for   or  pr ima fac ie  ev idence  of  any de fect  in  supp l ie r ’ s  or  

cont ractor ’ s  capac i t ies ,  may requ i re  the  supp l ie rs  or  cont ractors  to  

prov ide  in format ion  concern ing the i r  p ro fess iona l ,  techn ica l ,  

f inanc ia l ,  lega l  or  manager ia l  competence  whether  a l ready pre -

qua l i f ied  or  not :  

  

 P rov ided tha t  such  qua l i f i ca t ion sha l l  on ly  be  la id  dow n a f te r  

record ing  reasons  there for  in  wr i t ing .  They sha l l  fo rm par t  o f  the  

records  o f  tha t  b id  eva lua t ion repor t .  
 

IB.30   Employer ’s  Right  to Accept  any Bid  and to Reject any  or  a l l  Bids  
 

30.1  Notwi ths tand ing C lause  IB .29 ,  the  Employer  reserves  the  r ight  to 

accept  or  re ject  any  B id ,  and to  annul  the  b idd ing process  and 

re ject  a l l  b ids ,  a t  any  t ime pr ior  to  award of  Cont ract ,  w i thout   
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thereby incur r ing any l iab i l i t y  to  the  a f fected b idders  or  any 

ob l iga t ion except  tha t  the  grounds  for  re ject ion  o f  a l l  b id s  sha l l  

upon  request  be  communica ted to  any  b idder  who submi t ted a  b id ,  

w i thout  jus t i f i ca t ion  o f  grounds.  Re ject i on o f  a l l  b ids  sha l l  be  

not i f ied  to  a l l  b idder s  prompt ly .  

 

IB.31 Noti f ication of  Award  
 

31.1  Pr ior  to  exp i ra t ion o f  the  per iod o f  b id  va l id i ty  pr escr ibed by  the  

Employer ,  the  Employer  w i l l  not i fy  the  success fu l  b idder  in  wr i t ing  

( “Le t te r  o f    Acceptance”)  tha t  h i s  B id  has  been  accepted.  Th is  

le t te r  sha l l  name the  sum which the  Employer  w i l l  pay the 

Cont ractor  in  cons ide ra t ion o f  the  execut i on and c omple t ion o f  the 

Works  by the  Cont rac tor  as  prescr ibed by the  Cont ract  (here ina f te r  

and in  the  Cond i t ions  o f  Cont ract  ca l led  the  “Cont ract  P r i ce”) .  

 

31.2  No Negot ia t ion  w i th the  b idder  hav ing eva lua ted as  l owest  

respons i ve  or  any other  b idder  sha l l  be  perm i t ted ,  however ,  

Employer  may have c l a r i f i ca t ion meet ings  to  get  c la r i f y  any i tem in  

the  b id  eva lua t ion repor t .  

 

31.3  The not i f i ca t ion  o f  award and i t s  acceptance  by  the  b idder  w i l l  

const i t ute  the  format ion o f  the  Cont ract ,  b ind ing the  Employer  and 

the  b idder  t i l l  s ign ing  of  the  forma l  Cont ract  Agreement .  

 

31.3  Upon furn ish ing by  the  success fu l  b idder  o f  a  Per formance  

Secur i t y ,  t he  Employer  w i l l  p rompt ly  not i f y  the  other  b idders  tha t  

the i r  B ids  have  been unsuccess fu l  and re tu rn the i r  b id  secur i t ies .  
 

 

IB.32 Performance Security  

 

32.1  The success fu l  b idder  sha l l  furn i sh to  the  Employer  a  Per formance  

Secur i t y  i n  the  form and the  amount  s t ipu la ted in  the  B idd ing  Data 

and the  Cond i t ions  o f  Cont ract  w i th in  a  per iod o f  28 days  a f te r  the  

rece ip t  o f  Le t te r  o f  Acceptance .  

 

32.2  Fa i lure  o f  the  success fu l  b idder  t o  comply w i th the  requ i rement s  o f  

Sub-C lause  IB .32.1 or  C lauses  IB .33  or  IB .35 sha l l  const i tute  

suf f i c ient  grounds for  the  annulment  o f  the  award and for fe i ture  o f  

the  B id  Secur i ty .  
 

IB.33 Signing of  Contract Agreement  
 

33.1  With in 14  days  f rom the  date  o f  furn ish ing  of  acceptab le  

Per formance Secur i t y  under  the  Cond i t ions  o f  Cont ract ,  the  

Employer  w i l l  send the  success fu l  b idder  the  Cont ract  Agreement  in  

the  form prov ided in  the  B idd ing Documents ,  incorpora t ing  a l l  

agreements  between the  par t ies .  
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33.2  The forma l  Agreement  between the  Employer  and  the  success fu l  

b idder  sha l l  be  executed w i th in  14 days  o f  the  rece ip t  o f  the  

Cont ract  Agreement  by the  success fu l  b idder  f rom the  Employer .  

 

IB.34 General  Performance of  the B idders  
 

 The Employer  reserves  the  r ight  to  obta in  in format ion regard ing 

per formance o f  the  b idders  on the i r  p rev ious ly  awarded cont racts/works .  

The Employer  may in  case  o f  cons is tent  poor  per formance o f  any B idder  

as  repor ted by the  employers  o f  the  prev ious l y  awarded cont racts ,  

in te ra l ia ,  re ject  h i s  b id  and/or  re fe r  the  case  to  the  Pak is tan Eng ineer ing  

Counc i l  (PEC) .  Upon such re fe rence ,  PEC in  accordance  w i th i t s  ru les ,  

procedures  and re levant  laws of  the  land take  such act ion as  may be  

deemed appropr ia te  under  the  c i r cumstances  o f  the  case  inc lud ing b lack 

l i s t ing  o f  such B idder  and debar r ing h im f rom par t i c ipa t ion  in  future  

b idd ing for  s im i la r  works .  
 

IB.35   Integri ty  Pact  
 

 The B idder  sha l l  s ign and s tamp the  Integr i ty  Pact  prov ided a t  Append ix -L  

to  B id  i n  the  B idd ing  Documents  for  a l l  Federa l  Government  p rocurement  

cont racts  exceed ing Rupees ten mi l l ion.  Fa i lure  to  prov ide  such Integr i ty  

Pact  sha l l  make the  b idder  non -respons ive .   

 

IB.36 Instructions  not  Part  of  Contract  
 

Bids  sha l l  be  prepared and submi t ted in  accordance  w i th these  

Inst ruct ions  which a re  prov ided to  ass i s t  b idders  in  prepar ing the i r  b ids ,  

and do not  const i tute  par t  o f   the    B id  or  the  Cont ract  Documents .  
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BIDDING DATA 
 

1.1  Name and address  of  the  Employer:  
 

The Employer  i s  Publ ic  School  Hyderabad (Managed by SUKKUR IBA  

Univers i ty) .  
 

Address:  Publ ic  School  Hyderabad  
 

Phone No:  022-9260404        Ema i l :  ______________________  
 

Name of  the  Pro ject  & Summary o f  the  Works:  
 

Miscel laneous Immediate  Works of  Publ ic  School  Hyderabad  
 

The works  invo lves  ( i )a .  Const ruct ion o f  O f f i ce  Mess  /  Ground F loor  ( i i )b .  Guest  

House  /  F i r s t  F loo r  ( i i i ) .  F la ts  (Grade-19)  G+2  ( i v) .  F la ts  (Grade -17-18)  G+2   

(v) .  F la ts  (Grade -15-16)  G+2  (v i ) .  F la ts  (Grade -11-14)  G+2  (v i i ) .  F la ts  (Grade -

1-10)  G+2 inc lud ing execut ion o f  C iv i l ,  P lumbing  & E lect r i ca l  Work and re la ted 

works  in  accordance  w i th the  Des ign,  Drawings ,  Techn ica l  Spec i f i ca t ions ,  B i l l  o f  

Quant i t ies  and ins t ruct ions  o f  the  C l ient  /  Consu l tant  w i th  spec ia l  emphas is  on  

Quant i ty  and Qua l i t y  cont ro l  e th ics .  

 

2.1 Source  of  Funds  

Publ ic  School  Hyderabad has a r ranged funds f rom Education & L iteracy  

Department GoS  and i t  i s  in tended tha t  par t  o f  the  proceeds o f  th i s  w i l l  be  

app l ied  to  e l ig ib le  payments  under  the  Cont ract  for  which  these  B idd ing 

Documents  a re  i ssued .  

 

3.1 El igibi l ity Bidders (Mandatory Provisions)  
 

1.  F i rm hav ing va l id  PEC Reg is t ra t ion Cer t i f i ca te  in  Category C -4 and above 

in  requ i red appropr ia te  codes va l id  for  the  year  30th June  2021,  a l so  

a)  Reg is te red w i th Income Tax Depar tment  and other  loca l  taxes  ( i f  
any)  

b)   Va l id  Reg is t ra t ion Cer t i f i ca te  o f  Income Tax,  FBR/  NTN  
c)  A f f idav i t  on Non-Jud ic ia l  S tamp Paper  to  the  e f fect  tha t  the 

Const ructors/  F i rms a re  not  b lack l i s ted and i s  not  in  l i t iga t ion w i th 
any organ iza t ion/  depar tment  or  pub l i c  organ iza t ion.  

2 .  Inte res ted Cont racto rs/  F i rms must  be  ab le  to  demonst ra te proof  o f  

exper ience  o f  Bu i ld ing Work o f  s im i la r  na ture  and complex i ty .  
 

6.1  Site Vis i t   

6.2  The b idders  a re  adv i sed to  v i s i t  and examine the  S i te  o f  Works  and i t s  
sur round ings  and  ob ta in  for  themse lves  on the i r  own respons ib i l i t y  a l l  

in format ion tha t  may be  necessary for  prepar ing the  b id  and enter ing in to  
a  cont ract  for  const ruct ion o f  the  Works .  S i te  v i s i t  w i l l  be  o rgan ized by 

the  Employer  and w i l l  be  he ld  on  ______________ 2021  a t  _______  AM .  

The prospect i ve  b idders  w i l l  coord ina te ,  i n  advance  o f  the  date  o f  S i te  
v i s i t ,  w i th  employe r  for  t ime and p lace  o f  ga ther ing and other  

a r rangements  be fo re  proceed ing  to  the  S i t e .  A l l  cos ts  i n  respec t  o f  S i te  
V is i t  sha l l  be  a t  the  b idder ’ s  own expense .  
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6 .3  The b idders  and any of  the i r  personne l  or  agents  w i l l  be  granted  

permiss ion by the  Employer  to  enter  upon h is  premises  and lands for  the  

purpose  o f  such inspect ion,  but  on l y  upon the  express  cond i t ion tha t  the  

b idders ,  the i r  personne l  and agents ,  w i l l  re lease  and indemni fy  the  

Employer ,  h i s  personne l  and agents  f rom and aga ins t  a l l  l i ab i l i t y  in  

respect  thereo f  and  w i l l  be  respons ib le  fo r  de ath or  persona l  i n jury ,  loss  

o f  or  damage to  proper ty  and any other  lo ss ,  damage,  costs  and expenses  

incur red as  a  resu l t  o f  such inspect ion.  

 

8 .1  T ime L imits  for  Clar i f icat ion:   

The Employer  w i l l  re spond to  any reques t  for  c la r i f i ca t ion wh ich he  rece ives  

ear l ie r  than 07 (Seven) Days  p r io r  t o  the  dead l ine  for  submiss ion o f  b ids .  
 

 

10.1 Bid  Language  
 

Eng l i sh   
 

11.  Documents  Accompany the Bid   
 

Evaluation/Qual i f icat ion Cr i ter ia  
 
I n  t h i s  s e c t i o n  e va l u a t i o n  c r i t e r i a  a r e  b a s e d  o n  m a r k s  /  s c o r e  c r i t e r i a  f o r  s e l e c t i o n  

m e t h o d s  f o r  p r e q u a l i f y i n g  o f  t h e  c o n t r a c t o r s  /  f i r m s .  E va l u a t i o n  /  Q u a l i f i c a t i o n  

C r i t e r i a  i s  a s  u n d e r .  

 

Mandatory Provisions  /  El ig ib i l i ty:  F i r m s  /  C o n t r a c t o r s  m u s t  p o s s e s s   

( i )  V a l i d  r e g i s t r a t i o n  c e r t i f i c a t e  o f  P E C  i n  t h e  c a t e g o r y  C - 4  o r  a b o ve  a n d  

i n  d i s c i p l i n e  C E - 0 9 ,  C E - 1 0 ,  &  E E - 1 1  va l i d  u p  t o  3 0
t h

 J u n e  2 0 2 1  a l o n g  

w i t h  C V  o f  E n g i n e e r ,  P E C  r e g i s t r a t i o n .   

( i i )  R e g i s t r a t i o n  c e r t i f i c a t e s  f r o m  I n c o m e  T a x  ( F B R ) ,  S a l e s  T a x  ( i f  r e q u i r e d )  

a n d  S i n d h  R e ve n u e  B o a r d  a l o n g  w i t h  T a x  R e t u r n s  o f  l a s t  t h r e e  y e a r s   

( i i i )  D o c u m e n t a r y  E v i d e n c e  /  W o r k  o r d e r s  o f  m i n i m u m  l a s t  0 5  y e a r s  o f  

s i m i l a r  n a t u r e  o r  w o r k  o f  c a t e g o r y  C E - 0 9 ,  C E - 1 0 ,  &  E E - 1 1  c o m p l e t e d  

w i t h i n  l a s t  f i ve  y e a r s  c o m p l e t i o n  c e r t i f i c a t e s .   

( i v )  B a n k  S t a t e m e n t  o f  l a s t  o n e  y e a r .  

( v )  F i n a n c i a l  S t a t u s  A s s e s s m e n t .  T h e  a p p l i c a n t  i s  r e q u i r e d  t o  s u b m i t  

a u d i t e d  f i n a n c i a l  s t a t e m e n t  b y  a  c h a r t e r e d  a c c o u n t a n t  f i r m  f o r  l a s t  

t h r e e  y e a r s .  

( v i )  C o m p l e t e  C o m p a n y  /  F i r m  P r o f i l e  w i t h  d e t a i l s  o f  p r o j e c t s  o f  s i m i l a r  

n a t u r e s ,  l i s t  o f  e m p l o y e e s  a n d  e q u i p m e n t .  C o m p l e t e  d e t a i l s  o f  

m a c h i n e r y  o n  C o m p a n y ’ s  l e t t e r  h e a d  a n d  d u l y  s i g n e d .  
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( v i i )  A f f i d a v i t  o f  t h e   c o n t r a c t o r s  /  f i r m s  t h a t  t h e y  a r e  n o t  i n vo l ve d  i n  a n y  

l i t i g a t i o n ,  d e p a r t m e n t a l  r i f t  o r  a b a n d o n e d  o r  u n n e c e s s a r y  d e l a y e d  

c o m p l e t i o n  o f  a n y  w o r k  i n  t h e  G o ve r n m e n t  a n d  a s  w e l l  a s  i n  p r i va t e  

o r g a n i z a t i o n .  

( v i i i )  P h y s i c a l  p r e s e n t a t i o n  o f  t h e  p r o f e s s i o n a l  s t a f f  a n d  o t h e r  o r i g i n a l  

d o c u m e n t  a s  d e e m e d  b y  t h e  p r e q u a l i f i c a t i o n  /  p r o c u r e m e n t  c o m m i t t e e  

w i l l  b e  r e s p o n s i b i l i t y  o f  t h e  a p p l i c a n t  a s  a n d  w h e n  r e q u e s t e d .  I n  t h e  

c a s e  o f  f a i l u r e  t h e  f i r m  /  c o m p a n y  w i l l  n o t  b e  c o n s i d e r e d .  

( A t t a c h  a l l  c e r t i f i c a t e s  a n d  a f f i d a v i t  o f  n o t  b e i n g  b l a c k l i s t e d )  
 

A g g r e g a t e  Q u a l i f y i n g  S c o r e  i s  7 0 % ,  b u t  i t  i s  m a n d a t o r y  t o  ob t a i n  a t  le a s t  4 0 %  i n  e a c h  

o f  t h e  f o l l o w i n g  s e c t i o n s .  

 
(A)  Company  Prof i le .  
 

 i. P e r i o d  s i n c e  F i r m / C o n t r a c t o r  i s  i n  c o n s t r u c t i o n  b u s i n e s s  10 Marks 

  Up to 3 years 05 Marks 

  Up to 5 years 08 Marks 

  Above 8 years 10 Marks 

  (Attach PEC license for each year)   

 ii. Office facilities 05 Marks 

  In Sindh Region 04 Marks 

  In any other province  01 Mark 

(

) General  Exper ienc e Rec ord  35 Marks 

 

 
i. Projects of similar nature and complexity           20 Marks 

  
completed over last 05 years  
Work costing Rs. 50 Million and above shall be considered.   

  (5 Marks for each project)   

  (Attach satisfactory completion certificates)   

 ii. Projects of similar nature and complexity in hand.            15 Marks 

  
     Work costing Rs. 50 Million and above shall be considered. 
     (5 Marks for each project)   

  (Attach copies of work orders)   
 

(C) Personnel Capabilities required for this project     20 Marks 
 

Requirement of persons will vary from Project to Project. 
 

Following factors may be used as a guideline:  
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 Sr.  Description/Position with Number Marks Remarks 

 No.  qualification & experience Required assigned  

 1.  BSc (Civil Engg.) 1 No. 10 03 Marks for experience of 5 to 

   /BE(Civil) Engineers   10 years. 09 Marks for above 

   registered with Pakistan   10 years. 

   Engineering Council     1 additional Mark for MSc 

   (PEC) with experience of   (Civil Engg:)/M.E.(Civil) 

   5 years or above.    

       

   Diploma in Civil 02 10 03 Marks for 4 years 

 2.  Engineering, with   experience, 05 Marks for 

   experience of 4 years or   above 4 years. 

   above.    

       
       

 (D) Equipment Capability   10 Marks 
 

(a) Critical equipment and number required for the Project shall be specified by 
the Procuring Agency.  

(b) High value equipment should be an option to own, lease or hire. 
(c) Total equipment available with the applicant is to be listed along with its 

current mobilization on on-going projects. 
(Details are to be provided in the attached form) 

 
(E) Financial Soundness /Status            20 Marks 

 
For Financial Status assessment, the Applicants may be required to submit Audited 

Financial Statements for the last 3 years or any other document which verifies their 

Financial Status. Where necessary, the Procuring Agency will make enquiries with the 

firm’s/contractor’s bankers. 
 

Working Capital in hand for this project/work (Attach proof of Bank Statement/Credit 

Facilities) 

i. Less than 20% of Estimated Cost of this Work 04 Marks 
ii. 21 - 30% of Estimated Cost of this Work 08 Marks 
iii. 31 - 45% of Estimated Cost of this Work 16 Marks 

iv. More than 45% of Estimated Cost of this Work 20 Marks 
 

Required Documents: It must include following information/documents:- 
 

(A) Firm/Contractor having been in business of construction at least for 5 years. 
 

(B) Experience and past performance. 
 

(i) Have completed Two (2) similar assignments having cost of each at least 

50% of the project in the last five (5) years. 
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(ii) Have executed at least one (1) project in similar geographical condition in 
last five (5) years. (Attach performance certificates of completed projects). 

 
 

(C) Key Personnel Qualification & Experience. 
 

(Requirement will vary from assignment to assignment). 
 

(i) Site Engineer:                             Qualification: BE (Civil), Number: One (1). 
    Experience:  Two (2) similar assignments, 
    Seven (7) year experience 

 
(ii) Sub Engineer / Supervisor:      Qualification: Diploma in Civil, Number: Two (2). 

     Experience: One (1) similar assignment, 
         Three (3) year experience 

                (Brief CVs of personnel to be attached)  
(D) Equipments: 

(a) As mentioned below. 
 

(b). High value equipment should be an option to own, lease or hire. 
 

(c) Total equipment available with the applicant is to be listed along with 

its current mobilization on on-going projects. 

(Details are to be provided in the attached form) 
(E) Financial: 

 
(i) Documentary evidence of financial position, bank statement of One (01) year and 

audited accounts of the last Three (03) year. 

(ii) Average Annual turnover of the last One year should not be less than twice the cost 

of work. 

(F) Any other information: 
Please attach any other related additional information / documents which shall not 

discriminate among contractors / firms. 

Contractors/firms who fail to qualify in any of the above sections shall be disqualified from the 

prequalification process. 

Equipment’s Capability         10 Marks 
 
The Applicant should own or have assured access to (through rented / Lease. Purchase agreement or 

other means). The following key equipment (limited to any major items of equipment) in full working 

order and must demonstrate that based on known commitments, there will be available for 

deployment on the proposed contract or works. The applicant may also list alternative equipment 

which he would proposed for the contract together with an explanation of the alternate proposal. 
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S.NO EQUIPMENT TYPE & CHARACTERISTICS  REQUIRED (NO.) POINTS 

1.   Plate Compactor / Roller 1 1 

2.   Vibrator 1 1 

3.   Welding Plant 1 0.5 

4.   Compressor 1 0.5 

5.   Generator (5 KVA) 1 0.5 

6.   Survey Equipment 1 0.5 

7.   Concrete Mixture Machine 1 1 

8.   Form Work / Shuttering 15,000 Sft 1 

9.   Vehicles  1 0.5 

11.  Water Pumps  2 0.5 

12.  Water Bowser  1 1 

13.  Excavator 1 1 

14.  Dumper 1 0.5 

15.  Steel Metal Working Machine  1 0.5 

 Total Points  10 

 
G .  I N S T R U C T I O N S  F O R  J O I N T  V EN T U R ES  F I R M S  /  C O M P A N I ES  

 

i .  B i d d i n g  d o c u m e n t s  s h o u l d  b e  s i g n e d  b y  a l l  P a r t n e r s  o r  L e a d  P a r t n e r s  s h o u l d  

h a ve  va l i d  P o w e r  o f  A t t o r n e y  d u l y  s i g n e d  b y  a l l  m e m b e r s  o f  t h e  

C o n s o r t i u m .  

 

i i .  J o i n t  V e n t u r e  c o n s o r t i u m  s h o u l d  h a ve  l e g a l  va l i d  a g r e e m e n t  o n  p r e s c r i b e d  

f o r m a t  o f  P a k i s t a n  E n g i n e e r i n g  C o u n c i l .  

 

i i i .  O n e  o f  t h e  J o i n t  V e n t u r e  P a r t n e r  s h o u l d  m e e t  t h e  P E C  r e q u i s i t e  C a t e g o r y  

l i m i t .  

 

i v .  T h e  l e a d  m e m b e r  s h o u l d  o b t a i n  a t  l e a s t  5 0 %  m a r k s .  

 

v .  B o t h  f i r m  p a r t i c i p a t i n g  a s  J V  s h o u l d  s u b m i t  a f f i d a v i t  o n  n o n - j u d i c i a l  S t a m p  

P a p e r  s e p a r a t e l y  /  i n d i v i d u a l l y  t h a t  t h e i r  f i r m s  h a ve  n o t  b e e n  i n vo l ve d  i n  

a n y  l i t i g a t i o n  n o r  b l ac k l i s t e d  f r o m  a n y  o r g a n i z a t i o n ,  g o ve r n m e n t ,  s e m i  

g o ve r n m e n t  a n d  a u t o no m o u s  b o d i e s  e t c .   
   

 B i d s  s u b m i t t e d  b y  a  jo i n t  ve n t u r e  o f  t w o  ( 2 )  o r  m o r e  f i r m s  s h a l l  c o m p l y  

w i t h  t h e  f o l l o w i n g  r e q u i r e m e n t s :  
 

( a )  T h e  b i d  a n d  i n  c a s e  o f  a  s u c c e s s f u l  b i d ,  t h e  F o r m  o f  C o n t r a c t  A g r e e m e n t  

s h a l l  b e  s i g n e d  s o  a s  t o  b e  l e g a l l y  b i n d i n g  o n  a l l  p a r t n e r s .  

 

( b )  O n e  o f  t h e  j o i n t  v e n t u r e  p a r t n e r s  s h a l l  b e  n o m i n a t e d  a s  b e i n g  i n  c h a r g e ;  

a n d  t h i s  a u t h o r i z at i o n  s h a l l  b e  e v i d e n c e d  b y  s u b m i t t i n g  a  p o w e r  o f  

a t t o r n e y  s i g n e d  b y  l e g a l l y  a u t h o r i z e d  s i g n a t o r i e s  o f  a l l  t h e  j o i n t  v e n t u r e  

p a r t n e r s .  
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( c )  T h e  p a r t n e r - i n - c h a r g e  s h a l l  a l w a y s  b e  d u l y  a u t h o r i z e d  t o  d e a l  w i t h  t h e  

E m p l o y e r  r e g a r d i n g  a l l  m a t t e r s  r e l a t e d  w i t h  a n d / o r  i n c i d e n t a l  t o  t h e  

e x e c u t i o n  o f  W o r k s  a s  p e r  t h e  t e r m s  a n d  C o n d i t i o n s  o f  C o n t r a c t  a n d  i n  

t h i s  r e g a r d  t o  i n c u r  a n y  a n d  a l l  l i a b i l i t i e s ,  r e c e i ve  i n s t r u c t i o n s ,  g i ve  

b i n d i n g  u n d e r t a k i n g s  a n d  r e c e i v e  p a y m e n t s  o n  b e h a l f  o f  t h e  j o i n t  

ve n t u r e .  

 

( d )  A l l  p a r t n e r s  o f  t h e  j o i n t  ve n t u r e  s h a l l  a t  a l l  t i m e s  a n d  u n d e r  a l l  

c i r c u m s t a n c e s  b e  l i a b l e  j o i n t l y  a n d  s e ve r a l l y  f o r  t h e  e x e c u t i o n  o f  t h e  

C o n t r a c t  i n  a c c o r d a n c e  w i t h  t h e  C o n t r a c t  t e r m s  a n d  a  s t a t e m e n t  t o  t h i s  

e f f e c t  s h a l l  b e  i n c l u d e d  i n  t h e  a u t h o r i z a t i o n  m e n t i o n e d  u n d e r  S u b - P a r a  

( b )  a b o v e  a s  w e l l  a s  i n  t h e  F o r m  o f  B i d  a n d  i n  t h e  F o r m  o f  C o n t r a c t  

A g r e e m e n t  ( i n  c a s e  o f  a  s u c c e s s f u l  b i d ) ;  a n d  

 

( e )  A  c o p y  o f  t h e  a g r e e m e n t  e n t e r e d  i n t o  b y  t h e  j o i n t  ve n t u r e  p a r t n e r s  

s h a l l  b e  s u b m i t t e d  w i t h  t h e  b i d  s t a t i n g  t h e  c o n d i t i o n s  u n d e r  w h i c h  i t  

w i l l  f u n c t i o n ,  i t s  p e r i o d  o f  d u r a t i o n ,  t he  p e r s o n s  a u t h o r i z e d  t o  

r e p r e s e n t  a n d  o b l i g a t e  i t  a n d  w h i c h  p e r s o n s  w i l l  b e  d i r e c t l y  r e s p o n s i b l e  

f o r  d u e  p e r f o r m a n c e  o f  t h e  C o n t r a c t  a n d  ca n  g i ve  va l i d  r e c e i p t s  o n  

b e h a l f  o f  t h e  j o i n t  v e n t u r e ,  t h e  p r o p o r t i o n a t e  p a r t i c i p a t i o n  o f  t h e  

s e ve r a l  f i r m s  f o r m i n g  t h e  j o i n t  ve n t u r e ,  a n d  a n y  o t h e r  i n f o r m a t i o n  

n e c e s s a r y  t o  p e r m i t  a  f u l l  a p p r a i s a l  o f  i t s  f u n c t i o n i n g .  N o  a m e n d m e n t s  /  

m o d i f i c a t i o n s  w h a t s o e ve r  i n  t h e  j o i n t  ve n t u r e  a g r e e m e n t  s h a l l  b e  

a g r e e d  t o  b e t w e e n  t h e  j o i n t  ve n t u r e  p a r t n e r s  w i t h o u t  p r i o r  w r i t t e n  

c o n s e n t  o f  t h e  E m p l o y e r .  
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A-I  

 

Company Prof i le    
 

Date:_____________  
 

Cont ract___________  

 
A l l  ind iv idua l  f i rms and such par tner  o f  a  jo int  venture  app ly ing for  

prequa l i f i ca t ion a re  requested to  comple te  the  in format ion in  th i s  form:  
 

1  

Name of  F i rm (Lega l ) :  

 
 

( In  case  o f  Jo int  Venture  ( JV) ,  lega l  name of  each par tner  

2  

Name of  Bus iness:  
 

(Whether  the  f i rm i s  a  Corpora t ion,  Par tne rsh ip ,  Trust  e t c . )  
( In case  o f  Consor t ium,  whether  the  Lead Consor t i um 

Member  i s  Corpora t ion,  Par tnersh ip ,  Trust  e tc . )  

3  
 
Head Of f i ce  Address:  

 

4  

Te lephone:  
Fax Number:  

E -ma i l  address:  
 

5  

 

P lace  o f  Incorpora t ion /  Reg is t ra t ion:  
 

Year  o f  Incorpora t ion  /  Reg is t ra t ion  

6 

 
App l i cant ’ s  author i zed  representa t ive :  

Te lephone:  
Fax Numbers:  

E -Ma i l  Address:  

7 .  

 
NATIONALITY OF OWNERS:  

 

 
Name  

 
Count ry  
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A- I I  

 
( i) .  General  Experience Record  

 

Deta i l s  o f  Cont racts  o f  S im i la r  Nature  and  Complex i ty  comple ted under  the  las t  
03 years  

 

S .No.  
 

 
Name of  Cont ract  

 

1  2  3 4 6 

     

 
 

Loca t ion o f  
P ro ject  

 

     

 
Name of  P rocur ing 

Agency w i th  

Address ,  Te le ,  
Fax.  

 

     

Nature  o f  Works  

and spec ia l  

fea tures  re levant  
to  the  cont ract  for  

which app l ied .  

     

Cont ract  Ro le  
(Ment ion :  So le ,  

Sub Cont ractor  or  
Par tner  in  a  Jo int  

Venture)  

     

 
Va lue  o f  the  to ta l  

Cont ract  in  Pak.  
Rs .  

 

     

 
Date  o f  Award:  

 

     

 
Date  o f  

Comple t ion  
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 ( i i )  Projects  of  s imi lar  nature and complexity  in  hand.  
 

F i rms /  Cont ractors  and each par tner  o f  the  jo int  venture  shou ld  prov ide  

in format ion on the i r  cur rent  commitments  on  a l l  cont racts  tha t  have  been  

awarded,  or  for  which a  le t te r  o f  in tent  or  acceptance  has  been  rece ived,  or  for  

cont ract s  approach ing comple t ion ,   for  which  comple t ion cer t i f i ca te  has  ye t  to  

be  i ssued.  

 

Name of  Cont ract  

 

1  

Va lue  o f  

Cont ract  
 

Name of  

P rocur ing  
Agency  

 

Name of  

Outs tand ing 
Work  

(Equ iva lents  

Pak.  
Rs .  M i l l i ons)  

 

 

 

Es t imated 

Comple t ion 
Date  

 

 

 

2  

 

 

    

 

 

3  
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A- I I I  

 

4 (a) .   Personnel  Capabi l i t ies:  

 

F i rm /  Cont ractor  shou ld  prov ide  the  names of  su i tab ly  qua l i f ied  personne l  to  

meet  the  spec i f ied  requ i rements  s ta ted in  Sect ion  3 (Eva lua t ion and  

Qua l i f i ca t ion Cr i te r ia ) :  

 

 

S .No.  T i t le  o f  Pos i t ion  Name 
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A- IV  

The data  regard ing exper ience  o f  the  personne l  ment ioned a t  A -I I I  shou ld  

be  supp l ied  separa te ly  us ing the  Form be low:  
 

4  (B)  Cur r i cu lum V i tae  (CV)  for  P roposed Exper ts .  

 

1 .  Proposed Pos i t ion:  

_____________________________________________________________  

2.  Name of  Exper t :  

______________________________________________________________  

3.  Name of  F i rm 

______________________________________________________________

______________________________________________________________

______________________________________________________________  

4.  Current  Res ident ia l  

Address:_____________________________________________________ 

Te lephone No._____________________ Fax No.______________________  

Ema i l  Address:  

______________________________________________________________  

5.  Date  o f  B i r th   __________________  C i t i zensh ip  _____________________  

6.  Qua l i f i ca t ion:____________________________________ _______________  

7.  Work Exper ience :  Summar ize  prof ess iona l  exper ience  in  reverse 

chrono log i ca l  order .  Ind i ca te  par t i cu la r  techn ica l  and manager ia l  

exper ience  re levant  t o  the  Pro ject .  

From To  
Company/  Pro ject /  Pos i t ion /  Re levant  Techn ica l  

and Management  Exper ience .  
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A-V 

 

6 .  Financia l  Sources.  

 

A.  Banker ’s  Information:  

 

S.  

No.  

Name & Address  o f  

Bank  

Contact  name and t i t l e  Te lephone,  Fax & E -Ma i l  

address .  

    

    

    

 

 

B .  F inancia l  Status:  Summar ize  actua l  asse ts  and l iab i l i t i es  in  Pak  

Rupees for  the  prev ious  three  years .  

 

In format ion f rom Ba lance  

Sheet  /  

 

Income Statement  

Year  1:  Year  2:  Year  3:  

1 .Tota l  Asse ts  (TA)     

2.Tota l  L iab i l i t i es  (TL)     

3.Current  Asse ts  (CA)     

4.Current  L iab i l i t i es  (CL)     

5.Tota l  Revenue (TR)  

 
   

6.  P ro f i t s  Be fore  Taxes  (PBT)     

7.Prof i t s  A f te r  Taxes  (PAT)     

 

C .   Source  o f  F inanc ing:   Cont ractor /F i rm sha l l  p rov ide  documentary  ev idence  

for  fund ing the  pro jec t  for  whi ch prequa l i f i ca t ion i s  be ing under taken.  
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IB.11(c)  Furnish  Technical  Proposal :  

 

The b idder  to  submi t  a  techn ica l  p roposa l  i n  suf f i c ient  de ta i l  to  demonst ra te  the 

adequacy o f  B id  in  meet ing requ i rements  for  t ime ly  Comple t ion o f  works  and  

tak ing in to  account  the  var ious  append ices  to  B id  spec i f ied  in to  ins t ruct ions  to  

b idder .  

 

13.1 Currencies  of  Bid  and Payment  

 

The un i t  ra tes  and the  pr i ces  sha l l  be  quoted by  the  B idder  ent i re ly  i n  Pak  

Rupees .   The Employer  sha l l  make payment  on l y  i n  Pak  Rupees and no fore ign 

cur rency payments  a re  admiss ib le .  A  B idder  expect ing to  incur  expend i ture  in  

o ther  cur renc ies  for  inputs  to  the  works  supp l ied  f rom outs ide  the  Employer ’ s  

count ry  sha l l  bear  a l l  cos ts  and  r i sks  for  a r rang ing  the  requ i rements  o f  such 

cur renc ies  through h i s  own resources .  

 

14.1 Bid  Val idi ty  

 

Bids  sha l l  rema in va l i d  for  the  90 Days  a f t e r  the  Date  o f  B id  Opening.  

 

15.1 Bid  Security  

 

2% of  the  B id  Secur i ty  must  be  submi t ted w i th B id  Pr i ce  in  the  form of  Pay  

Order  /  Demand Dra f t  f rom the  scheduled bank of  Pak is tan drawn in  the  favour  

o f  “Project Director ,  Publ ic  School  Hyderabad (SIABU) ”  sha l l  be  accepted . 

No insurance  guarantee  in  th i s  regard sha l l  be  acceptab le .    

 

17.1 Pre-Bid Meeting 

 

Venue,  t ime and date  of  the Pre -Bid  Meeting:  

 

The Pre -B id  meet ing w i l l  be  he ld  in  the  o f f i ce  o f  P ro jec t  D i rec to r ,  Pub l i c  Schoo l  

Hyde rabad  (S IBAU)  a t  ______  AM on  __________ 2021 .  

 

Phone No:  022-9260404        Ema i l :  __________________ 

@gmai l . com 

 

18.4 Number of  copies  of  the  completed Bid Documents to  be submitted:  

 

(1)  One Or ig ina l  and (2)  two cop ies  
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19.2 (a)  Employer ’s  address  for  the  purpose of  Bid  submiss ion:  

 

In  the  Of f i ce  o f  P ro jec t  D i rec to r ,  Pub l i c  Schoo l  Hyde rabad  (S IBAU)  as 

ment ioned in  NIT .  

 

Phone No:  022-9260404        Ema i l :  __________________  

 

19.2(b)   Name and Number  of  the Contract:  

 

Miscel laneous Immediate  Works of  Publ ic  School  Hyderabad  

 

20.1  Deadl ine  for  submission of  Bids:  

 

As  per  NIT  

 

23.1  Venue,  T ime and Date  of  Bid  opening:  

 

As  per  NIT  

 

32.1 Standard form and amount of  Performance Securi ty  acceptable to  

the  Employer :  

 

The Per formance Secur i ty  sha l l  be  equa l  to  an  amount  o f  10% of  the  

Cont ract  P r i ce  s ta ted in  the  Le t te r  o f  Acceptance .  Such Secur i ty  sha l l  be  

prov ided by  an insurance  company hav ing  a t least  AA ra t ing f rom PACRA /  

JCR i .e .  (NIC,  NJI ,  EFU & Adamjee)  on ly  in  favour  o f  Employer ,  va l id  unt i l  

one  month a f te r  comple t ion o f  the  Defect  L iab i l i t y  Per i od in  a ccordance  

w i th the  Cont ract .  

 

33.3  Signing of  Contract  Agreement  

 

A l l  the  expenses  regard ing s ign ing of  Cont ract  Agreement  and Stamp Duty  

w i l l  be  borne  by the  Cont r actor .  
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FORM OF BID 

 

Bid  Reference  No.      Miscel laneous Immediate Works of  Publ ic  School  

Hyderabad  

 

                         

To:  _______________________________  

 _______________________________  

  

Gent leman,  

1 .  Hav ing examined the  B idd ing  Documents  inc lud ing Inst ruct ions  to  

B idders ,  Cond i t ions  o f  Cont ract .  Spec i f i ca t ions ,  Drawings and B i l l  o f  

Quant i t ies  and Addenda Nos.  _________________________________for  

the  execut ion  o f  the  above -named Works ,  we,  the  unders igned ,  o f fe r  t o  

execute  and comple te  such Works  and remedy any de fects  there in  in  

con formi ty  w i th the  Cond i t ions  o f  Cont rac t .  Spec i f i ca t ions ,  Drawings ,  B i l l  

o f  Quant i t ies  and Addenda for  the  sum of  Rs .  

_________________________________________________ (Rupees  

____________________________________________________ ___)  or  

such other  sum as  may be  ascer ta ined  in  accordance  w i th  the  sa id  

cond i t ions .  

 

2 .  We unders tand tha t  a l l  the  Append i ces  a t tached here to  fo rm par t  o f  t h i s  

B id .  

 

3 .  As  secur i t y  for  due per formance of  the  under tak ings  and ob l iga t ions  o f  

th i s  B id ,  we submi t  herewi th a  B id  Secur i ty  in  the  amount  o f  Rupees 

________________  

(Rs .  ______________________)  drawn in  your  favour  or  made payab le  to  

you and va l id  for  a  per iod o f  ___________days beg inn ing f rom th e  date 

B ids  a re  opened.  

 

4 .  We under take ,  i f  ou r  B id  i s  accepted,  to  commence the  Works  and to  

comple te  the  who le  o f  the  Works  compr i sed in  the  Cont ract  w i th in  the  

t ime s ta ted in  Append ix -A to  B id .  

 

5 .  We agree  to ab ide  by th i s  B id  for  the  per iod o f  90 days  f rom the  date 

f i xed for  rece i v ing the  same and i t  sha l l  r ema in b ind ing  upon us  and may 

be  accepted a t  any t ime before  the  exp i ra t ion o f  tha t  per iod .  

 

6 .  Unless  and unt i l  a  fo rma l  Agreement  i s  prepared and executed,  th i s  B id ,  

together  w i th your  wr i t ten accep tance  the reof ,  sha l l  const i tute  a  b ind ing 

cont ract  be tween us .  

7 .  We do hereby dec la re  tha t  the  B id  i s  made w i thout  any  co l l us ion,  

compar i son of  f igures  or  a r rangement  w i th any other  b idde r  for  the  

Works .  
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8 .  We unders tand tha t  you a re  not  bound to  accept  the  lowest  or  any B id  

you may rece ive .  

 

 

Dated th is  ___________day of________________  2021   

 

 

S ignature:  ________________________  

 

in  the  capac i t y  o f  _______duly  author i zed  to  s ign B ids  for  and  on  beha l f  

o f   

 

________________________________________________________  

  (Name of  B idder  i n  B lock Cap i ta l s )  

    (Sea l )  

 

Address:_________________________________________________  

________________________________________________________  

________________________________________________________  

 

 

Wi tness:   

 

S ignature:  _____________________________  

Name: ________________________________  

 

Address .  

________________________________________________________  

________________________________________________________  

 

 Occupat ion_______________________________________________  

 

 

 

 

 

 

 

 

 

 

 

 

 

39



Misce l l aneous  Immed ia t e  Works  o f  Pub l i c  Schoo l  Hyder abad  

 

BA-1 

 

Appendix-A to  Bid  

SPECIAL STIPULATIONS 

Clause  Cond i t ions  o f  Cont ract  

 

40  

 

1 .  

 

Eng ineer ’ s  Author i t y  to  i ssue  

Var ia t ion in  emergency  

 

2 .1  

 

4% of  the  Cont ract  P r i ce  s ta ted in  

the  le t te r  o f  acceptance  a f te r  

obta in ing approva l  f rom the  

Employer .  ( i f  requ i red )  

 

2 .  

 

Amount  o f  Per formance  

Secur i t y  

 

10.1  

 

10% of  Cont ract  P r i ce  s ta ted in  the  

Le t te r  o f  Acceptance .   

 

3 .  

 

T ime for  Furn ish ing P rogram  

 

14.1  

 

Wi th in  14 days  f rom the  date  o f 

rece ip t  o f  Le t te r  o f  Acceptance .  

 

4 .  

 

M in imum amount  o f  Th i rd  

Par ty  Insurance  

 

23.2  

 

Rs .  500,000 per  occur rence  w i th  

number  o f  occur rences  un l im i ted .  

 

5 .  

 

T ime for  Commencement  

 

41.1  

 

Wi th in  14 days  f rom the  date  o f 

rece ip t  o f  Eng inee r ’ s  Not i ce  to  

Commence .  

 

6 .  

 

T ime for  Comple t ion  

 

43.1,  

48.2  

 

18 Months  f rom the  date  o f  rece ip t  

o f  Eng ineer ’ s  Not i ce  to  Commence.  

 

7 .  

 

Amount  o f  L iqu ida ted 

Damages  

 

47.1  

 

(0 .01%) of  Cont ract  pr i ce  for  each 

day o f  de lay in  comple t ion o f  the  

Works  sub ject  to  a  max imum o f  10% 

of  Cont ract  P r i ce  s ta ted in  the  Le t te r  

o f  Acceptance .  

 

8 .  

 

Defects  L iab i l i t y  Per iod  

 

49.1  

 

364  days  f rom the  e f fect i ve  da te  o f  

Tak ing Over  Cer t i f i ca te .  

 

9 .  

 

Percentage of  Retent ion  

Money  

 

60.2  

 

10% of  the  amount  o f  Inte r im 

Payment  Cer t i f i ca te .  

 

10.  

 

L im i t  o f  Retent ion  Money  

 

60.2  

 

5% of  Cont ract  P r i ce  s ta ted in  the  

Le t te r  o f  Acceptance .  

11.  M in imum amount  o f  Inte r im  

Payment  Cer t i f i ca tes  

(Running B i l l s )  

 

60.2  

 

Rs .  7  Mi l l ion  
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Appendix A  to bid  
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12.  

 

T ime o f  Payment  f rom 

de l ive ry o f  Eng ineer ’ s  

Inte r im Payment  Ce r t i f i ca te  

to  the  Employer .  

 

60.10  

 

 

(30)  Th i r ty  Days .  

 

13.  

 

 

Mob i l i za t ion Advance   

( Inte res t  Free)  

 

60.12  

 

10% o f  Cont ract  P r i ce  s ta ted in  the 

Le t te r  o f  Accep tance  aga ins t  

uncond i t iona l  and  i r revocab le  bank  

guarantee  f rom a  scheduled bank of  

Pak is tan.  (sub ject  t o  pr io r  approva l  

o f  Employer  /  Consu l tant  and as  per  

spec ia l  cond i t ions  o f  Cont ract ) .  
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Appendix-B to  Bid  

 

FOREIGN CURRENCY REQUIREMENTS 

 

1.  The B idder  may ind ica te  here  in  be low h is  requ i rements  o f  fore ign  

cur rency ( i f  any) ,  w i th  re fe rence  to  var ious  inputs  t o  the  Works .  

 

2 .  Fore ign  Cur rency Requi rement  as  percentage of  the  B id  Pr i ce  exc lud ing  

Prov is iona l  Sums _______%.  

 

3 .  Tab le  o f  Exchange Ra tes  

 

Unit  of  Currency  Equivalent in Pak.  Rupees  

  

Aust ra l ian Do l la r  - - - - - - - - - - - - - - - - - - - - - - - - - -  

Euro  - - - - - - - - - - - - - - - - - - - - - - - - - -  

Japanese  Yen - - - - - - - - - - - - - - - - - - - - - - - - - -  

U.K .  Pound  - - - - - - - - - - - - - - - - - - - - - - - - - -  

U.S .  Do l la rs  - - - - - - - - - - - - - - - - - - - - - - - - - -  

- - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - - - - - - - - - - - - - - - - - -  

- - - - - - - - - - - - - - - - - - - - - - - - - - -  - - - - - - - - - - - - - - - - - - - - - - - - - -  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

42



Misce l l aneous  Immed ia t e  Works  o f  Pub l i c  Schoo l  Hyder abad  

 

BC-1  

 
Appendix-C to B id  

 

PRICE ADJUSTMENT UNDER CLAUSE 70  

OF CONDITIONS OF CONTRACT 

 

 The source  o f  i nd ices  and the  we ightages or  coe f f i c ients  for  use  in  the  ad justment  

formula  under  C lause  70 sha l l  be  as  fo l l ows :  

 

Cost  

E lement  
Descr ip t ion  We ightages  App l i cab le  Index  

1 2 3 4 

( i )  F ixed Por t ion  0.63  “  “  “  

( i i )  Cement  – in  bags  0.15  “  “  “  

( i i i )  Re inforc ing Stee l  0 .22   

 Tota l  1 .000   

 

Notes:  

 

1)    Ind ices  for  “ ( i i ) ”  t o  “ ( i i i ) ”  a re  taken  f rom the  Government  o f  Pak is tan  

Federa l  Bureau of  Sta t i s t i cs ,  Month ly  Sta t i s t i ca l  Bu l le t in .  The base  cost  

ind ices  or  pr i ces  sha l l  be  those  app ly ing 28 days  pr io r  to  the  la tes t  day 

for  submiss ion o f  b ids .  Cur rent  ind ices  or  pr i ces  sha l l  be  those  app ly ing  

28 days  pr io r  to  the  l as t  day o f  the  b i l l ing  per iod .  

 

2)  Any f l uctua t ion in  the  ind ices  or  pr i ces  o f  mater ia l s  o ther  than those  

g iven above sha l l  not  be  sub ject  to  ad justment  o f  the  Cont ract  P r i ce .  

 

F ixed por t i on shown here  i s  for  typ i ca l  road pro ject  ( i f  r equ i red) ,  

Employer  to  determine  the  we ightage of  F ixed Por t ion cons ider ing on ly  

those  cost  e lements  hav ing cost  impact  o f  seven (7)  percent  or  more  on 

h is  spec i f i c  pro ject .  
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Appendix-D to  Bid  

BILL OF QUANTITIES 

A.  Preamble  

 
1.  The B i l l  o f  Quant i t ies  sha l l  be  read in  con junct ion w i th the  Cond i t ions  o f  

Cont ract ,  Spec i f i ca t ions  and Drawings .  

 

2 .  The quant i t ies  g i ven in  the  B i l l  o f  Quant i t ies  a re  es t imated and 

prov is iona l ,  and a re  g iven to  prov ide  a  common bas is  for  b idd ing.  The  

bas is  o f  payment  w i l l  be  the  actua l  quant i t ies  o f  work executed and 

measured by the  Cont ractor  and ver i f ied  by the  Eng ineer  and  va lued a t  

the  ra tes  and pr i ce s  entered in  the  pr i ced B i l l  o f  Quant i t i es ,  where  

app l i cab le ,  and otherw ise  a t  such ra tes  and pr i ces  as  the  Eng ine er  may 

f ix  as  per  the  Cont rac t .  

 

3 .  The ra tes  and pr i ces  entered in  the  pr i ced  B i l l  o f  Quant i t ies  sha l l ,  except  

insofa r  as  i t  i s  o therw ise  prov ided under  the  Cont ract  inc lude  a l l  cos ts  o f  

Cont ractor ’ s  p lant ,  labour  ,   superv i s ion ,  mater ia l s ,   execut i on,  in surance ,  

prof i t ,  taxes  and dut ies ,  together  w i th a l l  genera l  r i sks ,  l i ab i l i t i es  and 

ob l iga t ions  se t  out  or  imp l ied  in  the  Cont ract .  Fur thermore  a l l  dut ies ,  

taxes  and other  lev ie s  payab le  by the  Cont ractor  under  the  Cont ract ,  or  

for  any  o ther  cause ,  as  on  the  date  28 days  pr i o r  to  dead l ine  fo r  

submiss ion o f  B ids ,  sha l l   be  inc luded  in  the  ra tes  and  pr i ce s  and the  

to ta l  B id  Pr i ce  submi t ted by the  B idder .  

 

4 .  A  ra te  or  pr i ce  sha l l  be  entered aga ins t  each i tem in  the  pr i ced B i l l  o f  

Quant i t ies ,  whether  quant i t i es  a re  s ta ted or  not .  The cost  o f  i tems 

aga ins t  which the  Cont ractor  w i l l  have  fa i l ed  to  enter  a  ra te  or  pr i ce  sha l l  

be  deemed to  be  covered by other  ra tes  and pr i ces  entered in  the  B i l l  o f  

Quant i t ies .  

 

5 .  The who le  cost  o f  comply ing w i th the  prov is ions  o f  the  Cont ract  sha l l  be  

inc luded in  the  i tems  prov ided in  the  pr i ced B i l l  o f  Quant i t ies ,  and where  

no i tems are  prov ided,  the  cost  sha l l  be  deemed to  be  d is t r ibuted among 

the  ra tes  and pr i ces  entered for  the  re la ted  i tems of  the  Works .  

 

6 .  Genera l  d i rect ions  and descr ip t ion o f  work and mater ia l s  a re  not  

necessar i l y  repeated nor  summar ised in  the  B i l l  o f  Quant i t ies .  Re ferences  

to  the  re levant  sect i ons  o f  the  B idd ing Documents  sha l l  be  made be fore  

enter ing pr i ces  aga ins t  each i tem in  the  pr i ced B i l l  o f  Quant i t ies .  

 

7 .  P rov is iona l  sums inc luded and so des ignated in  the  B i l l  o f  Quant i t ies  sha l l  

be  expended in  who le  or  in  par t  a t  the  d i rect ion and d i scre t i on o f  the  

Eng ineer  in  accordance  w i th Sub -C lause  58 .2 o f  Par t  I ,  Genera l  Cond i t ions  

o f  Cont ract .  
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Appendix-D to  Bid  

 

BILL OF QUANTITIES  

 

B.  Work  Items  

 

1.  The B i l l  o f  Quant i t ies  conta ins  the  fo l low ing  B i l l s  and Schedule :  

      (by way of  example)  

B i l l  No.  1   -   Ear thworks  

B i l l  No.  2    -   Cu lver ts  and Br idges  

B i l l  No.  3   -   Subsur face  Dra ins   

B i l l  No.  4   -   Tubewe l l s  and Pumphouses  

B i l l  No.  5   -   M isce l laneous I tems  

 

Daywork Schedule  

Summary B i l l  o f  Quant i t ies    

 

2 .  B idders  sha l l  p r i ce  the  B i l l  o f  Quant i t ies  in  Pak is tan i  Rupees on l y .  
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BILL OF QUANTITIES  

 

Bi l l  No.  1  Earthworks  

 

Item Descr iption  Unit  Quant ity  Rate  Amount  

    Rupees  

in  

f igures  

Rupees  

in  

words  

Rupees   

1 2 3 4 5 6 

       

101       

102       

103       

104       

105       

106       

       

       

       

       

       

       

Tota l  for  B i l l  No.  1   ___________________  

(Car r ied  forward to  Summary Page)  
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BILL OF QUANTITIES  

 

Bi l l  No.  2  Culverts  and Br idges  

 

Ite

m 

Descr iption  Uni t  Quant it

y  

Rate  Amount  

    Rupees  

in  

f igures  

Rupees  

in  

words  

Rupees   

1 2 3 4 5 6 

       

201       

202       

203       

204       

205       

206       

       

       

       

       

       

       

Tota l  for  B i l l  No.  2   __________________  

(Car r ied  forward to  Summary Page)  
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BILL OF QUANTITIES  

 

Bi l l  No.  3  Subsurface Drains  

Item Descr iption  Unit  Quant ity  Rate  Amount  

    Rupees  

in  

f igures  

Rupees  

in words  

Rupees  

1 2 3 4 5 6 

       

301       

302       

303       

304       

305       

306       

       

       

       

       

       

       

Tota l  for  B i l l  No.  3   ___________________  

(Car r ied  forward to  Summary Page)  
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BILL OF QUANTITIES  

 

Bi l l  No.  4  Tubewel ls  and Pump-houses  

 

Item Descr iption  Unit  Quant ity  Rate  Amount  

    Rupees  

in  

f igures  

Rupees  

in words  

Rupees  

1 2 3 4 5 6 

       

401       

402       

403       

404       

205       

406       

       

       

       

       

       

       

Tota l  for  B i l l  No.  4   __________________  

(Car r ied  forward to  Summary Page)  
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BILL OF QUANTITIES  

 

Bi l l  No.  5  Miscel laneous  Items  

 

Item Descr iption  Unit  Quant ity  Rate  Amount  

    Rupees  

in  

f igures  

Rupees  

in  

words  

Rupees  

1 2 3 4 5 6 

       

501  Mob i l i za t ion/Demobi l i

za t ion (Lumpsum 1)  

Cost  

     

502        

503        

504        

505        

506        

       

       

       

       

       

       

Total  for Bi l l  No. 5  __________________ 

Carr ied forward to Summary Page )  

 

                                            
1Not  to  exceed 10 % of  B id  Pr i ce .  To be  used on ly  i f  A l te rnat ive  Two of  Sub -
C lause  60 .12 of  Cond i t ions  o f  Cont ract  i s  adopted.  
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BILL OF QUANTITIES  

 

C.  Daywork Schedule  

 

General  

 

1.  Reference  i s  made to  Sub -C lause  52.4 o f  the  Genera l  Cond i t ions  o f  

Cont ract     Par t - I .  Work sha l l  not  be  executed on a  day work bas is  except  

by wr i t ten order  o f  the  Eng ineer .  B idders  sha l l  enter  bas ic  ra tes  for  

Daywork i tems in  the  Schedules ,  wh ich ra tes  sh a l l  app ly  to  any quant i t y  

o f  Daywork ordered  by the  Eng ineer .  Nomina l  quant i t ies  have  been  

ind ica ted aga ins t  each i tem of  Daywork ,  and the  extended tota l  fo r  

Daywork sha l l  be  car r ied  forward to  the  B id  Pr i ce .  

 

Daywork Labour  

 

2 .  In  ca l cu la t ing  payments  due to  the  Cont ractor  for  the  execut ion  o f  

Daywork ,  the  actua l  t ime of  c lasses  o f  labour  d i rect ly  do ing the  Daywork  

ordered by the  Eng ineer  and for  whi ch they a re  competent  to  per form wi l l  

be  measured exc lud ing mea l  breaks  and re s t  per iods .  The t ime  of  gangers  

(charge  hands)  actua l ly  do ing work w i th the  gang w i l l  a l so  be  measured 

but  not  the  t ime o f  fo reman or  o ther  superv isory personne l .  

 

3 .  The Cont ractor  sha l l  be  ent i t led  to  payment  in  respect  o f  the  to ta l  t ime 

tha t  labour  i s  employed on Daywork,  ca lcu la ted a t  the  bas ic  ra tes  entered 

by h im in  the  Schedule  o f   Daywork Rates  for  labour  together  w i th an 

add i t iona l  percentage ,  payment  on bas ic  ra tes  represent ing the  

Cont ractor ’ s  pro f i t ,  overheads,  e tc . ,  as  descr ibed be low:  

a)  the  bas i c  ra tes  for  labour  sha l l  cover  a l l  d i rect  costs  to  the  

Cont ractor ,  i nc lud ing    (but  not  l im i ted to)  the  amount  o f  wages 

pa id  to  such labour ,  t ranspor ta t ion t ime,  over t ime,  subs is t ence  

a l lowances and any sums pa id  to  or  on beha l f  o f  such labour  for  

soc ia l  bene f i t s  i n  accordance  w i th  Pak is tan  law.  The bas ic  ra tes  w i l l  

be  payab le  in  loca l  cu r rency on l y;  and  

 

b)  the  add i t iona l  per centage payment  to  be  quoted by  the  B idder  and 

app l ied  to  costs  incur red under  (a)  above sha l l  be  deemed to  cover  

the  Cont ractor ’ s  pro f i t ,  overheads,  super in tendence ,  l i ab i l i t i es  and  

insurances  and a l lowances to  labour  t imekeep ing and c le r i ca l  and 

of f i ce  work ;  the  use  o f  consumable  s tores ,  water ,  l ight ing and 

power;  the  use  and repa i r  o f  s tag ings ,  s ca f fo ld ing ,  workshops and 

s tores ,  por t ab le  power  too ls ,  manua l  p lant  and  too ls ;  superv i s ion  

by the  Cont ractor ’ s  s ta f f ,  fo remen and othe r  superv i sory  personne l ;  

and charges  i nc identa l  to  the  forego ing.  
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SCHEDULE OF DAYWORK RATES  

 

I .  Labour  

 

Item 

No.  

Descr iption  Uni t  Nominal  

Quant ity  

Rate 

(Rs)  

in  

Figure  

Rate 

(Rs)  

in Words  

Extended 

Amount  

(Rs.)  

1  2  3  4 5 6 7 

       

D101  Ganger  Hr  500     

D102  Labourer  Hr  5 ,000     

D103  Br i ck  layer  Hr  500     

D104  Mason  Hr  500     

D105  Carpenter  Hr  500     

D106  Stee l  work Erector  Hr  500     

 - - - - - -e tc- - - - - - -  Hr  500     

D113  Dr iver  for  veh ic le  up to  

10 tons  

Hr  1 ,000     

D114  Opera tor  for  excava tor ,  

d rag l ine ,  shove l  or  c rane  

Hr  500     

D115  Opera tor  for  t rac tor ,  

( t racked)  w i th dozer  

b lade  or  r ipper  

Hr  500     

D122     Sub Total  

Al low _____________ percent  o f  subtota l  for  Cont ractor ’ s  overhead,  prof i t ,  e tc ,  

in  acco rdance  w i th Pa ragraph 3(b)  o f  Daywork Schedule  

 __________________  

Tota l  for  Daywork:  Labour  :   __________________  

(Car r ied  forward to  Daywork Summary)     
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Daywork Materia l  

 

4 .  The Cont ractor  sha l l  be  ent i t led  to  payment  in  respect  o f  mater ia l s  used 

for  Daywork  (except  for  mater ia l s  for  whi ch the  cost  i s  inc luded in  the  

percentage add i t ion  to  labour  costs  as  deta i led  here to fore) ,  a t  the  bas ic  

ra tes  entered by h im in  the  Schedule  o f  Daywork Rates  for  mater ia l s  

together  w i th an add i t iona l  percentage payment  on the  bas i c  ra tes  to  

cover  overhead charges  and prof i t ,  as  fo l l ows:  

 

a )  the  bas ic  ra tes  for  mater ia l s  sha l l  be  ca lcu la ted on the  bas is  o f  the   

invo i ced pr i ce ,  f re ight ,  insurance ,  hand l ing  expenses ,  damage, 

losses ,  e tc . ,  and sha l l  p rov ide  for  de l i ve ry  to  s tore  f o r  s tockp i l ing  

a t  the  s i te .  The bas i c  ra tes  sha l l  be  s ta ted in  loca l  cur rency but  

payment  w i l l  be  made in  the  cur rency or  cur renc ies  expended upon 

presenta t ion o f  suppor t ing  documenta t ion ;  

 

b)  the  add i t iona l  percentage payment  sha l l  be  quoted by the  B idder  

and app l ied  to  the   equ iva lent  loca l  cur rency payments  made under 

Sub-Para(a)  above;  and  

 

c)  the  cost  o f  hau l i ng  mater ia l s  used on work ordered to  be  ca r r ied  

out  as  Daywork f rom the  s tore  or  s tockp i le  on  the  s i te  to  the  p lace  

where  i t  i s  to  be  used w i l l  b e  pa id  in  accordance  w i th the  te rms for  

Labour  and Const ruct i ona l  P lant  in  th i s  Schedule .  
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SCHEDULE OF DAYWORK RATES  

 

II .  Materia ls  

 

Item 

No.  

Descr iption  Uni t  Nominal  

Quant ity  

Rate 

(Rs)  

in  

Figure  

Rate 

(Rs)  in  

Words  

Extended 

Amount  

(Rs.)  

1  2  3  4 5 6 7 

       

D201  Cement ,  ord inary 

Por t land or  equ iva len t  in  

bags  

M.Ton  200     

D202  Mi ld  Stee l  re in forc ing  bar  

upto 16mm d iameter  to  

BS 4449 or  equ iva lent  

M.Ton  100     

D203  F ine  aggregate  for  

concre te  as  spec i f ied  in  

C lause____________  

 

Cu.M  1,000     

D204  - - - - - - -e tc- - - - - - - -       

D222  Ge l ign i te  (Nob le  Spec ia l  

Ge la t ine  60 % or  

equ iva lent )  inc lud ing 

caps ,  fuse ,  w i re  and 

requ is i te  accessor ies  

M.Ton  10     

D223     Sub Total  

Al low _____________ percent  o f  subtota l  for  Cont ractor ’ s  overhead,  prof i t ,  e tc . ,  

in  acco rdance  w i th Pa ragraph 4(b)  o f  Daywork Schedule   ____________  

Tota l  for  Daywork:   Mater ia l s     _____________  

(Car r ied  forward to  Daywork Summary)     
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Daywork Constructional  P lant  

 

5.  The Cont ractor  sha l l  be  ent i t led  to  payments  in  respect  o f  const ruct iona l  

p lant  a l ready on S i te  and employed on Daywork a t  the  bas ic  renta l  ra tes  

entered by h im in  the  Schedule  o f  Daywork  Rates  for  const ruct iona l  p lant .  

The sa id  ra tes  sha l l  be  deemed to  inc lude  comple te  a l lowance for  

deprec ia t ion,  i n te res t ,  indemni ty  and insurance ,  repa i rs ,  ma intenance ,  

supp l ies ,  fue l ,  lubr i cants ,  and other  consumables ,  and a l l  overhead,  prof i t  

and admin is t ra t ive  costs  re la ted to  the  use  o f  such eq u ipment .  The cost  

o f  dr i vers ,  opera tor s  and ass i s tants  w i l l  be  pa id  for  sepa ra te ly  as  

descr ibed under  the  sect ion on Daywork Labour .  

 

6 .  In  ca lcu la t ing  the  payment  due to  the  Cont ractor  for  const ruct iona l  p lant  

employed on Daywork ,  on ly  the  actua l  number  o f  work ing hours  w i l l  be  

e l ig ib le  for  payment ,  except  tha t  where  app l i cab le  and agreed w i th the 

Eng ineer ,  the  t rave l l ing  t ime f rom the  par t  o f  t he  S i te  where  the  

const ruct iona l  p lant  was loca ted when ordered by the  Eng ineer  to  be 

employed on Daywork and the  t ime for  r e turn journey there to  sha l l  be  

inc luded for  payment .  

 

7 .  The bas ic  renta l  ra tes  for  const ruct iona l  p lant  employed on Daywork sha l l  

be  s ta ted in  Pak is tan i  Rupees .  
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SCHEDULE OF DAYWORK RATES  

 

III .  Constructional  P lant  

 

Item 

No.  

Descr iption  Uni t  Nominal  

Quant ity  

Rate 

(Rs.)  

in  Figure  

Rate 

(Rs.)  

in  

Words  

Extended 

Amount  

(Rs.)  

1  2  3  4  5  6  

       

D301  Excavator  , fa ce  shove l  or  

drag l ine:  

 

1 .  Up- to  and 

inc lud ing 1 Cu.M.  

2 .  Over  1 Cu .M to  2 

Cu.  M.  

3 .  Over  2 Cu .  M  

 

 

 

Hr  

 

Hr  

 

Hr  

 

 

 

500  

 

400  

 

100  

   

D302  Tractor  ( t racked)  

inc lud ing bu l l  o r  ang le  

dozer :  

 

1 .  Up- to  and 

inc lud ing 150 HP  

2.  Over  150 to  200 

HP 

3.  Over  200 to  250 

HP 

 

 

 

Hr  

 

Hr  

Hr  

 

 

 

500  

 

400  

200  

   

D303  Tractor  w i th  r i pper :  

 

1 .  Up- to  and 

inc lud ing 200 HP  

2.  Over  200 to  250 

HP 

 

 

Hr  

 

Hr  

 

 

400  

 

200  

   

D304  - - - - - - - - - - -e tc - - - - - - - - - -       

 Tota l  for  Daywork:  Const ruct iona l  P lant  _________________  

(Car r ied  forward to  Daywork Summary)  
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DAYWORK 

 

Summary (Daywork)  

 

          Amount  (Rs.)  

 

( I )  Tota l  for  Daywork:  Labour      

 ____________  

( I I )  Tota l  for  Daywork :  Mater ia l s      ____________  

( I I I )  Tota l  for  Daywork:  Const ruct iona l  P lant    

 ____________  

 

 Tota l  for  Daywork     ___________________  

 (Car r ied  forward to  Summary Page of  B i l l  o f  Quant i t ies)  
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BILL OF QUANTITIES  

SUMMARY 

 

          Amount  (Rs.)  

 

  B i l l  No.  1:   Ear thworks      ____________  

  B i l l  No.  2:   Cu lver ts  and Br idges    

 ____________  

  B i l l  No.  3:   Subsur face  Dra ins     ____________  

  

  B i l l  No.  4:   Tubewe l l s  and Pump Houses   

 ____________  

  B i l l  No.  5:   M isce l laneous I tems    

 ____________  

   

   Sub-Tota l   o f  B i l l s      ____________  

 

   Daywork      _________________  

   

   B id  Pr i ce      _________________  

  

 

Note:  A l l  P rov is iona l  Sums  are  to  be  expended in  who le  or ,  i n  par t  a t  the 

d i rect ion and d iscre t i on o f  the  Eng ineer  in  accordance  w i th Sub -C lauses  52 .4  

and 58 .2 o f  the  Genera l  Cond i t ions  o f  Cont ract  Par t -  I .  
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PROPOSED CONSTRUCTION SCHEDULE 

 

Pursuant  to  Sub -C lause  43.1 o f  the  Genera l  Cond i t ions  o f  Cont ract ,  the  Works  

sha l l  be  comple ted on or  be fore  the  da te  s ta ted in  Append ix -A to  B id .  The 

B idder  sha l l  p rov ide  as  Append ix -E  to  B id ,  the  Const ruct ion Schedule  in  the  bar 

char t  (CPM,  PERT or  any other  to  be  spec i f ied  here in)  showing the  sequence o f  

work i tems and the  per iod o f  t ime dur ing which he  proposes  to  comple te  each  

work i tem in  such a  manner  tha t  h i s  proposed p rogramme for  comple t ion o f  the  

who le  o f  the  Works  and par ts  o f  the  Works  may meet  Employer ’ s  comple t ion  

ta rgets  in  days  noted  be low and  counted f rom the  date  o f  rece ip t  o f  Eng ineer ’ s  

Not i ce  to  Commence  (At tach sheets  as  requ i red for  the  spec i f ied  form o f  

Const ruct ion Schedule) :  

 

 

 Description      T ime for  Completion  

 

 a )  Whole  Works     __________________ days  

 

 b)  Par t -A      __________________ days  

 

 c )  Par t -B      __________________ days  

 

 d)  ___________    __________________ days  

 

 e )  ___________    __________________ days  
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Appendix-F  to Bid  

 

METHOD OF PERFORMING THE WORK 

 

[The B idder  i s  requ i red to  submi t  a  nar ra t ive  out l in ing the  method of  per form ing 

the  Work.  The nar ra t i ve  shou ld  ind i ca te  in  deta i l  and inc lude  but  not  be  l im i ted 

to:  

 

1 .  Organ iza t ion Char t  i nd ica t ing  head of f i ce  and f ie ld  o f f i ce  personne l  

invo l ved in  management  and superv i s ion,  eng ineer ing ,  equ ipment  

ma intenance  and purchas ing.  

 

2 .  Mob i l i za t ion in  Pak i s tan,  the  type  of  fac i l i t i es  i nc lud ing personne l  

accommodat ion,  o f f i ce  accommodat ion,  prov is ion for  ma intenance  and  for  

s torage ,  communica t i ons ,  secur i t y  and other  serv ices  to  be  used.  

 

3 .  The method o f  execut ing the  Works ,  t he  procedures  for  ins ta l la t ion o f  

equ ipment  and mach inery and t ranspor ta t i on o f  equ ip ment  and  mater ia l s  

to  the  s i te ] .  
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LIST OF MAJOR EQUIPMENT –  RELATED ITEMS  

 

[The B idder  w i l l  p rov ide  on Sheet  2  o f  th i s  Append ix  a  l i s t  o f  a l l  ma jor 

equ ipment  and  re la ted i tems,  under  separa te  head ing for  i tems owned,  to  be  

purchased or  to  be  a r ranged on lease  by h im to  car ry  out  the  Works .  The 

in format ion sha l l  inc lude  make,  type ,  capac i ty ,  and ant i c i pa ted per iod o f  

ut i l i za t ion for  a l l  equ ipment  which sha l l  be  in  suf f i c ient  de ta i l  to  demonst ra te 

fu l l y  tha t  the  equ ipment  w i l l  meet  a l l  requ i rements  o f  the  Spec i f i ca t ions] .  
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LIST OF MAJOR EQUIPMENT 

 

Owned 

Purchased 

or  Leased  

Descr iption of  

Uni t  (Make,  

Model ,  Year)  

Capaci ty  

HP 

Rating  

Condit ion  

Present 

Location 

or  

Source  

Date  of  

Del ivery 

at S ite  

Period of  

Work  on 

Project  

1  2  3 4 5 6 7 

 

a .   Owned  

 

 

 

 

 

 

      

 

b .  To be  

Purchased  

 

 

 

 

 

 

      

 

c .  To be  

a r ranged on 

Lease  
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Appendix-H to B id  

 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

 

The Cont ractor  i n  accordance  w i th C lause  34 o f  the  Cond i t i ons  o f  Cont ract  sha l l  

p rov ide  descr ip t ion o f  h i s  const ruct ion camp’s  fac i l i t i es  and  s ta f f  hous ing  

requ i rements .  

 

The Cont ractor  sha l l  be  respons ib le  for  pumps,  e lect r i ca l  power ,  water  an d 

e lect r i ca l  d i s t r ibut ion  sys tems,  and sewerage sys tem inc lud ing a l l  f i t t ings ,  p ipes  

and other  i tems necessary for  se rv i c ing the  Cont ractor ’ s  const ruct ion camp.  

 

The B idder  sha l l  l i s t  or  exp la in  h is  p lans  for  prov id ing  these  fac i l i t i es  for  the  

serv ice  o f  the  Cont ract  as  fo l lows:  

 

1 .  S i te  Prepara t ion (c lear ing ,  land prepara t ion ,  e tc . ) .  

 

2 .  P rov is ion o f  Serv i ces .  

 

a )  Power  (expected power  load,  e tc . ) .  

b)  Water  ( requ i red amount  and sys tem proposed) .  

c)  San i ta t ion (sewage d i sposa l  sys tem, e t c . ) .  

 

3 .  Const ruct ion o f  Fac i l i t i es  

 

a )  Cont ractor ’ s  Of f i ce .  Workshop and Work Areas  (a reas  requ i red and 

proposed layout ,  type  of  const ruct ion o f  bu i ld ings ,  e tc . ) .  

b)  Warehouses  and Storage Areas  (a rea  requ i red ,  type  o f  const ruct ion  

and layout ) .  

c )  Hous ing and  Sta f f  Fac i l i t i es  (P lans  for  hous ing  for  proposed  s ta f f ,  

layout ,  t ype  of  const ruct ion,  e tc . ) .  

 

4 .  Const ruct ion Equ ipment  Assembly and P repara t ion (deta i led  p lans  for  

ca r ry ing out  th i s  act i v i ty) .  

 

5 .  Other  I tems Proposed  (Secur i t y  se rv i ces ,  e t c . ) .  
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LIST OF SUBCONTRACTORS 

 

I /We intend to  subcont ract  the  fo l low ing par ts  o f  the  Work to  subcont ractors .  In  

my/our  op in ion ,  the  subcont ractors  named hereunder  a re  re l iab le  and competent  

to  per form that  par t  o f  the  work for  which  each i s  l i s ted .  

 

Enc losed a re  documenta t ion out l in ing  exper ience  o f  subcont racto rs ,  the  

cur r i cu lum v i tae  and exper ience  o f  the i r  key personne l  who  w i l l  be  ass igned to  

the  Cont ract ,  equ ipment  to  be  supp l ied  by them, s i ze ,  loca t ion and type  of  

cont racts  ca r r ied  out  in  the  past .  

 

Part of  Works  

(Give Detai ls)  

Subcontractor  

(With Complete Address)  

1  2  
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Appendix-J  to B id  

 

ESTIMATED PROGRESS PAYMENTS 

 

Bidder ’ s  es t imate  o f  the  va lue  o f  work wh ich would  be  executed by h im dur ing  

each o f  the  per iods  s ta ted be low,  based on h i s  P rogramme of  the  Works  and the  

Rates  in  the  B i l l  o f  Quant i t ies ,  expressed in  thousands o f  Pak i s tan i  Rupees:  

 

Quarter/ Year/ Period  Amounts  

(1,000 Rs.)  

1  2  

Is t  Quar te r   

2
nd

 Quar te r  
 

3
rd

 Quar te r  
 

4
th

 Quar te r  
 

5
th

 Quar te r  
 

6
th

 Quar te r  
 

7
th

 Quar te r  
 

8
th

 Quar te r  
 

Bid Pr ice   
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Appendix-K to  Bid  

 

ORGANIZATION CHART 

FOR THE 

SUPERVISORY STAFF AND LABOUR 
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Appendix-L  to  B id  

(INTEGRITY PACT) 

DECLARATION OF FEES,  COMMISSION AND BROKERAGE ETC.  

PAYABLE BY CONTRACTORS  

(FOR CONTRACTS WORTH RS .  10 .00  MILLION OR MORE)  

 

 Cont rac t  No .________________ Da ted  __________________  

 Cont rac t  Va lue :  ________________  

 Cont rac t  T i t l e :  _________________  

 

………………………………… [name o f  Cont rac to r ]  he reby  dec l a res  tha t  i t  has  

no t  ob ta ined  o r  i nduced  the  p rocurement  o f  any  cont rac t ,  r i gh t ,  i n te res t ,  

p r i v i l ege  o r  o the r  ob l i ga t i on  o r  bene f i t  f r om Gove rnment  o f  S indh  (GoS)  

o r  any  admin i s t ra t i ve  subd iv i s i on  o r  agency  the reo f  o r  any  o the r  en t i t y  

owned  o r  con t ro l l ed  by  i t  (GoS)  th rough any  co r rup t  bus iness  p rac t i ce .  
 

 W i thout  l im i t i ng  the  gene ra l i t y  o f  t he  fo rego ing ,  [name o f  Cont rac to r ]  

r ep resent s  and  wa r ran t s  tha t  i t  has  fu l l y  dec la red  the  b roke rage ,  

commiss ion ,  fees  e t c .  pa id  o r  payab le  to  anyone  and  no t  g i ven  o r  

ag reed to  g i ve  and  sha l l  no t  g i ve  o r  ag ree  to  g i ve  to  anyone  w i th in  o r  

ou t s ide  Pak i s tan  e i the r  d i r e c t l y  o r  i nd i re c t l y  th rough any  na tu ra l  or  

ju r i d i ca l  pe r son ,  i nc lud ing  i t s  a f f i l i a te ,  agent ,  a ssoc ia te ,  b roke r ,  

consu l t an t ,  d i r e c to r ,  p romote r ,  sha reho lder ,  sponsor  o r  subs id i a ry ,  any 

commiss ion ,  g ra t i f i ca t i on ,  b r i be ,  f i nde r ’ s  fee  o r  k i ckback ,  whe ther  

desc r ibed  as  consu l t a t i on  fee  o r  o the rw i se ,  w i th  the  ob jec t  o f  ob ta in ing 

o r  i nduc ing  the  p rocurement  o f  a  cont rac t ,  r i gh t ,  i n te res t ,  p r iv i l ege  o r  

o the r  ob l i ga t i on  o r  bene f i t  i n  wha t soeve r  fo rm f rom,  f rom P rocur ing  

Agency  (PA)   except  tha t  wh i ch  has  been  exp ress l y  dec la red pur suant  

he re to .  

 [name o f  Cont rac to r ]  a ccep t s  fu l l  r e spons i b i l i t y  and  s t r i c t  l i ab i l i t y  tha t  i t  

has  made  and  w i l l  make  fu l l  d i s c l osure  o f  a l l  ag reements  and 

a r rangements  w i th  a l l  pe r sons  i n  re spec t  o f  o r  r e l a ted  to  the  t ransac t i on 

w i th  PA  and  has  no t  t aken  any  ac t i on  o r  w i l l  no t  t ake  any  ac t i on  to  

c i r cumvent  the  above  dec la ra t i on ,  r ep resenta t i on  o r  war ra n ty .  

 [name o f  Cont rac to r ]  a ccep t s  fu l l  r e spons ib i l i t y  and  s t r i c t  l i ab i l i t y  fo r  

mak ing  any  fa l se  dec la ra t i on ,  no t  mak ing  fu l l  d i s c l osure ,  

m i s rep resent ing  fa c ts  o r  tak ing  any  ac t i on  l i ke l y  t o  de fea t  the  purpose  

o f  th i s  dec la ra t i on ,  r ep resenta t i on  and  war ran ty .  I t  ag rees  tha t  any 

cont rac t ,  r i gh t ,  i n te res t ,  p r i v i l ege  o r  o ther  ob l i ga t i on  o r  bene f i t  ob ta ined 

o r  p rocured  as  a fo resa id  sha l l ,  w i thout  p re jud i ce  to  any  o the r  r i gh t s  and 

remed ies  ava i lab le  t o  PA  unde r  any  l aw ,  cont rac t  o r  o the r  i ns t rument ,  be  

vo idab le  a t  the  op t i on  o f  PA .  
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Appendix-L  to  b id  

 

 No tw i ths tand ing  any  r i gh t s  and  remed ies  exe rc i sed  by  PA in  th i s  r ega rd ,  

[name o f  Supp l i e r /Cont rac to r /Consu l t an t ]  ag rees  to  i ndemn i fy  PA  fo r  any  

l oss  o r  damage  incur red  by  i t  on  account  o f  i t s  co r rup t  bus iness  

p rac t i ce s  and  fu r the r  pay  compensa t i on  to  PA  in  an  amount  equ iva len t  

t o  t en  t ime  the  sum o f  any  commiss ion ,  g ra t i f i ca t i on ,  b r i be ,  f inde r ’ s  fee  

o r  k i ckback  g i ven  by  [name o f  Cont rac to r ]  a s  a fo resa id  fo r  the  purpose  

o f  ob ta in ing  o r  i nduc ing  the  p roc urement  o f  any  cont rac t ,  r i gh t ,  

i n te res t ,  p r i v i l ege  o r  o the r  ob l i ga t i on  o r  bene f i t  i n  wha t soeve r  fo rm f rom 

PA .  

 

 

   

    Name o f  Buye r  ……………. .   Name o f  Se l l e r  /  Supp l i e r  …………….  

     

S igna tu re  ………………………  S igna tu re  ……………………………….   

    

    [Sea l ]            [Sea l ]  
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BID SECURITY 

(Bank Guarantee)  

 

Secur i t y  Executed on __________________________________________  

 (Date)  

Name of  Sure ty  (Bank)  w i th Address:  ________ _____________________  

(Scheduled Bank in  Pak is tan)  

Name of  P r inc ipa l  (B idder)  w i th  Address  ___________________________  

_____________________________________________________________  

Pena l  Sum o f  Secur i t y  Rupees .  ________  (Rs .  _____________________)  

B id  Reference  No.  ______________________________________________  

KNOW ALL  MEN BY  THESE PRESENTS,  tha t  i n  pursuance  of  the  te rms of  the  B id  

and a t  the  request  o f  the  sa id  Pr inc ipa l  (B idder)  we,  the  Sure ty above  named,  

a re  he ld  and f i rm ly  bound unto ______________________ _  

(here ina f te r  ca l led  the  'Employer ' )  in  the sum sta ted above for  the  payment  o f  

which sum we l l  and t ru ly  to  be  made,  we b ind ourse l ves ,  our  he i rs ,  executor s ,  

admin is t ra tors  and successor s ,  jo int l y  and severa l l y ,  f i rm ly  by these  presents .  

 

THE CONDITION OF THIS  OBLIGATION IS  SUCH,  tha t  whereas  the  B idder  has  

submi t ted the  accompany ing B id  da ted ______ for  B id  No.  _______ 

for_______(Par t i cu la r s  o f  B id)  to  the  sa id  Employer ;  and  

 

WHEREAS,  the  Employer  has  requ i red as  a  cond i t ion for  cons ider ing sa id  B id  

tha t  the  Bidder  furn ishes  a  B id  Secur i t y  in  the  above sa id  sum f rom a  Scheduled 

Bank in  Pak i s tan or  f rom a  fore ign bank  du l y  counter -guaranteed  by a  Scheduled   

Bank in  Pak is tan,  t o  the  Employer ,  cond i t i oned as  under :  

 

(1)      tha t  the  B id  Secur i ty  sha l l  rema in in  force  up to  and inc lud ing the  date  28 

days  a f te r  the  dead l ine  for  va l id i ty  o f  b ids  as  s ta ted in  the  Inst ruct ions  to  

B idders  or  as  i t  may be  extended by the  Employer ,  not i c e  o f  which 

extens ion(s)  to  the  Sure ty  i s  hereby wa ived;  

 

(2)  tha t  the  B id  Secur i t y  o f  unsuccess fu l  B idders  w i l l  be  re turned by the  

Employer  a f te r  exp i ry  o f  i t s  va l id i t y  or  upon s ign ing o f  the  Cont ract  

Agreement ;  and  
 

(3)  tha t  in  the  event  o f  fa i lure  o f  the  success fu l  B idder  to  execute  the  

proposed Cont ract  Agreement  for  such work and furn ish the  requ i red 

Per formance Secur i ty ,  the  ent i re  sa id  sum be pa id  immedia te ly  to  the  sa id 

Employer  pursuant  t o  C lause  15.6 o f  the  Ins t ruct ion to  B idders  for  the  

success fu l  B idder ' s  fa i lure  to  per form.  

 

NOW THEREFORE,  i f  the  success fu l  B idder  sha l l ,  w i th in  the  per iod 

spec i f ied  there fore ,  on the  prescr i bed form presented to  h im for  s ignature   
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enter  in to  a  forma l  Cont ract  w i th  the  sa id  Employer  in  accordance  w i th h is  B id  

as  accepted and furn i sh w i th in  twenty e igh t  (28)  days  o f  h i s  be ing requested to  

do so ,  a  Per formance Secur i ty  w i th  good and suf f i c ient  sure ty ,  as  may be 

requ i red ,  upon the  form prescr ibed by the  sa id  Employer  for  the  fa i th fu l  

per formance  and proper  fu l f i lment  o f  the  sa id  Cont ract  or  i n  the  event  o f  non -

w i thdrawa l  o f  the  sa id  B id   w i th in  the  t ime spec i f ied  for  i t s  va l id i ty  then th is  

ob l iga t ion sha l l  be  vo id  and of  no e f fect ,  but  o therw ise  to  rema in in  fu l l  fo r ce  

and e f fe ct .  

 

PROVIDED THAT the  Sure ty  sha l l  fo r thwi th  pay the  Employer  the  sa id  sum upon 

f i r s t  wr i t ten demand of  the  Employer  (w i thout  cav i l  o r  a rgument)  and w i thout  

requ i r ing  the  Employer  to  prove  or  to  show grounds or  reasons for  such 

demand,  not i ce  o f  which sha l l  be  sent  by  the  Employer  by reg is te red post  du ly  

addressed to  the  Sure ty  a t  i t s  address  g iven above .  

 

PROVIDED ALSO THAT the  Employer  sha l l  be  the  so le  and  f ina l  j udge for  

dec id ing whether  the  Pr inc ipa l  (B idder)  has  du ly  per formed h i s  ob l iga t ions  to  

s ign the  Cont ract  Agreement  and to  fu rn ish the  requ is i te  Per fo rmance Secur i ty  

w i th in  the  t ime s ta ted above ,  or  has  de fau l ted in  fu l f i l l i ng  sa id  requ i rements  

and the  Sure ty  sha l l  pay w i thout  ob ject ion  the  sa id  sum upon demand f rom the  

Employer  for thwi th and w i thout  any re fe rence  to  the  Pr inc ip a l  (B idder)  or  any 

other  person .  

 

IN WITNESS WHEREOF,  the  above bounden Sure ty  has  executed the  ins t rument  

under  i t s  sea l  on the  date ind ica ted above ,  the  name and sea l  o f  the  Sure ty  

be ing here to  a f f i xed and these  presents  du ly  s igned by  i t s  unders igned 

representa t ive  pursuant  to  author i t y  o f  i t s  govern ing body.    

   

                    SURETY (Bank)  

 

  

WITNESS:               S ignature    ________  

 

1 .                     Name      

 

                      T i t le       

 

       Corpora te  Secre ta ry (Sea l )     Corpora te  Guaranto r  (Sea l )  

  

 

2 .           

   

       _______________________  

       Name,  T i t le  & Address        
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FORM OF PERFORMANCE SECURITY  

(Bank Guarantee)  

 

         Guarantee  No.____________________  

Executed on _____________________  

          Exp i ry  da te  _____________________  

[Le t te r  by the  Guarantor  to  the  Employer]  

 

Name of  Guarantor  (Bank)  w i th address :_ ___________________________  

       (Scheduled Bank in  Pak is tan)  

Name of  P r inc ipa l  (Cont ractor )  w i th  address:____ ____________________  

_____________________________________________________________  

Pena l  Sum o f  Secur i t y  (express  in  words  and f igures)_______ __________  

_____________________________________________________________  

Let te r  o f  Acceptance  No.  ______________________Dated _________ ___  

KNOW ALL MEN BY THESE PRESENTS,  tha t  in  pursuance  o f  the  te rms of  the  

B idd ing Documents  and above sa id  Le t te r  o f  Acceptance  (here ina f te r  ca l led  the  

Documents)  and a t  the  request  o f  the  sa id  Pr inc ipa l  we,  the  Guarantor  above  

named,  a re  he ld  and  f i rm ly  b ound unto the  

__________________________________________________ (he re ina f te r  ca l led  

the  Employer)  in  the  pena l  sum of  the  amount  s ta ted above for  the  payment  o f  

which sum we l l  and t ru ly  to  be  made to  the  sa id  Employer ,  we b ind ourse l ves ,  

our  he i rs ,  executors ,  admin is t ra tors  and successor s ,  jo int l y  and severa l l y ,  f i rm ly  

by these  present s .  

 

THE CONDITION OF THIS OBLIGATION IS  SUCH,  tha t  whereas  the  Pr inc ipa l  has  

accepted the  Employer ' s  above sa id   Le t te r  o f   Acceptance  for  

______________________________________ (Name of  Cont ract )  for  

the_______________  

_______________________________ (Name of  P ro ject ) .  
 

NOW THEREFORE,  i f  the  Pr inc ipa l  (Cont ractor )  sha l l  we l l  and  t ru ly  per form and 

fu l f i l l  a l l  the  under tak ings ,  covenants ,  te rms and cond i t i ons  o f  the  sa id  

Documents  dur ing the  or ig ina l  te rms  of  the  sa id  Documents  and any extens ions  

thereof  tha t  may be  granted by the  Employer ,  w i th  or  w i thout  not i ce  to  the  

Guarantor ,  which not i ce  i s ,  hereby,  wa ived  and sha l l  a l so  we l l  and t ru ly  per form 

and fu l f i l l  a l l  the  under ta k ings ,  covenants  te rms and cond i t ions  o f  the  Cont ract  

and of  any  and a l l  mod i f i ca t ions  o f  sa id  Documents  tha t  may herea f te r  be  made,  

not i ce  o f  which mod i f i ca t ions  to  the  Guarantor  be ing  hereby  wa ived,  then ,  th i s  

ob l iga t ion to  be  vo id;  o therw ise  to  rema in i n  fu l l  fo rce  and v i r tue  t i l l  a l l  

requ i rements  o f  C lause  49 ,  De fects  L iab i l i t y ,  o f  Cond i t ions  o f  Cont ract  a re  

fu l f i l l ed .  
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Our  to ta l  l i ab i l i t y  under  th i s  Guarantee  i s  l im i ted to  the  sum sta ted above and i t  

i s  a  cond i t ion  o f  any l iab i l i t y  a t tach ing  to  us  under  th i s  Guarantee  tha t  the  

c la im for  payment  in  wr i t ing  sha l l  be  rece i ved by  us  w i th in  the  va l id i ty  per iod  o f  

th i s  Guarantee ,  fa i l ing  whi ch we sha l l  be  d ischarged of  our  l i ab i l i t y ,  i f  any,  

under  th i s  Guarantee .  

We,  _______________________________ _____ ( the  Guarantor ) ,  wa iv ing a l l  

ob ject ions   and de fences  under  the  Cont ract ,  do  hereby  i r revocab ly  and 

independent l y  guarantee  to  pay  to  the  Employer  w i thout  de lay upon the  

Employer ' s  f i r s t  wr i t ten demand w i thout  cav i l  o r  a rguments  and w i thout  

requ i r ing  the  Employer  to  prove  or  to  show grounds or  reasons  for  such demand  

any sum or  sums up to  the  amount  s t a ted above ,  aga ins t  the   Employer ' s  

wr i t ten dec la ra t ion tha t  the  Pr inc ipa l  has  re fused or  fa i led  to  per form the 

ob l iga t ions  under  the  Cont ract  which payment  w i l l  be  e f fected  by the  Guarantor  

to  Employer ’ s  des igna ted Bank & Account  Number .  

PROVIDED ALSO THAT the  Employer  sha l l  be  the  so le  and  f ina l  judge for  

dec id ing whether  the  Pr inc ipa l  (Cont ractor )  has  du ly  per formed  h is  ob l iga t ions  

under  the  Cont ract  o r  has  de fau l ted  in  fu l f i l l i ng  sa id  ob l iga t ions  and  the  

Guarantor  sha l l  pay  w i thout  ob ject ion any sum or  sums up  to  the  amount   

s ta ted above upon f i r s t  wr i t ten demand f rom the  Employer  for thwi th and  

w i thout  any re fe rence  to  the  Pr inc ipa l  or  any other  person .  

IN WITNESS WHEREOF,  the  above -bounden Guarantor  has  executed th is  

Ins t rument  under  i t s  sea l  on the  date  ind i ca ted above ,  the  name and corpora te  

sea l  o f  the  Guarantor  be ing here to  a f f i xed and these  presents  du ly  s igned by i t s  

unders igned representa t ive ,  pursuant  to  au thor i ty  o f  i t s  govern ing body.  

         

_______________  

           Guarantor  (Bank)   

 

 Wi tness:   

 1 .  _______________________    S ignature  _______________  

 

       ________________________    

      Corpora te  Secre ta ry (Sea l )  

        Name __________________  

               

        T i t le  ___________________  

 2 .   _______________________  

 

         _______________________     

  

             _______________________  

      

              Name,  T i t l e  & Address   Corpora te  Guarantor  (Sea l )    
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FORM OF CONTRACT AGREEMENT 

 

THIS CONTRACT AGREEMENT (here ina f te r  ca l led  the  “Agreement”)  made on the  

________________ day of__________(month)  2019 between 

_______________________________________ _______________________  

(herea f te r  ca l led  the  “Employer”)  o f  t he  one par t  and 

________________________________  (herea f te r  ca l led  the  “Cont ractor”)  o f  the  

other  par t .  
 

WHEREAS the  Employer  i s  des i rous  tha t  cer ta in  Works ,  v i z  _______________ 

shou ld  be  executed by the  Cont ractor  and has  accepted a  B id  by the  Cont ractor  

for  the  execut ion  and comple t ion o f  such Works  and the  remedy ing of  any  

de fects  there in .  
 

NOW th is  Agreement  w i tnesse th as  fo l lows :  

 

1 .  In th i s  Agreement  words  and express ions  sha l l  have  the  same  meanings  

as  a re  respect ive ly  ass igned to  them in  the  Cond i t ions  o f  Cont ract  

here ina f te r  re fe r red to .  
 

2.  The fo l low ing documents  a f te r  incorpora t ing addenda,  i f  any,  except  

those  par ts  re la t ing  to  Ins t ruct ions  to  B idders  sha l l  be  deemed to  form 

and be  read and cons t rued as  par t  o f  th i s  Agreement ,  v i z :  

 

(a )  The Cont ract  Agreement ;  

(b)  The Le t te r  o f  Acceptance;  

(c)  The comple ted Form of  B id ;  

(d)  Spec ia l  S t ipu la t ions  (Append ix -A to  B id) ;  

(e)  The Par t i cu la r  Cond i t i ons  o f  Cont ract  –  Par t  I I ;  

( f )  The Genera l  Cond i t ions  – Par t  I ;  

(g)  The pr i ced B i l l  o f  Quant i t ies  (Append ix -D to  B id) ;  

(h)  The comple ted Append ices  to  B id  (B ,  C ,  E  to  L) ;  

( i )  The Drawings;  

( j )  The Spec i f i ca t ions .  

(k)  _____________________________ (any other)   
 

3.  In cons idera t ion o f  the  payments  to  be  made by the  Employer  to  the 

Cont ractor  as  here ina f te r  ment ioned,  the  Cont ractor  hereby covenants  

w i th the  Employer  to  execute  and comple te  the  Works  and remedy de fects  

there in  in  conformi t y  and in  a l l  respec ts  w i th the  prov is ions  o f  the  

Cont ract .  
 

a .  The Employer  hereby covenants  to  pay the  Cont ractor ,  i n  cons idera t ion o f  

the  execut ion and comple t ion o f  the  Works  as  per  prov is ions  o f  the  

Cont ract ,  the  Cont rac t  P r i ce  or  such other  sum as  may become payab le 

under  the  prov is ions  o f  the  Cont ract  a t  the  t imes  and in  the  manner  

prescr ibed by the  Cont ract .  
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IN WITNESS WHEREOF the  par t ies  here to  have  caused th is  Agreement  to  be  

executed on the  day ,  month and year  f i r s t  be fore  wr i t ten in  accordance  w i th 

the i r  respect ive  laws.  

 

 

Signature  o f  the  Contactor  S ignature  o f  Employe r  

______________________  _____________________  

(Sea l )  (Sea l )  

 

 

 

Signed,  Sea led and De l ive red in  the  presence  of :  

 

 

Wi tness:  Wi tness:  

 

________________________ _____________________ 

 

(Name,  T i t le  and Address)  (Name,  T i t le  and Address)  
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MOBILIZATION ADVANCE GUARANTEE/BOND  

 

Guarantee  No._________________________ Date____________________  

 

WHEREAS ______________(here ina f te r  ca l led  the  'Employer ' )  has  entered into  a 

Cont ract  for  ______________________________________________  

(Par t i cu la rs  o f  Cont ract )  w i th  _________________ (here ina f te r  ca l led  the 

"Cont ractor ' ) .  

 

AND WHEREAS,  the  Employer  has  agreed to  advance  to  the  Cont ractor ,  a t  the  

Cont ractor ' s  request ,  an amount  o f  Rupees  ___ _________________ (Rs  _____ )  

which amount  sha l l  be  advanced to  the  Cont ractor  as  per  prov is ions  o f  the  

Cont ract .  

 

AND WHEREAS,  the  Employer  has  asked  the  Cont ractor  to  furn i sh Guarantee  to  

secure  the  mob i l i za t ion advance  for  the  per formance o f  h i s  ob l iga t ions  under  

the  sa id  Cont ract .  

 

AND WHEREAS,  _________________________________________________  

(Scheduled Bank in  Pak is tan or  Insurance  Company acceptab le  to  the  Employer)  

(here ina f te r  ca l led  the  “Guarantor ”)  a t  the  request  o f  the  Cont ractor  and  in  

cons idera t ion o f  the  Employer  agree ing to  make the  above advance  to  the  

Cont ractor ,  has  agreed to  furn ish  the  sa id  Guarantee .  

 

NOW, THEREFORE,  the  Guarantor  hereby  guarantees  tha t  the  Cont ractor  sha l l  

use  the  advance  for  the  purpose  o f  above ment ioned  Cont rac t  and i f  he  fa i l s  

and commits  de fau l t  in  fu l f i lment  o f  any o f  h i s  ob l iga t ions  for  which the  

advance  payment  i s  made,  the  Guarantor  sha l l  be  l iab le  to  the  Employer  for  

payment  not  exceed ing the  a forement ioned  amount .  

 

Not i ce  i n  wr i t i ng  o f  any de fau l t ,  o f  which the  Employer  sha l l  be  the  so le  and 

f ina l  judge,  on the  pa r t  o f  the  Cont ractor ,  sha l l  be  g iven b y the  Employer  to  the  

Guarantor ,  and on such f i r s t  wr i t ten demand,  payment  sha l l  be  made by the  

Guarantor  o f  a l l  sums then due under  th i s  Guarantee  w i thout  any re fe rence  to  

the  Cont ractor  and w i thout  any ob ject ion.  

 

Th is  Guarantee  sha l l  rema in in  force  unt i l  the  advance  i s  fu l l y  ad justed aga ins t  

payments  f rom the  Inte r im Payment  Cer t i f i ca tes  o f  the  Cont ractor  or  unt i l  

______________________________________whichever  i s  ear l ie r .   (Date)  

 

The Guarantor ' s  l i ab i l i t y  under  th i s  Guarantee  sha l l  not  in  any case  exc eed the  

sum of  Rupees ______________________________ (Rs  ____________________)  
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Th is  Guarantee  sha l l  rema in va l id  up to  the  a foresa id  da te  and sha l l  be  nu l l  and 

vo id  a f te r  the  a foresa id  da te  or  ear l ie r  i f  the  advance  made to  the  Cont ractor  i s  

fu l l y  ad justed aga ins t  payments  f rom Inter im Payment  Cer t i f i ca tes  o f  the  

Cont ractor  prov ided tha t  the  Guarantor  agrees  tha t  the  a foresa id  per iod o f  

va l id i ty  sha l l  be  deemed to  be  extended i f  on the  above ment ioned date  the  

advance  payment  i s  not  fu l l y  ad ju sted.  

 

 

 GUARANTOR  

 

 1 .  S ignature  _________________  

  

2 .  Name  _________________  

 

3 .  T i t le   _________________  

 

WITNESS  

 

1 .  ______________________  

 

______________________  

 

Corpora te  Secre ta ry (Sea l )  

 

2 .  _______________________        __________________________  

 

(Name T i t le  & Address)     Corpora te  Guarantor  (Sea l )   
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PART I GENERAL CONDITIONS 

 

The Cond i t ion o f  Cont ract ,  Par t - I :  Gene ra l  Cond i t ions  sha l l  be  those  

forming Par t - I  o f  t he  “Cond i t ions  o f  Cont ract  for  Works  o f  C i v i l  

Eng ineer ing  Const ruc t ion” ,  four th  ed i t ion  1987 ,  repr inted in  1992 w i th  

fur ther  amendments ,  prepared by  the  Fédéra t ion Inte rnat i ona le  des  

Ingén ieur s -Conse i l s  (FIDIC) .  These  Cond i t ions  a re  sub ject  to  the 

var ia t ions  and add i t ions  se t  out  in  Par t - I I  hereof  ent i t led  “Par t i cu la r  

Cond i t ions  o f  Cont rac t . ”   

 

Cop ies  o f  the  FIDIC Cond i t ions  o f  Cont ract  can be  obta ined f rom:  

 

FIDIC Secretar iat  

Te l :  +41 22 799 49 00  

Mob i le :  + 41 79 298 96 66  

Fax:  + 41 22 799 49 01  

Ema i l :  f id i c@f id ic .org  

W@P: www.FIDIC .org  

Web: www.FIDIC.org  

 
Off ice 

Wor ld  Trade Center  I I  

Geneva  A i rpo r t  

29 Route  de  Pré -Bo is ,  Co int r in  

CH-1215 Geneva 15,  Swi t zer land  

 

Postal  Address  

Box 311,  CH-1215 Geneva 15,  Swi t zer land  

 

FIDIC Bookshop  

Te l :  +41 22 799 49 05  

Fax:  +41 22 799 49 01  

Ema i l :  f id i c .pub@f id ic .org  

 

 

 

 

Note:   The B idder  sha l l  purchase  the  copy of  the  FIDIC Cond i t ions  o f  

Cont ract  d i rect l y  f rom the  FIDIC and inc lude  in  the  B idd ing 

Documents  du ly  s igned /  s tamped as  per  ins t ruct ions  to  B idders .   
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65.6  Outbreak o f  War   
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69.3  Payment  on Terminat i on   
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72.1  Rates  o f  Exchange   

72.2  Cur rency Propor t ions   

72.3  Cur renc ies  o f  Payment  for  P rov is iona l  Sums   
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PART II - PARTICULAR CONDITIONS  

OF CONTRACT  

1.1  Defini t ions  

  

 The ent i re  text  i s  de le ted and subst i tuted  w i th the  fo l l ow ing :  
 

 In  the  Cont ract  (as  here ina f te r  de f ined)  the  fo l low ing words  and  

express ions  sha l l  have  the  meanings  hereby ass igned to  them,  except  

where  the  context  o therw ise  requ i res:  

 

 (a )  ( i )  "Employer"  i s  Publ ic  School  Hyderabad (Manage d by 

Sukkur IBA univers i ty)     

   Phone:  022-9260404     

 

  ( i v)  "Eng ineer "  i s  t he  M/s.  Shahzad Associates,  2 n d  F loor,  

Farzana Bui lding,  Shaheed-e-Mil la t  Road,  Karachi   o r  

any other  competent  person reg is te red w i th PEC as 

Profess iona l  Eng inee r ,  appo inted  by  the  Employer ,  and 

not i f ied  to  the  Cont ractor ,  to  act  i n  rep lacement  o f  the  

Eng ineer .  P rov ided a lways tha t  except ion cases  o f  

pro fess iona l  m isconduct ,  the  outgo ing  Eng ine ers  i s  to  

formula te  h is  cer t i f i ca t ions  /  re commenda t ions  i n  re la t ion to  

a l l  outs tand ing mat te rs ,  d i sputes  and  c la ims re la t ing  to  the  

execut ion o f  the  Works  dur ing h is  tenure .   

 

  a - ( iv)  "B idder  or  Tenderer”  means any  person,  company 

corpora t ion ,  f i rm or  jo int  venture  submi t t ing  a  B id  or  

Tender .   

 

  b - (v)  "Tender"  means the  Cont ractor ' s  pr i ced of fe r  to  the  

Employer  for  the  execut ion and  comple t ion o f  the  Works  and 

the  remedy ing of  any  de fects  there in  in  accordance  w i th the  

prov is ions  o f  the  Cont ract ,  as  acce pted by the  Le t te r  o f  

Acceptance .  The word "Tender"  i s  synonymous w i th "B id "  

and the  word "Tender  Documents "  w i th "B idd ing Documents" .  

 

  ( i x )  “Programme” means the  programme to  be  submi t ted by the  

Cont ractor  in  accordance  w i th Sub -C lause  14.1 and any 

approved rev is i ons  there to .   

    

  (e ) ( i )  The text  i s  de le ted and subst i tuted w i th the  fo l low ing :  

   "Cont ract  P r i ce"  means the  sum sta ted  in  the  L e t te r  o f  

Acceptance  as  payab le  to  the  Cont ractor  for  the  execut i on 

and comple t ion  o f  the  Works  sub ject  to  such  add i t ions  

there to  or  deduct ions  there f rom as  may be  made and  

remedy ing o f  any de fects  there in  i n  accordance  w i th the  

prov is ions  o f  the  Cont ract .  
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2.1  Engineer 's  Duties  and Authori ty  

  

 Wi th re fe rence  to  the  Sub-C lause  2.1(b) ,  the  fo l low ing prov is ions  sha l l  

a l so  app ly:  

 

 The Eng ineer  sha l l  obta in  the  spec i f i c  approva l  o f  the  Employer  be fore  

car ry ing out  h i s  dut ie s  in  accordance  w i th the  fo l low ing  C lauses :  

  

( i )  Consent ing to  the  sub - le t t ing  o f  any  par t  o f  the  Works  under  

Sub-C lause  4.1 "Subcont ract ing" .  

  

( i i )  Cer t i fy ing  add i t iona l  cos t  de termined under  Sub -C lause  12.2  

"Not  Foreseeab le  Phys ica l  Obst ruct ions  or  Cond i t ions" .  

  

( i i i )  Any act ion under  C lause  10 "Per formance Secur i ty "  and 

C lauses  21,  23,  24 & 25 " Insurance"  o f  sor ts .   

 

( i v)  Any act ion under  C lause  40 "Suspens ion" .   

 

(v)  Any act ion  under  C lause  44 "Extens ion o f  T ime for  

Comple t ion" .  

 

(v i )  Any act ion under  C lause  47 "L iqu ida ted Damages for  De lay"  

or  Payment  o f  Bonus for  Ear l y  Comple t i on o f  Works  (PCC  

Sub-C lause  47.3) .   

 

(v i i )  Issuance  of  "Tak ing Over  Cer t i f i ca te"  under  C lause  48 .  

 

(v i i i )  Issu ing a  Var ia t ion Order  under  C lause  51 ,  except :  

 

   (a ) .  in  an emergency*  s i tua t ion ,  as  s ta ted herebe low,  or  

 

                    (b) .  i f  such var ia t ion would  increase  the  Cont ract  P r i ce  by less  

                          than the  amount  s ta ted in  the  Append ix -A to  B id .    

 

( i x )  F ix ing ra tes  or  pr i ces  under  C lause  52 .  

 

(x)  Ext ra  payment  as  a  resu l t  o f  Cont ractor ' s  c l a ims under  C lause  

53.   

 

(x i )  Re lease  o f  Retent ion  Money to  the  Cont ractor  under  Sub -

C lause  60 .3 "Payment  o f  Retent ion Money" .  

 

(x i i )  Issuance  o f  "F ina l  Payment  Cer t i f i ca te"  under  Sub -C lause  

60.8.   

(x i i i )  Issuance  o f  "Defect  l i ab i l i t y  Cer t i f i ca te"  under  Sub -C lause  

62.1 .  
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 *  ( I f  in  the  op in ion  o f  the  Eng ineer  an emergency  occurs  a f fe ct ing  

the  sa fe ty  o f  l i fe  or  o f  the  Works  or  o f  ad jo in ing proper t y ,  the  

Eng ineer  may,  w i thout  re l iev ing  the  Cont ractor  o f  any o f  h i s  dut ies 

and respons ib i l i t i es  under  the  Cont ract ,  ins t ruct  the  Cont ractor  to  

execute  a l l  such work or  to  do a l l  such  th ings  as  may,  in  the  

op in ion o f  the  Eng ineer ,  be  necessary to  abate  or  reduce  the  r i sk .   

The Cont ractor  sha l l  fo r thwi th  comply  w i th any such ins t ruct ion o f  

the  Eng ineer .  The Eng ineer  sha l l  de te rm ine  an add i t ion to  the  

Cont ract  P r i ce ,  i n  re spect  o f  such ins t ruc t ion,  i n  accordance  w i th 

C lause  52 and sha l l  not i f y  the  Cont ractor  accord ing ly ,  w i th  a  copy  

to  the  Employer . )  

 

  P rov ided fur ther  tha t  any requ is i te  approva l  sha l l  be  deemed to  

have  been g iven by the  Employer  for  any such author i t y  exerc i sed 

by the  Eng ineer .  

 

2 .2     Engineer 's  Representative  

 

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  

 

 The Eng ineer ' s  Representa t ive  sha l l  be  appo inted by and be  

respons ib le  t o  the  Eng ineer  and  sha l l  ca r ry  out  such dut i es  and 

exerc i se  such  author i ty  as  may be  de lega ted to  h im by the  Eng ineer  

under  Sub-C lause  2.3 .  

  

 The Employer  sha l l  ensure  tha t  the  Eng ineer ’ s  Representa t ive  i s  a  

Profess iona l  Eng ineer  as  de f ined in  the  Pak is tan Eng ineer ing Counc i l  

Act  1975 (V  o f  1976)  

 

 The fo l low ing Sub-C lauses  2 .7 and 2.8 a re  added:  

 

2 .7      Engineer Not L iable  

 

  Approva l ,  rev iews and inspect ion by the  Eng ineer  o f  any par t  o f  the  

Works  does not  re l ie ve  the  Cont ractor  f rom h is  so le  respons ib i l i t y  and  

l iab i l i t y  for  the  supp ly  o f  mater ia l s ,  p lant  and equ ipment  for  const ruct ion  

o f  the  Works  and the i r  par ts  in  accordance  w i th the  Cont ract  and ne i ther  

the  Eng ineer ' s  author i ty  to  act  nor  any dec is ion made by h im in  good  

fa i th  as  prov ided for  under  the  Cont ract  whether  to  exerc i se  or  not  to  

exerc i se  such author i ty  sha l l  g ive  r i se  to  any duty  or  respons ib i l i t y  o f  the  

Eng ineer  to  the  Cont ractor ,  any  Subcont ractor ,  any  o f  the i r  

representa t ives  or  employees or  any other   person per forming any por t ion 

o f  the  Works .  
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2.8    Replacement  of  the  Engineer  

 

 “ I f  the  Employer  i n tends to  rep lace  the  Eng ineer ,  the  Employer  sha l l ,  not  

less  than  14 days  be fore  the  in tended date  o f  rep lacement ,  g ive  not i ce  to  

the  Cont ractor ,  o f  the  name,  address  and re levant  exper ience  o f  the  

in tended rep lacement  Eng ineer .  The Employer  sha l l  not  rep lace  the 

Eng ineer  w i th a  person aga ins t  whom the  Cont ractor  ra i ses  reasonab le 

ob ject ion by not i ce  to  the  Employer ,  w i th  suppor t ing  par t i cu la rs . ”  

 

5 .1  Language(s)  and Law 

 

 (a )  The Cont ract  Documents  sha l l  be  drawn up  in  the  Eng l i sh language.  

 

(b)    The Cont ract  sha l l  be  sub ject  to  the  Laws of  Is lamic  Repub l i c  o f  

Pak is tan.  

 

5 .2  Prior ity  of  Contract  Documents  

 

 The ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  

  

 The severa l  documents  forming the  Cont ract  a re  to  be  taken as mutua l ly  

exp lanatory o f  one another ,  but  i n  case  o f  ambigu i t ies  or  d i s crepanc ies  

the  same sha l l  be  exp la ined and ad justed by the  Eng ineer  who sha l l  

thereupon i ssue  to  the  cont ractor  ins t ruct i ons  thereon and in  such  event ,  

un less  otherw ise  prov ided in  the  Cont ract ,  the  pr io r i t y  o f  the  documents  

forming the  Cont ract  sha l l  be  as  fo l l ows;   

 

 (1)  The Cont ract  Agreement   

 (2)  The Le t te r  o f  Acceptance;  

 (3)  The comple ted Form of  B id ;  

 (4)  Spec ia l  S t ipu la t ions  (Append ix -A to  B id) ;  

 (5)  Spec ia l  P rov i s ions  

 (6)  The Par t i cu la r  Cond i t i ons  o f  Cont ract  –  Par t  I I ;  

 (7)  The Genera l  Cond i t ions  – Par t  I ;  

 (8)  The pr i ced B i l l  o f  Quant i t ies  (Append ix -D to  B id) ;  

 (9)  The comple ted Append ices  to  B id  (B ,  C ,  E  to  K) ;  

 (10)  The Drawings;  

 (11)  The Spec i f i ca t ions ;  and  

 (12)  Any other  documents  forming par t  o f  the  Cont ract .  

 

In  case  o f  d i s crepanc ies  between drawings ,  those  o f  la rger  sca le  sha l l  

govern un less  they a re  superseded by a  drawing of  la te r  da te  regard less  

o f  sca le .  A l l  Drawings and Spec i f i ca t i ons  sha l l  be  in te rpre ted in 

con formi ty  w i th the  Cont ract  and these  Cond i t ions .  Addendum, i f  any,  

sha l l  be  deemed to  have  been incorpora ted a t  the  appropr ia te  p laces  in  

the  documents  forming the  Cont ract .  

The fo l low ing Sub -C lauses  6 .6 ,  6 .7  and 6 .8  a re  added:  
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6.6   Shop Drawings  

 

The Cont ractor  sha l l  submi t  to  the  Eng ineer  for  rev iew 3 cop ies  o f  a l l  

shop and erect ion drawings app l i cab le  to  th i s  Cont ract  as  per  prov is ion o f  

re levant  Sub -C lause  o f  the  Cont ract .  

 

Rev iew and approva l  by the  Eng ineer  sha l l  not  be  const rued as  a  

comple te  check but  w i l l  ind i ca te  on ly  tha t  the  genera l  method o f  

const ruct ion and deta i l ing  i s  sa t i s factory  and tha t  the  Eng ineer ’ s  rev iew 

or  approva l  sha l l  not  re l ieve  the  Cont ractor  o f  any  o f  h i s  respo ns ib i l i t i es  

under  the  Cont ract .  

 

6.7  As-Bui lt  Drawings  

 

 A t  the  comple t ion  o f  the  Works  under  the  Cont ract ,  the  Cont ractor  sha l l  

furn ish  to  the  Eng ineer  6  cop ies  and  one reproduc ib le  o f  a l l  d rawings  

amended to  con form wi th the  Works  as  bu i l t .  The pr i ce  o f  such  Drawings  

sha l l  be  deemed to  be  inc luded in  the  Cont ract  P r i ce .  

  

9 .1     Contract Agreement   

  

        Dele te  the  ent i r e  text  and subst i tute :  

  

 The Cont ractor  sha l l  enter  in to  and execute  the  Cont ract  Agreement ,  to  be  

prepared and comple ted a t  h i s  own cost ,  in  the  form annexed to  these  

Cond i t ions  w i th such mod i f i ca t ion as  may  be  necessary .  The cost  o f  s tamp 

duty w i l l  a l so  borne  by the  Cont ractor .  The Cont ractor  sha l l  p rov ide  ten 

cop ies  o f  s igned Cont ract  Documents  to  the  Employer  in  proper  book form 

for  record .  A l l  cos t s  for  prepar ing and prov id ing the  cop ies  o f  the  

Cont ract  Documents  sha l l  be  borne  by the  Cont ractor .  

 

10.1   Performance Securi ty  

 

 The Ent i re  text  i s  de le ted and subst i tuted w i th the  fo l l ow ing :  

  

The Contractor shal l  prov ide Performance Secur i ty  to the Employer . 

The said Secur i ty  shal l  be furnished or caused to be furnished by the 

Contractor with in 28 days after the receipt  of  the Letter of 

Acceptance.  The Performance Secur i ty  shal l  be of an amount equal 

to 10% of the Contract  Pr ice stated in the Letter of  Acceptance. 

Such Secur i ty  shal l  be prov ided by  an insurance company hav ing 

at least  AA rat ing from PACRA / JCR i .e.  (NIC,  NJI,  EFU & Adamjee) 

only in favour of Employer,  val id unt i l  one month after complet ion of 

the Defect  L iab i l i ty Per iod in accordance with the Contract.  

  The cost  of  comply ing with the requirements of th is  Sub -Clause shal l  

be borne by the Contractor.   
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10.2  Period of Validity of Performance Security  

 

 Delete the ent i re text  and subst i tute:   

 

 The performance secur i ty  shal l  be val id unt i l  one month after the 

complet ion of the Defect  L iab i l i ty  Per iod in accordance with the 

Contract .  No c la im shal l  be made against  such secur i ty  after the 

issue of the Defects L iab i l i ty  Cert i f icate in accordance with Su b-

Clause 62.1 and such secur i ty  shal l  be returned to the Contractor 

with in 14 days of the issue of the said Defects L iab i l i ty  Cert i f icate.  

 

  The fo l lowing Sub-Clause10.4 is  added:  

 

10.4  Performance Security Binding on Variations and Changes  

 

The Performance Secur i ty  shal l  be b inding i r respect ive of changes in  

the quant i t ies or var iat ions in the Works or extens ions in T ime for 

Complet ion of the Works which are granted or agreed upon under 

the prov is ions of the Contract .  

 

11.1  Inspection  of Site  

  

 The ent i re text  is  deleted and subst i tuted with the fo l lowing;  
 

 The Employer shal l  have made avai lab le to the Contractor,  before 

the submiss ion by the Contractor of  the Tender,  such data on 

hydrological  and sub-surface condit ions as have been obtained by  or 

on behal f  of  the Employer from invest igat ions undertaken relevant to 

the Works but  the Contractor shal l  be responsib le for h is  own 

interpretat ion thereof.  

 

 The Contractor shal l  be deemed to have inspected and examined the 

Si te and i ts  surroundings and  informat ion avai lab le in connect ion 

therewith and to have sat is f ied himsel f  (so far as is  pract icable,  

hav ing regard to cons iderat ions of cost and t ime) before submit t ing 

his  Tender,  as to:  

 

 (a) the form and nature thereof,  inc luding the sub -surface cond it ions,  

 

 (b)  the  hydro log ica l  and c l imat ic  cond i t ions ,  
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 ( c)  the  extent  and nature  o f  work and mater i a l s  necessary for  the  execut ion 

and comple t ion o f  the  Works  and the  remedy ing o f  any de fect s  there in ,  

and 

 

(c)  the  means o f  access  to  the  S i te  and the  accommodat ion he  may requ i re ,  

and,  in  genera l ,  sha l l  be  deemed to  have  obta ined a l l  necessary 

in format ion,  sub ject  as  above ment ioned,  as  to  r i sks ,  cont ingenc ies  and  

a l l  o ther  c i r cumstances  which may in f luence  or  a f fect  h i s  Tender .  

 

 The Cont ractor  sha l l  be  deemed to  have  based h is  Tender  on  the  data 

made ava i lab le  by the  Employer  and  on h is  own inspect ion and  

examinat ion,  a l l  as  a forement ioned.  

  

 I f  any data  i s  prov ided by the  Employer ,  the  Cont ractor  i s  so le ly  

respons ib le  for  ascer ta in ing the  cor rec tness  o f  such data  and the  

Employer  sha l l  not  be  l iab le  in  th i s  behal f  and no c la im whatsoever  in  

na ture  sha l l  be  enter ta ined by the  Eng ineer .   

 

14.1    Programme to be Submitted  

 

The programme sha l l  be  submi t ted w i th in  14 days  f rom the  date  o f  

rece ip t  o f  le t te r  o f  a cceptance  which sha l l  be  in  the  fo rm of  a  Bar  Char t  

ident i fy ing the  cr i t i ca l  act iv i t ies .   

 

14.3   Cash F low Estimate  to be Submitted  

 

 The Cont ractor  sha l l ,  w i th in  21 days  a f te r  the  date o f  the  Le t te r  o f 

Acceptance ,  prov ide  to  the  Eng ineer  for  h i s  in format ion  a  deta i led  cash  

f low est imate ,  in  quar te r ly  per iods ,  o f  a l l  payments  to  which the  

Cont ractor  w i l l  be  ent i t led  under  the  Cont ract  and the  Cont ractor  sha l l  

subsequent ly  supp ly  rev ised cash f low est imates  a t  quar te r ly  in te rva ls ,  i f  

requ i red to  do so  by the  Eng ineer .   

 

The fo l low ing Sub -C lause  14.5 i s  added:  

 

14.5  Detai led  Programme and Monthly  Progress  Report  

 

    a )  For  purposes  o f  Sub -C lause  14 .1,  the  Cont ractor  sha l l  submi t  to  the 

Eng ineer  deta i led  programme for  the  fo l low ing:  

 

(1)  Execut ion  o f  Works ;  

(2)  Labour  Employment ;  

(3)  Loca l  Mater ia l  P rocurement ;  

(4)  Mater ia l  Impor ts ,  i f  any;  and  

(5)  Other  deta i l s  as  requ i red by the  Eng ineer .  
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  (b)  Dur ing the  per iod o f  the  Cont ract ,  the  Cont ractor  sha l l  submi t  to  the 

Eng ineer  not  la te r  than the  8 t h  day o f  the  fo l low ing month,  5  cop ies  each 

of  Month l y  Progress  Repor ts  cover ing:  

 

(1)  A  Const ruct ion Schedule  ind ica t ing the  month ly  prog ress  in  

percentage;  

(2)  Descr ip t ion o f  a l l  work car r ied  out  s ince  the  las t  repor t ;  

(3)  Descr ip t ion o f  the  work p lanned for  the  next  56  days  su f f i c ient l y 

de ta i led  to  enab le  the  Eng ineer  to  determ ine  h is  programme of  

inspect ion and tes t ing;  

(4)  Month l y  summary o f  da i l y  job  record;  

(5)  Photographs to  i l lus t ra te  progress  ;and  

(6)  Informat ion about  prob lems and d i f f i cu l t ie s  encountered,  i f  any ,  

and proposa ls  to  overcome the  same.  

 

   ( c)  Dur ing the  per iod o f  the  Cont ract ,  t he  Cont ractor  sha l l  keep a  da i ly  

record  o f  the  work  progress ,  whi ch sha l l  be  made ava i lab le  to  the  

Eng ineer  as  and when requested.  The  da i ly  record  sha l l  inc lude  

par t i cu la rs  o f  weathe r  cond i t ions ,  number  o f  men work ing,  de l i ve r ies  o f  

mater ia l s ,  quant i ty ,  l oca t ion and ass ignment  o f  Cont ractor ’ s  equ ipment .  

 

15.2  Language Abi l i ty  of  Contractor ’s  Representative  

 

 The Cont ractor ’ s  author i sed  representa t ive  sha l l  be  f luent  i n  the  Eng l i sh  

language.  A l te rnate ly  an in te rpre te r  w i th  ab i l i t y  o f  Eng l i sh  language sha l l  

be  prov ided by  the  Cont ractor  on fu l l  t ime bas is .  

 

15.3  Contractor ’s  Representative  

 

  The Cont ractor ’ s  author i sed representa t ive  and  h is  o ther  profess iona l  

eng ineers  work ing a t  S i te  sha l l  reg is te r  themse lves  w i th the  Pak is tan 

Eng ineer ing Counc i l .  

 

  The Cont ractor ’ s  author i sed representa t ive  a t  S i te  sha l l  be  author i sed to  

exerc i se  adequate  admin is t ra t ive  and f inanc ia l  powers  on beha l f  o f  t he  

Cont ractor  so  as  to  ach ieve  comple t ion o f  the  Works  as  per  the  Cont ract .  

  

       The fo l low ing Sub -C lauses  16 .3 and  16.4 a re  added :  

 

16.3  Language Abi l i ty  of  Superintending Staff  of  Contractor  

  

A  reasonab le  propor t i on o f  the  Cont ractor ' s  super intend ing s ta f f  sha l l  have  

a  work ing knowledge of  the  Eng l i sh  language.  I f  the  Cont ractor ’ s  

s up e r i n t e nd i ng  s t a f f s  a r e  no t  f l u e n t  i n  Eng l i s h  l a ng uag e ,  t he  C on t r a c t o r  

sha l l  make competent  in te rpre te rs  ava i lab le  dur ing a l l  work ing  hours  in  a  

number  deemed su f f i c ient  by the  Eng ineer .  
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16.4 Employment  of  Local  Personnel  

 

       The Cont ractor  i s  encouraged,  to  the  extent  pract i cab le  and reasonab le ,  to  

employ s ta f f  and labour  f rom sources  w i th in  Pak is tan.  

 

  The fo l low ing sub c lauses  a re  added 19 .3 and 19 .4 a re  added .  

 

19.3  Safety Precautions  

 

  In  order  to  prov ide  fo r  the  sa fe ty ,  hea l th  and we l fa re  o f '  persons ,  and for  

prevent ion  o f  damage of  any  k ind ,  a l l  opera t ions  for  the  purposes  o f  or   

in  connect ion w i th the  Cont ract  sha l l  be  car r ied  out  in  comp l iance  w i th 

the  Sa fe ty  Requi rements  o f  the  Government  o f  Pak i s tan w i th such  

mod i f i ca t ions  there to  as  the  Eng ineer  may author i se  or  d i re ct  and the  

Cont ractor  sha l l  take  or  cause  to  be  taken such fur ther  measures  and  

comply w i th such  fu r ther  requ i rements  a s   the  Eng ineer  may determine 

to  be  reasonab ly  necessary for  such purpose .  

 

 The  Cont ractor  sha l l  make,  ma inta in  and submi t  repor ts  to  the  Eng ineer  

concern ing  sa fe ty ,  hea l th  and we l fa re  o f  persons and damage to  proper ty ,  

as  the  Eng ineer  may f rom t ime to  t ime prescr ibe .  

 

19.4  Lighting Work  at Night  

 

In the  event  o f  work  be ing car r ied  out  a t  n ight ,  the  Cont racto r  sha l l  a t  

h i s  own cost ,  p rov ide  and ma inta in  such  g ood and  su f f i c ient  l i ght  as  w i l l  

enab le  the  work to  proceed sa t i s factor i l y  and w i thout  danger .  The 

a p p r o a c h e s  t o  t h e  S i t e  a n d  t h e  W o r k s  w h e r e  t h e  n i g h t - w o r k  i s  b e i n g  

car r ied  out  sha l l  be  suf f i c ient l y  l ighted.  A l l  a r rangement  adopted for  such 

l ight ing sha l l  be  to  the  sa t i s fact ion o f  the  Eng ineer ’ s  Representa t ive .  

 

20.4   Employer 's  Risks  

 

        The Employer ’ s  r i sks  a re :  

 

 De le te  the  text  and subst i tute  w i th the  fo l l ow ing:  

 

   (a )  i nsofa r  as  they d i re ct ly  a f fe ct  the  execut ion  o f  the  Works  i n  Pak is tan:  

 

( i )  war  and host i l i t i es  (whether  war  be  dec la red or  not ) ,  i nvas ion,  act  

o f  fore ign enemies ,  

 

( i i )  rebe l l ion,  revo lut ion ,  insur rect ion,  or  mi l i ta ry  or  usurped power ,  or  

c iv i l  war ,  
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( i i i )  ion iz ing rad ia t ions ,  or  contaminat ion by  rad ioact iv i ty  f rom any 

nuc lear  fue l ,  o r  f rom any nuc lear  waste  f rom the  combust ion o f  

nuc lear  fue l ,  rad ioact ive  tox i c  exp los i ve  or  o ther  hazardous 

proper t ies  o f  any  exp los ive  nuc lear  assemb ly or  nuc lear  component  

thereof ,  

 

( i v)  pressure  waves caused by a i rc ra f t  or  o ther  aer ia l  d ev ices  t rave l l ing  

a t  son ic  or  superson i c  speeds ,  

 

(v)  r io t ,  commot ion or  d i sorder ,  un less  so le ly  res t r i c ted to  the 

employees o f  the  Cont ractor  or  o f  h i s  Subcont racto rs  and a r i s ing  

f rom the  conduct  o f  the  Works .  For  the  avo idance  of  the  doub t ,  i t  

i s  c la r i f i ed  tha t  r io t ,  commot ion or  d i sorder  const i t ut ing  the 

Employer ' s  R isks  sha l l  not  inc lude  any r io t ,  commot ion or  d i sorder  

in  any par t  o f  the  count ry  where  the  works  a re  loca ted o r  to  be 

per formed whi ch  g ive  r i se  to  genera l i zed secur i ty ,  sa fe ty  or  o ther  

conce rn to  the  Cont ractor  or  h i s  Subcont racto r  or  to  the i r  

employees .   

 

   (b)  loss  or  damage due to  the  use  or  occupat ion by  the  Employer  o f  any  

Sect ion  or  par t  o f  the  Permanent  Works ,  except  as  may  be  prov ided for  in   

the  Cont ract ;  

 

   ( c)  loss  or  damage to  the  extent  tha t  i t  i s  due  to  the  des ign of  the  Works ,  

o ther  than  any  par t  o f  the  des ign prov ided  by the  Cont ractor  or  for  which  

the  Cont ractor  i s  respons ib le ;  and  

 

   (d)  any opera t ion o f  the  forces  o f  na ture  ( i nsofa r  as  i t  occurs  on  the  S i te )  

which an exper ienced cont ractor :  

 

( i )  cou ld  not  have  reasonab ly  foreseen,  o r  

 

( i i )  cou ld  reasonab ly  have  foreseen,  but  aga ins t  which he  cou ld  not  

reasonab ly  have  taken a t  leas t  one of  the  fo l low ing measures:  

 

(a )  prevent  lo ss  or  damage to  phys i ca l  p roper ty  f rom occur r ing  

by tak ing appropr ia te  measures ,  or  

 

(b)  insure  aga ins t .  

 

21.4  Exc lusions  

 

       The text  i s  de le ted and subst i tuted w i th the  fo l low ing :  

 

There  sha l l  be  no ob l iga t ion for  the  i nsurances  in  Sub -C lause  21 .1  to  

inc lude  loss  or  damage caused by the  r i sks  l i s ted under  Sub -C lause  20.4  

paras  (a)  ( i )  to  ( iv) .  
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25.1  Evidence and Terms of  Insurances  

 

        De le te  the  ent i r e  text  and subst i tute  as  fo l lows :  

  

 The Cont ractor  sha l l  p rov ide  ev idence  to  the  Employer  as  soon as  

pract i cab le  a f te r  the  respect ive  insurances  have  been taken out  but  in  any  

case  pr ior  to  the  s ta r t  o f  work a t  the  S i t e  tha t  the  insurances  requ i red  

under  the  Cont ract  have  been e f fe cted and sha l l ,  w i th in  30 days  o f  the  

Commencement  Date ,  prov ide  the  insurance  po l i c ies  to  the  Employer .  

When prov id ing such  ev idence  and such  po l i c ies  to  the  Employer ,  the  

Cont ractor  sha l l  not i f y  the  Eng ineer  o f  so  do ing.   Such insurance  po l i c ies  

sha l l  be  cons is tent  w i th the  gene ra l  te rms agreed pr ior  to  the  i ssue  of  the  

Le t te r  o f  Acceptance .   The Cont ractor  sha l l  e f fe ct  a l l  insurances  for  which 

he  i s  respons ib le  w i th  insurers  and in  te rms approved by the  Employer .  

 

25.5  Insurance Company  

 

 The Cont ractor  sha l l  be  ob l iged to  p lace  a l l  insurances  re la t ing  to  the  

Cont ract  ( i nc lud ing ,  but  not  l im i ted to ,  the  insurances  re fe r red to  i n  

C lauses  21,  23  and  24)  w i th e i ther  Nat iona l  Insurance  Company of  

Pak is tan or  any other  insurance  company opera t in g in  Pak is tan and  

acceptab le  to  the  Employer .  

 

 Costs  o f  such insurances  sha l l  be  borne  by  the  Cont ractor .  

 

        The fo l l ow ing Sub -C lause  31.3 i s  added:  

 

31.3   Co-operation with  other Contractors  

 

 Dur ing the  execut i on  o f  the  Works ,  the  Cont ractor  sha l l  co-opera te  fu l l y  

w i th  other  cont ractor s  work ing  for  the  Employer  a t  and in  the  v ic in i t y  o f  

the  S i te  and a lso  sha l l  p rov ide  adequate  precaut ionary fac i l i t i es  not  to 

make h imse l f  a  nu isance  to  loca l  res idents  and other  cont ractor s .  

 

        The fo l l ow ing Sub-C lause  34.2 and 34.12  a re  added:  

 

34.2  Rates of  Wages and Condit ions of  Labour   

 

The Cont ractor  sha l l  pay ra tes  o f  wages and observe  cond i t i ons  o f  labour  

not  less  favourab le  than those  es tab l i shed  for  the  t rade  or  indust ry  where  

the  work i s  ca r r ied  out .  In  the  absence  of  any ra tes  o f  wages or  

cond i t ions  o f  labour  so  es tab l i shed,  the  Cont ractor  sha l l  pay ra tes  o f  

w a g e s  a nd  o b s e r v e  c o n d i t i o n s  o f  l a b o u r  w h i c h  a r e  n o t  l e s s  f a v o u r a b l e  

than the  genera l  leve l  o f  wages and cond i t ions  observed  by other  

employers  whose  genera l  c i r cumstances  in  the  t rade  or  i n  i ndust r y  i n  

which the  Cont ractor  i s  engaged are  s im i la r .  
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34.3  Employment of  Persons  in  the Service of  Others  

  

 The Cont ractor  sha l l  not  re cru i t  h i s  s ta f f  and labour  f rom amongst  the  

persons i n  the  serv ices  o f  the  Employer  o r  the  Eng ineer ;  except  w i th the  

pr ior  wr i t ten consent  o f  the  Employer  or  the  Eng ineer ,  as  the  case  may 

be .  

 

34.4   Housing for  Labour  

  

 Save  inso fa r  as  the  Cont ract  o therw ise  prov ides ,  the  Cont ractor  sha l l  

p rov ide  and ma inta in  such hous ing accommodat ion and ameni t ies  as  he 

may cons ider  necessary for  a l l  h i s  superv isory s ta f f  and labour ,  employed  

for  the  purposes  or  i n  connect ion  w i th  the  cont ra ct  inc lud ing  a l l  fenc ing,  

e lect r i c i t y  supp ly ,  san i ta t ion,  cookhouses ,  f i re  prevent ion,  water  supp ly  

and other  requ i rements  in  connect ion w i th such hous ing accommodat ion 

or  ameni t ies .  On comple t ion o f  the  cont rac t ,  the  fac i l i t i es  sha l l  be  handed  

over  to  the  Employer  or  i f  the  Employer  so  des i res ,  t he  temporary camps  

or  hous ing prov ided  by the  Cont ractor  sha l l  be  removed and the  s i te  

re ins ta ted to  i t s  or ig ina l  cond i t ion,  a l l  to  the  approva l  o f  the  Eng ineer .   

 

34.5   Health and Safety  

 

 Due precaut ions  sha l l  be  taken by the  Cont ractor ,  and  a t  h i s  own cost ,  to  

ensure  the  sa fe ty  o f  h i s  s ta f f  and labour  a t  a l l  t imes throughout  the 

per iod o f  the  Cont ract .  The Cont ractor  sha l l  fur ther  ensure  tha t  su i tab le  

a r rangements  a re  made for  the  prevent i on o f  ep idemics  and for  a l l  

necessary we l fa re  and hyg iene requ i rements .   

 

34.6  Epidemics   

 

 In  the  event  o f  any  outbreak o f  i l lness  o f  an ep idemics  na ture ,  the  

Cont ractor  sha l l  comple te  comply  w i th and car ry  out  such regu la t ions ,  

orders  and requ i rements  as  may be  made by the  Government ,  o r  the  loca l  

med ica l  or  san i ta ry  author i t ies ,  for  purpose  of  dea l ing  w i th and 

overcoming the  same.    

 

34.7   Supply of  Water  

 

 The Cont ractor  sha l l ,  so  fa r  as  i s  reasonab ly  pract i cab le ,  hav ing regard to  

loca l  cond i t ions ,  prov ide  on the  s i te ,  to  the  sa t i s fact ion o f  the  Eng ineer  or  

h i s  representa t ive ,  adequate  supp ly  o f  dr ink ing and other  water  for  the  

use  o f  h i s  s ta f f  and labour .    
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34.8  Alcohol ic  L iquor  or  Drugs  

  

 The Cont ractor  sha l l  not ,  o therw ise  than in  accordance  w i th the  Sta tutes ,  

Ord inances  and Gove rnment  Regula t ions  o r  Orders  for  the  t ime  be ing in  

force ,  impor t ,  se l l ,  g ive ,  bar te r  or  o the rw ise  d ispose  o f  any a lcoho l i c  

l iquor  or  drugs ,  or  permi t  or  suf fe r  any  such impor ta t ion,  sa le ,  g i f t ,  

bar te r  or  d i sposa l  by h is  Subcont ractors ,  agents ,  s ta f f  or  labour .  

 

34.9  Arms and Ammunition  

 

 The Cont ractor  sha l l  not  g ive ,  or  o therw ise  d ispose  o f  to  any person or  

persons ,  any a rms or  ammuni t ion o f  any k ind or  permi t  or  suf fe r  the  same 

as  a foresa id .  Except  to  those  who are  employed or  h i red for  secur i ty  o f  

the  work,  p lant  and  equ ipment ,  mater ia l ,  Camp S i tes ,  Of f i ce s ,  Hous ing  

inc lud ing Employer ’ s  /  Eng ineer ’ s  fac i l i t i es ,  e tc .  

 

34.10 Festivals  and Rel igious Customs  

 

The Cont ractor  sha l l  in  a l l  dea l ings  w i th  h is  s ta f f  and labour  have  due  

regard to  a l l  recogn i sed fes t iva l s ,  days  o f  res t  and re l ig ious  and other 

customs .  

 

34.11  Disorderly  Conduct  

 

The Cont ractor  sha l l  a t  a l l  t imes  take  a l l  reasonab le  precaut ions  to  

prevent  any un lawfu l ,  r io tous  or  d i sorder l y  conduct  by or  amongst  s ta f f  

and labour  and for  the  preserva t ion o f  peace  and protect ion o f  persons  

and proper ty  i n  the  ne ighbourhood of  the  Works  aga ins t  the  same.  

 

34.12 Compl iance by Subcontractor  

  

The Cont ractor  sha l l  be  respons ib le  for  compl iance  by  h is  Subcont ractor  o f  

the  prov is i ons  o f  th i s  C lause .   

 

 

 The fo l low ing Sub -C lauses  35.2  and 35.3 a re  added:  

 

35.2  Records of  Safety and Heal th  

The Cont ractor  sha l l  ma inta in  such records  and make such repor ts  

concern ing sa fe ty ,  hea l th  and we l fa re  o f  persons and  damage to  proper ty  

as  the  Eng ineer  may f rom t ime to  t ime prescr ibe .  

 

35.3  Reporting of  Accidents  

The Cont ractor  sha l l  repor t  to  the  Eng ineer  deta i l s  o f  any  acc ident  as  

soon  as  poss ib le  a f te r  i t s  occur rence .  In the  case  o f  any  fa ta l i t y  or  

se r ious  acc ident ,  the  Cont ractor  sha l l ,  in  add i t ion,  not i f y  the  Eng ineer  

immedia te ly  by the  qu ickest  ava i lab le  means.  
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36.5  Engineer 's  Determination where Tests  not Provided for  

 

        De le ted the  ent i re  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :   

 

 Where ,  pursuant  to  Sub -C lause  36.4,  th i s  Sub -C lause  app l ies  the  Eng ineer  

Sha l l ,  a f te r  due  consu l ta t ion  w i th  the  Employer  and the  Cont ractor ,  

de termine:  

 

   (a )   any extens ion  of  t ime of  which the  Cont ractor  i s  ent i t l ed  under  C lause  

44,  and  

 

   (b)   the  amount  o f  such costs ,  whi ch sha l l  be  added to  the  Cont ract  P r i ce ,  

 

         and sha l l  not i f y  the  Cont ractor  acco rd ing ly ,  w i th  a  copy to  the  Employer .  

 

  The fo l low ing Sub -C lause  36 .6 i s  added:  

 

36.6   Use of  Pakistani  Mater ia ls  and Services  

 

The Cont ractor  sha l l  ,  so  fa r  as  may be cons is tent  w i th the  Cont ract ,  

make the  max imum use  of  mater ia l s ,  supp l ies ,  p lant  and  equ ipment  

ind igenous to  or  p roduced  or  fabr i ca ted in  Pak is tan and  serv i ces ,  

ava i lab le  in  Pak is tan prov ided such mater ia l s ,  supp l ies ,  p lant ,  equ ipment  

and serv ices  sha l l  be  o f  requ i red s tandard .  

  

41.1   Commencement of  Works  

 

        The text  i s  de le ted and subst i tuted w i th the  fo l low ing :   

 

 The Cont ractor  sha l l  commence  the  Works  on s i te  w i th in  the  per iod named 

in  append ix  “A”  B id  f rom the  date  o f  re ce ip t  by h im f rom Eng ineer  o f  a  

wr i t ten not i ce  to  commence.  Therea f te r ,  the  Cont ractor  sha l l  p roceed w i th 

the  Works  w i th due exped i t ion and w i thout  de lay.  

 

    47.3  Bonus  for  Early  Completion  of  Works  

 

       Th i s  c lause  i s  de le ted in  i t s  ent i re ty   

 

48.2   Taking Over  of  Sections or  Parts  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

 

 S im i la r ly ,  in  accordance  w i th the  procedure  se t  out  i n  Sub -C lause  48.1,  

the  Cont ractor  may request  and the  Eng ineer  a f te r  obta in ing approva l  o f  

the  Employer  sha l l  i ssue  a  Tak ing -Over  Cer t i f i ca te  in  respect  o f :  

    (a )  any Sect i on in  respec t  o f  which a  sepa ra te  T ime for  Comple t ion  i s  

prov ided in  the  Append ix  “A”   t o  B id .  Spec ia l  S t ipu la t ion”  
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    (b)  any substant ia l  par t  o f  t he   Permanent  Works  which has  been both  

comple ted to  the  sa t i s fact ion  o f  the  Eng ineer  and,  o therw ise 

than as  prov ided for  in  the  Con t ract ,  occup ied or  used by the  

Employer ,  or   

 

    ( c)  any par t  o f  the  Permanent  Works  whi ch the  Employer  has  e lec ted 

to  occupy or  use  pr ior  to  comple t ion   (where  such pr i or  

occupat ion or  use  i s  not  prov ided for  i n  the  Cont ract  or  has  not  

been agreed by the  Cont ractor  as  a  temporary measure) .  

 

51.2   Instructions for  Variations  

 

        A t  the  end  of  the  f i r s t  sentence ,  a f te r  the  word  ‘Eng ineer ’  the  words  ‘ in  

wr i t ing ’  a re  added .  

 

52.1   Valuation of  Variations  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

 

 In  the  tenth l ine ,  a f te r  the  words  “Eng ineer  sha l l ”  the  fo l l ow ing i s  added  

“w i th in  a  per i od not  exceed ing one e ighth  o f  the  comple t ion t ime subject  

to  a  min imum of  56  days  f rom the  date  o f  d i sagreement  which ever  i s  

la te r ” .   

  

53.4   Fai lure  to Comply  

 

        Th is  Sub-C lause  i s  de le ted in  i t s  ent i re ty .  

 

54.5   Condit ions  of  Hire  of  Contractor 's  Equipment  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

 

 Wi th a  v iew to  secur ing ,  in  the  event  o f  te rminat ion under  C lause  63,  the  

cont inued ava i lab i l i t y ,  for  the  purpose  of  execut ing the  Works ,  o f  any  

h i red Cont ractor ' s  Equ ipment ,  the  Cont ractor  sha l l  not  br ing on to  the  S i te  

any h i red Cont ractor ' s  Equ ipment  un less  there  i s  an agreement  for  h i re  

thereof  (whi ch agreement  sha l l  be  deemed not  to  i nc lude  an agreement 

for  h i re  purchase)  which conta ins  a  prov is i on tha t  the  owner  thereof  w i l l ,  

on request  in  wr i t ing  made by the  Employer  w i th in  7 days  a f te r  the  date 

on which any te rminat ion has  become e f fect ive ,  and on the  Employer  

under tak ing to  pay a l l  h i re  charges  in  respect  thereof  f rom such  date ,  h i re 

such Cont ractor ' s  Equ ipment  to  the  Employer  on the  same te rms in  a l l  

respect  as  the  same was h i red to  the  Cont ractor  save  tha t  the  Employer  

sha l l  be  ent i t l ed  to permi t  the  use  thereof  by any other  cont ractor  

employed by h im fo r  the  purpose  o f  execu t ion and  comple t ing the  Works  

and remedy ing any de fects  there in ,  under  the  te rms of  the  sa id  C lause  63 .  
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 The Cont ractor  sha l l ,  upon request  by the  Eng ineer  a t  any t ime in  re la t ion  

to  any i tem of  the  h i red Cont ractor ’ s  Equ ipment ,  for thwi th not i f y  the  

Eng ineer  in  wr i t ing  the  name and addresses  o f  owner  o f  the  Equ ipment  

and sha l l  sa t i s fy  tha t  the  agreement  for  t he  h i re  thereof  conta ins  a  

prov is ion in  a ccordance  w i th the  requ i rements  sa id  for th above .  

 

       The fo l low ing Sub -C lauses  59.4 & 59.5 a re  added:  

 

59.4   Payments  to Nominated Subcontractors  

 

The Cont ractor  sha l l  pay to  the  nominated Subcont ractor  the  amounts  

which the  Eng ineer  cer t i f ies  to  be  due in  accordance  w i th the  

subcont ract .  These  amounts  p lus  other  charges  sha l l  be  inc luded in  the  

Cont ract  P r i ce  i n  acco rdance  w i th  C lause  58 [Prov is iona l  Sums] ,  except  as  

s ta ted in  Sub -C lause  59.5 [Cer t i f i ca t ion o f  Payments] .  

 

59.5   Certi f ication  of  Payments  &  Nominated Subcontractors   

 

 Be fore  i ssu ing  a  Payment  Cer t i f i ca te  whi ch inc ludes  an amount  payab le  to  

a  nominated Subcont ractor ,  the  Eng ineer  may request  the  Cont ractor  to  

supp ly  reasonab le  ev idence  tha t  the  nominated Subcont ractor  has  

rece ived a l l  amounts  due in  accordance  w i th prev ious  Payment 

Cer t i f i ca tes ,  less  app l i cab le  deduct ions  for  re tent ion or  o therw ise .  Un less  

the  Cont ractor :  

 

 a )  submi ts  reasonab le  ev idence  to  the  Eng ineer ,  or  

 

 b)  i )  sa t i s f ies  the  Eng ineer  in  wr i t ing  tha t  the  Cont ractor  i s  

reasonab ly  ent i t led  to  w i thho ld  or  re fuse  to  pay these  

amounts ,  and  

 

  i i )  submi ts  to  the  Eng ineer  reasonab le  ev idence  tha t  the  

nominated Subcont ractor  has  been  not i f ied  o f  the  

Cont ractor ’ s  ent i t lement ,  

 

 then the  Employer  may (a t  h i s  so le  d i scre t ion)  pay d i rec t  to  the  

nominated Subcont ractor ,  par t  or  a l l  o f  such amounts  prev ious l y  cer t i f ied  

( less  app l i cab le  deduct ions)  as  a re  due to  the  nominated Subcont racto r  

and for  whi ch the  Cont ractor  has  fa i led  to  submi t  the  ev idence  descr ibed 

in  sub-paragraphs (a)  or  (b)  above .  The Cont ractor  sha l l  then  repay,  to  

the  Employer ,  the  amount  whi ch the  nominated Subcont ractor  was 

d i rect ly  pa id  by  the  Employer .   
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60.1  Monthly  Statements   

 

        De le te  the  ent i r e  text  o f  th i s  Sub -  C lause  and subst i tute  as  fo l low:   

  

 The Cont ractor  sha l l  on the  bas is  o f  the  jo int  measurements  o f  work done  

under  c lause  56.1 ,  submi t  to  the  Eng ineer  a f te r  the  end o f  each month s i x  

  

 

 cop ies ,  each s igned by the  Cont ractor ' s  r epresenta t ive  ap proved by the  

Eng ineer  i n  accordance  w i th the  Sub -C lause  15.1,  o f  a  s ta tement ,  i n  such 

form as  the  Eng ineer  may f rom t ime to  t ime prescr ibe ,  showing the  

amounts  to  which the  Cont ractor  cons iders  h imse l f  to  be  ent i t led  up to  

the  end of  the  month in  respect  o f :  

 

   (a )   the  va lue  o f  the  Permanent  Works  executed,  

    

   (b)   any other  i tems in  the  B i l l  o f  Quant i t ies  i nc lud ing those  for  Cont ractor ’ s  

         Equ ipment ,  Temporary Works ,  dayworks  and the  l i ke ,   

 

   ( c)   the  percentage of  the  invo ice  va lue  o f  l i s ted mater ia l s ,  a l l  as s ta ted in 

Sub-C lause  60 .11(a)(6)  hereof ,  and P lant  de l i ve red by the  Cont ractor  on  

the  S i te  for  i ncorpora t ion in  the  Permanent  Works  but  not  i ncorpora ted in 

such Works ,   

 

        (d)   any other  sum to  whi ch  Cont rac tor  may be  ent i t led  under  the  Cont ract  or  

o therw ise:   

 

60.10  Time for  Payment  

 

         The text  i s  de le ted and subst i tute  w i th the  fo l lows:   

 

 The amount  due to  the  Cont ractor  under  any Inte r im Payment  Cer t i f i ca te  

i ssued by the  Eng ineer  pursuant  t o  th i s  C lause ,  or  to  any othe r  te rm of 

the  Cont ract ,  sha l l ,  sub ject  to  C lause  47 ,  be  pa id  by the  Employer  to  the 

Cont ractor  w i th in  30  days  a f te r  such In te r im Payment  Cer t i f i ca te  has 

been jo int l y  ver i f ied  by Employer  and Cont ractor ,  or ,  in  the  case  o f  the  

F ina l  Cer t i f i ca te  re fe r red to  in  Sub -C lause  60.8,  w i th in  60 days ,  a f te r  

such F ina l  Payment  Cer t i f i ca te  has  been jo int l y  ver i f ied  by Employer  or  

Cont racto r ,  P rov ided tha t  the  Inte r im Payment  sha l l  be  caused in  42 days  

and F ina l  Payment  in  60 days  in  case  o f  fore ign funded pro ject .   In  the 

event  o f  the  fa i lure  o f  the  Employer  to  make payment  w i th in  the  t imes 

s ta ted,  the  Employer  sha l l  pay to  the  Cont ractor  c ompensat ion a t  the  28 

days  ra te  o f  KIBOR+2% per  annum for  loca l  cur rency and LIBOR+1% for  

fore ign cur rency ,  upon a l l  sums unpa id  f rom the  date  by which the  same 

shou ld  have  been pa id .  The prov is ions  o f  th i s  Sub -C lause  a re  w i thout  

pre jud ice  to  the  Cont racto r ’ s  ent i t lement  under  C lause  69.  
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 A l l  payments  to  the  Cont ractor  sha l l  be  made in  Pak is tan i  Rupees on l y  

under  the  Cont ract  and no payment  in  fore ign cur rency i s  admiss ib le .   

 

 The fo l low ing Sub -C lause  60.11 is  added:  

 

60.11   Secured Advance on Materia ls   

  

         Th is  c lause  i s  de le ted in  i t s  ent i re ty   

 

60.12 Financ ia l  Ass istance to Contractor  (sub ject  to  pr i o r  approva l  o f  

Employer  /  Consu l tan t  and as  per  spec ia l  cond i t ions  o f  Cont ract ) .  

 

F inanc ia l  ass i s tance  sha l l  be  made ava i lab le  to  the  Cont racto r  by the  

Employer  by adopt ing  the  fo l low ing  a l te rna t ive .  

 

(a )  An inte res t - f ree  Mob i l i za t ion Advance  up to  10% o f  the  Cont ract  P r i ce  

s ta ted in  the  Le t te r  o f  Acceptance  sha l l  be  pa id  by  the  Employer  to  the  

Cont ractor  upon submiss ion by the  Cont ractor  o f  a  Mob i l i za t ion Advance  

Guarantee/Bond for  the  fu l l  amount  o f  the  Advance  in  the  spec i f ied  form 

f rom a  Scheduled Bank in  Pak i s tan .  

 

(1)  with in  14 days  a f te r  s ign ing o f  the  Cont ract  Agreement  or  

da te  o f  rece ip t  o f  Eng ineer ’ s  Not i ce  to  Commence,  whi chever  

i s  ear l ie r ;  and  

(2)  subject  to  the  sa t i s fact ion o f  the  Eng ineer  as  to  the  s ta te o f  

mob i l i za t ion o f  the  Cont ractor .  

 

(b) .  Th is  Advance  sha l l  be  recovered in  equa l  month l y  ins ta lment s;  f i r s t  

ins ta lment  a t  the  exp i ry  o f  second  month a f te r  the  date  o f  payment 

o f  f i r s t  par t  o f  Advance  and the  las t  ins ta lment  one months  be fore  

the  date  o f   comp le t ion o f  the  Works  as  pe r  C lause  43  hereo f .  

 

63.1   Default  of  Contractor  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :  

 

 I f  the  Cont ractor  i s  deemed by law unab le  to  pay h is  debts  a s  they fa l l  

due ,  or  enters  in to  vo lunta ry or  invo luntary bankrupt cy,  l iqu ida t ion or 

d i sso lut ion (other  than a  vo lunta ry l iqu i da t ion for  the  purposes  o f  

ama lgamat ion or  reconst ruct ion) ,  or  becomes inso l vent ,  or  makes an 

a r rangement  w i th ,  or  ass ignment  in  favour  o f ,  h i s  c red i tors ,  or  agrees  to  

car ry  out  the  Cont rac t  under  a  commit tee  o f  inspect ion o f  h i s  c red i tors ,  or  

i f  a  rece ive r ,  admin i s t ra tor ,  t rus tee  or  l iqu ida tor  i s  appo inted over  any 

substant ia l  par t  o f  h i s  asse ts ,  or  i f ,  under  any law or  regu la t ion re la t ing  

to  reorgan iza t ion,  a r rangement  or  read justment  o f  debts ,  p roceed ings  a re   

 104  



 

 

 commenced  aga ins t  the  Cont ractor  or  re so lut ions  passed  in  connect ion  

w i th d isso lut ion  or  l i qu ida t ion or  i f  any s teps  a re  taken to  en force  any  

secur i ty  i n te res t  over  a  substant ia l  par t  o f  the  asse ts  o f  the  Cont ractor ,  

or  i f  any  act  i s  done  or  event  occurs  w i th respect  to  the  Cont ractor  or  h i s  

asse ts  which,  under  any app l i cab le  law has  a  substant ia l l y  s im i la r  e f fect  

to  any o f  the  forego ing acts  or  events ,  or  i f  the  Cont ractor  has  

cont ravened Sub -C lause  3.1 ,  or  has  an execut ion lev ied on h is  goods,  or  

Cont ract ,  i f  t he  Eng ineer  cer t i f ie s  to  the  E mployer ,  w i th  a  copy to  the  

Cont ractor ,  t ha t ,  in  h i s  op in ion,  the  Cont ractor :  

 

       (a )   has  repud ia ted the  Cont ract ,  or  

 

       (b)   w i thout  reasonab le  excuse  has  fa i led  

 

            ( i )   to  commence the  Works  i n  accordance  w i th Sub -C lause  41.1 ,   

             

            ( i i )  to  proceed w i th the  Works ,  or  any Sect ion thereof ,  w i th in  28 days 

a f te r  rece iv ing not i ce  pursuant  t o  Sub -C lause  46.1,   

 

       ( c)   has  fa i led  to  comply w i th a  not i ce  i ssued pursuant  to  Sub -C lause  37.4  

or  an ins t ruct ion i ssued  pursuant  to  Sub -C lause  39.1 w i th in  28  days 

a f te r  hav ing rece ived i t  

 

       (d)  desp i te  prev ious  warn ing  f rom the  Eng ineer ,  in  wr i t i ng ,  i s  o therw ise  

pers i s tent ly  or  f lagrant ly  neg lect ing  to  comply w i th  any  of  h i s  

ob l iga t ions  under  the  Cont ract ,  or  

 

       (e )    has  cont ravened Sub -C lause  4.1 ,  

 then the  Employer  may,  a f te r  g iv ing  14 days '  not i ce  to  the 

Cont ractor ,  enter  upon the  S i te  and the  Works  and te rminate  the  

employment  o f  the  Cont ractor  w i thout  thereby re leas ing  the 

Cont ractor  f rom any of  h i s  ob l iga t ions  or  l i ab i l i t i es  under  the  

Cont ract ,  or  a f fect i ng  the  r ights  and au thor i t ies  confer red on the 

Employer  or  the  Eng ineer  by the  Cont ract ,  and may h imse l f  comple te 

the  Works  or  may employ any other  cont ractor  to  comple te  the 

Works .  The Employe r  or  su ch other  con t ractor  may use  for  such 

comple t ion so much of  the  Cont ractor ' s  Equ ipment ,  Temporary  Works  

and mater ia l s  as  he  o r  they may th ink proper .  

 

 P rov ided fur ther  tha t  in  add i t ion to  the  act ion tak ing by the  Employer  

aga ins t  the  Cont ractor  th i s  C lause ,  the  Employer  may a lso  re fe r  the 

case  o f  de fau l t  o f  the  Cont ractor  to  Pak is tan Eng ineer ing  Counc i l  fo r  

pun i t i ve  act ion under  the  const ruct i on  and opera t ion  o f  Eng ineer ing 

Works  Bye -Laws 1987 ,  as  amended f rom t ime to  t ime .  
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65.2  Specia l  Risks  

 

        The text  i s  de le ted and subst i tuted w i th the  fo l low ing :  

   

                The spec ia l  R isks  a re  the  r i sks  de f ined under  Sub -C lause  20 .4 Sub  

                Paragraphs  (a)  ( i )  to  (a)  (v) .   

 

67.3   Arbitration  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :  

  

        Any d i spute  in  respect  o f  which:  

 

         (a )  the  dec is ion,  i f  any,  o f  the  Eng ineer  h as  not  become f ina l  and b ind ing  

pursuant  to  Sub -C lause  67.1,  and  

  

    (b)  amicab le  se t t lement  has  not  been  reached w i th in  the  per iod s ta ted in  

Sub-C lause  67.2 ,  

 

 sha l l  be  f ina l l y  se t t led  under  the  prov is ion  o f  the  a rb i t ra t ion a t ,  1940 as  

amended or  any s ta tuary mod i f i ca t ions  or  re -enactment ,  thereof  for  the  

t ime be ing in  for ce .  The sa id  a rb i t ra tor /s  sha l l  have  fu l l  power  to  open  

up,  rev iew and rev ise  any dec is ions ,  op in ion,  ins t ruct ions ,  de terminat ion,  

cer t i f i ca te  or  va lua t ion o f  the  Eng ineer  re la ted to  the  d ispute .   

 

 Ne i ther  par ty  sha l l  be  l im i ted in  the  proceed ings  be fore  such a rb i t ra tors 

to  the  ev idence  nor  a rguments  put  be fore  the  Eng ineer  for  the  purpose  

of  obta in ing h is  sa id  dec is ions  pursuant  to  Sub-C lause  67.1 .  No such  

dec is ion sha l l  d i squa l i fy  the  Eng ineer  f rom be ing ca l led  as  a  w i tness  and 

g iv ing ev idence  be fore  the  a rb i t ra tor /s  on any mat te r  whatsoev er  

re levant  to  the  d ispute .  

 

 Arb i t ra t ion may be  commenced pr ior  to  or  a f te r  comple t ion o f  the  Works ,  

prov ided tha t  the  ob l iga t ions  o f  the  Employer ,  the  Eng ineer  and the 

Cont ractor  sha l l  not  be  a l te red by reason of  the  a rb i t ra t ion be ing  

conducted dur ing the  progress  o f  the  Works .  

 

 The P lace  o f  a rb i t ra t ion sha l l  be  Karach i ,  Pak is tan.   

 

68.1   Notice to  Contractor  

 

        De le te  the  ent i r e  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l lows :   
 

 A l l  ce r t i f i ca tes ,  not i ces  or  ins t ruct i ons  to  be  g iven  to  the  Cont ractor  by 

the  Employer  or  the  Eng ineer  under  the  te rms of  the  Cont ract  sha l l  be  

sent  by post ,  cab le ,  te lex  or  facs im i le  t ransmiss ion to  or  l e f t  a t  the 

Cont ractor ' s  pr inc ipa l  p lace  o f  bus iness  or  such other  address  as  the  

Cont ractor  sha l l  nominate  for  t ha t  purpose .  
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 For  the  purposes  o f  th i s  Sub -C lause ,  the  Cont ractor  sha l l ,  immedia te ly 

a f te r  rece ip t  o f  Le t te r  o f  Acceptance ,  in t imate  in  wr i t ing  to  the  Employer  

and the  Eng ineer  by reg is te red post ,  the  address  o f  h i s  pr inc ipa l  p lace  o f  

bus iness  or  any change in  such address  dur ing the  per iod o f  the  Cont ract .  

 

68.2   Notice to  Employer  and Engineer  

 

 De le te  the  ent i re  text  o f  th i s  Sub -C lause  and subst i tute  as  fo l l ows:   

  

 Any not i ce  to  be  g iven to  the  Employer  or  to  the  Eng ineer  under  the  te rms  

of  the  Cont ract  sha l l  be  sent  by post ,  cab le ,  te lex  or  facs im i le  

t ransmiss ion to  or  le f t  a t  the  respect ive  addresses  nominated be low.   

 

 The Employer :   

 

 Publ ic  School  Hyderabad (Man aged by  Sukkur IBA Univers ity)   

 

 Phone:  022-9260404  

 

 The Eng ineer :   

 

 M/s.  Shahzad Assoc iates  

 Consu l t i ng  Arch i tects ,  Eng ineers  & P lanners  

 2 n d  F loor ,  Farzana Bu i ld ing ,   

 Shaheed-e-Mi l la t  Road,  Karach i .  

  

 Te l :  021-3438-4591,  3438-8857,   

 Fax:  3453-0754  

 

 

 69.4  Contractor ’s  Enti t lement to  Suspend Work  

    

   Re fe r  to  Par t - I :  Gene ra l  Cond i t ions  o f  Cont ract  

 

 69.5  Resumption of  Work  

 

   Re fe r  to  Par t - I :  Gene ra l  Cond i t ions  o f  Cont ract  

 

 70.1   Increase or  Decrease of  Cost  (Not Appl icable)  

 

70.2  Subsequent  Legis lation  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

71.1  Currency Restr ict ions  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  
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72.1  Rates  of  Exchange  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

72.2  Currency Proportions  

 

        Re fe r  to  Par - I :  Genera l  Cond i t ions  o f  Cont ract  

 

72.3   Currencies  of  Payment for  Provis ional  Sums  

        De le te  the  sub -c lause  in  i t s  ent i re ty  

 

 The fo l low ing Sub -C lauses  73.1 ,  73.2 ,  73.3 ,  74.1,  75.1,  76.1,  and 77.1 a re  

added.  

 

73.1(a)   Payment of  Income Tax   

  

 The Cont ractor ,  Subcont ractor  and the i r  employees sha l l  be  respons ib le  

for  payment  o f  a l l  the i r  income tax ,  super  tax  and other  taxes  

app l i cab le  under  the  laws of  Pak is tan,  as  amended f rom t ime to  t ime,  

on income,  or  any loss  o f  income,  a r i s ing  out  o f  the  Cont ract  and the  

ra tes  and pr i ces  s ta ted  in  the  Cont ract  sha l l  be  deemed to  cover  a l l  

such taxes .   

 

 The Employer  sha l l  app ly  source  deduct i on o f  Taxes  (w i th ho ld ing)  a t  

the  app l i cab le  ra te  dur ing cur rency o f  the  cont ract  for  a l l  the  amounts  

payab le  in  te rms of  the  Cont ract  as  per  Income Tax Laws of  Pak is tan 

under  the  above c lause .    

 

73.1(b)   Payment  of  Local  Tax  
  

 The pr i ces  b id  by the  Cont ractor  sha l l  inc lude  a l l  cu s toms dut ies ,  

impor t  dut ies ,  sa les  tax ,  oct ro i  and other  taxes  tha t  may be  lev ied in  

accordance  w i th the  laws and regu la t ions  in  force  on the  date  28 days  

pr io r  to  the  la tes t  da te  for  submiss ion  o f  b ids  i n  Pak i s tan  on the  

Cont ractor ’ s  equ ipment ,  p lant ,  mater ia l s  and supp l ies  (permanent ,  

temporary and consumable)  acqu i red for  the  purpose  of  the  C ont ract  

and on the  serv ices  per formed under  the  Cont ract .  Noth ing  in  the  

Cont ract  sha l l  re l ieve  the  Cont ractor  f rom h is  respons ib i l i t y  to  pay any  

tax  tha t  may be  lev ied in  Pak is tan in  re la t ion to  execut ion  o f  the  

Cont ract .   
 

73.1(c)   Foreign Taxation  
 

 The Pr i ces  b id  by the  Cont ractor  sha l l  inc lude  a l l  taxes ,  dut ies  and 

other  charges  imposed outs ide  the  Employer ’ s  count ry  on the  

product i on,  manufac ture ,  sa le  and  t ranspor t  o f  t he  Cont ractor ’ s  

Equ ipment ,  P lant ,  Ma ter ia l s  and supp l ies  to  be  used on  or  fu rn ished  

under  the  Cont ract ,  and on the  serv i ces  pe r formed under  the  Cont ract .  
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73.2  Cost Inclusive of  Duties  and Taxes  
 

The ra tes  and pr i ces  s ta ted in  the  Pr i ced B i l l  o f  Quant i t ies  sha l l  be  

deemed to  inc lude  every e lement  o f  duty or  tax  lev iab le  on  or  in  

re la t ion to  the  product ion,  impor t ,  purchase ,  sa le ,  de l i ve ry and 

t ranspor ta t ion o f  mater ia l s  and to  the  br ing ing thereo f  to  the  S i te  and 

no such duty or  tax  sha l l  be  separa te ly  re imbursab le .   

73.3       Custom Clearance  

 

I t  i s  t he  respons ib i l i t y  o f  t he  Cont ractor  to  make a l l  a r rangements  and  

payments  necessary  for  obta in ing cust oms  c learances  o f  a l l  ma ter ia l s ,  

goods and equ ipment .  The Employer  sha l l  not  assume any 

respons ib i l i t y  in  respect  o f  the  a forement ioned ob l iga t ions  o f  the  

Cont ractor ,  except  as  otherw ise  prov ided in  the  Cont ract .   
 

74.1  Integri ty  Pact   
 

I f  the  Cont ractor  or  any o f  h i s  Subcont ractors ,  agents  or  se rvants  i s  

found to  have  v io la ted or  invo l ved in  v io la t ion o f  the  Integr i t y  Pact  

s igned by the  Cont ractor  as  Append ix -L  to  h is  B id ,  then the  Employer  

sha l l  be  ent i t led  to:  
 

(a)  recover  f rom the  Cont ractor  an amount  equ iva lent  to  ten t imes the  

sum of  any commi ss ion,  gra t i f i ca t ion,  br i be ,  f inder ’ s  fee  or  k i ckback  

g iven by the  Cont ractor  or  any o f  h i s  Subcont ractor s ,  agents  or  

se rvants ;  

 

(b)  te rminate  the  Cont rac t ;  and  

 

(c)  recover  f rom the  Cont ractor  any loss  or  damage to  the  Employer  as  a 

resu l t  o f  such  te rminat ion or  o f  any other  cor rupt  bus iness  pract i ces  

o f  the  Cont ractor  or  any o f  h i s  Subcont ractors ,  agents  or  se rvants .  

 

The te rminat ion unde r  Sub -Para  (b)  o f  th i s  Sub -C lause  sha l l  p roceed in  

the  manner  prescr ibed under  Sub -C lauses  63.1 to  63.4 and the  

payment  under  Sub-C lause  63.3  sha l l  be  made a f te r  hav ing deducted  

the  amounts  due to  the  Employer  under  Sub -Para  (a)  and (c)  o f  th i s  

Sub-C lause .  
 

75.1      Termination of  Contract  for  Employer ’s  Convenience  
 

 The Employer  sha l l  be  ent i t led  to  te rminate  the  Cont ract  a t  any t ime  

for  the  Employer ' s  conven ience  a f te r  g iv ing 56 days  pr i o r  not i ce  to  the 

Cont ractor ,  w i th  a  copy to  the  Eng ineer .   In  the  event  o f  such  

te rminat ion,  the  Cont ractor :  
 

(a)  sha l l  p roceed as  prov ided in  Sub -C lause  65.7 hereo f;  and  
 

(b)  sha l l  be  pa id  by the  Employer  as  prov ided in  Sub -C lause  65.8  

hereof .  
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76.1     Liabi l i ty  of  Contractor  
  

 The Cont racto r  or  h i s  Subcont ractors  or  ass igns  sha l l  fo l l ow s t r i c t l y ,  a l l  

re levant  labour  laws inc lud ing the  Workmen's  Compensat ion Act  and the  

Employer  sha l l  be  fu l l y  indemni f ied  for  a l l  c la ims,  damages e tc .  a r i s ing  

out  o f  any  d ispute  between the  Cont ractor ,  h i s  Subcont ractors  or  

ass igns  and the  labour  employed by them.  

 

77.1    Joint  and Several  L iabi l i ty  
 

 I f  the  Cont ractor  i s  a  jo int  venture  o f  two or  more  persons ,  a l l  such  

persons sha l l  be  jo in t ly  and severa l l y  bound to  the  Employer  for  the  

fu l f i lment  o f  the  te rms of  the  Cont ract  and sha l l  des ignate  one of  such  

persons  to  act  as  leader  w i th author i ty  to  b i nd  the  jo int  venture .  The  

compos i t ion or  the  const i tut ion o f  the  jo int  venture  sha l l  not  be  a l te red 

w i thout  the  pr i or  consent  o f  the  Employer .  

 

78.1    Detai ls  to be  Conf identia l  

 The Cont ractor  sha l l  t rea t  the  deta i l s  o f the  Cont ract  as  pr iva te  and 

con f ident ia l ,  save  in  so  fa r  as  may be  necessary for  the  purposes  

thereof ,  and sha l l  no t  pub l i sh or  d i sc l ose  the  same or  any  pa r t i cu la rs  

thereof  i n  any t rade  or  techn ica l  paper  or  e l sewhere  w i thout  the  pr ior  

consent  in  wr i t ing  o f  the  Employer  or  the  Eng ine er .  I f  any  d ispute  a r i ses  

as  to  the  necess i ty  o f  any  pub l i ca t ion or  d i sc losure  for  the  purpose  of  

the  Cont ract ,  t he  same sha l l  be  re fe r red  to  the  dec is ion o f  the  Eng ineer  

whose  award sha l l  be  f ina l .  
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PART A- SPECIAL PROVISIONS 

 

1.  GENERAL  

 

These  Spec ia l  P rov i s ions  sha l l  be  used  as  supp lementary and  in  

con junct ion w i th othe r  Cont ract  Documents  and sha l l  be  deemed to  

be  incorpora ted and become par t  o f  the  Cont ract  Documents .  In  

case  any  prov i s ion  i s  a t  var iance  w i th  any  of  Spec ia l  P rov is ions  the  

Spec ia l  sha l l  p reva i l .  

 

A l l  works  sha l l  be  car r ied  out  in  accordance  w i th fo l low ing  

prov is ions ,  supp lemented by deta i led  techn ica l  spec i f i ca t ions .  Any  

incons is tenc ies  or  ambigu i t ies  sha l l  be  brought  to  the  not i ce  o f  the  

Eng ineer  for  h i s  c la r i f i ca t ion/dec is i on .  Dec i s ion and  d i rect ion o f  the  

Eng ineer ,  in  a l l  such cases ,  sha l l  be  f ina l  and b ind ing.  

 

The  Cont ractor  sha l l  make h imse l f  t horoughly  fami l ia r  w i th  the  s i te  

cond i t ions ,  foresee  any and a l l  p rob lems l i ke ly  to  encounte red 

dur ing  execut i on o f  the  works ,  and  sha l l  be  ab le  and ready  to  so lve  

them e f fect i ve ly .  P roposa ls  for  so lut ions  to  the  prob lems sha l l  be 

submi t ted to  the  Eng ineer  for  approva l  be fore  proceed ing w i th the  

work.  

 

2 .  APPLICABLE CODES AND STANDARDS  

 

In  the  absence  of  o ther  s tandards  be ing requ i red by the  Cont ract  

Documents  a l l  work and mater ia l s  sha l l  meet  the  requ i rement  o f  

the  Un i form Bu i ld ing  Code o f  the  Un i ted Sta tes ,  and/or  app l i cab le  

Amer ican Soc ie t y  for  Test ing Mater ia l  (ASTM) Amer ican Assoc ia t ion 

o f  Sta te  H ighway  and Transpor ta t i on Of f i c ia l s  (AASHTO)  

Spec i f i ca t ions  and the  la tes t  Amer ican Concre te  Ins t i tute  Manua l  o f  

Concre te  Pract i ce  and Amer ican Inst i tute  o f  Stee l  Const ruc t ion 

(AISC)  Manua l  Re levant  to  the  Works  except  in  cases  where  the  

Pak i s tan Bu i ld ing Code requ i res  a  h igher  s tandard .  In such cases  

the  Pak is tan i  Code sha l l  govern.  Where  the  abbrev ia t ions  l i s ted 

be low are  used i t  re fe rs  to  the  la tes t  code ,  s tandards ,  or  

pub l i ca t ion o f  the  fo l l ow ing organ iza t ions:  

  

AASHTO Amer ican Assoc ia t i on o f  Sta te  H ighway and 

Transpor ta t ion Of f i c ia l s  

 ACI   Amer ican Concre te  Ins t i tute  

 AISC   Amer ican Inst i t ute  o f  Stee l  Const ruct ion  

 ANSI   Amer ican Nat iona l  Standards  Ins t i t ute  

 ASA  Amer ican Standard Assoc ia t ion  

 ASCE  Amer ican Soc ie ty  o f  C iv i l  Eng ineers  

 ASTM  Amer ican Soc ie ty  for  Test ing and Mater ia l  

 AWS  Amer ican We ld ing Soc ie ty  

 BSI   Br i t i sh  Standard Inst i tutes  
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 ICAO  Inte rnat iona l  C i v i l  Av ia t ion Organ iza t ion  

 BSICP  Br i t i sh Standard Inst i tute  Code of  P ract i ce  

 PCA  Por t land Cement  Assoc ia t ion  

 PSI   Pak is tan Standard Ins t i tute  

 UBC   Un i form Bu i ld ing Code  

 

Shou ld  the  Cont racto r ,  a t  any t ime and for  any spec i f i c  reasons 

w ish to  dev ia te  f rom the  above s tandards  or  des i res  to  use  mater ia l  

o r  equ ipment  other  than those  prov ided for  by the  above 

s tandards ,  then he  sha l l  s ta te  the  exac t  na ture  o f  the  change 

g iv ing the  reasons  for  mak ing the  change and sha l l  submi t  

comple te  spec i f i ca t ions  o f  the  mater ia l s  and descr ip t ion o f  the  

equ ipment  for  the  Eng ineer ’ s  approva l ,  whose  dec is ions  sha l l  be 

conc lus i ve  and b ind ing upon the  Cont ractor .  

 

3 .  CODES,  STANDARDS,  CERTIFICATES  

 

 The Cont ractor  sha l l  supp ly  and have a t  h i s  s i te  o f f i ce :  

  

Cop ies  o f  a l l  l a tes t  ed i t ions  o f  codes and s tandards  re fe r red to  in  

these  Spec i f i ca t ions  by number  or  equ iva lent  codes and s tanda rds 

approved by the  Eng ineer .  

 

Ca ta logues and pub l i shed recommendat ions  form manufacturers 

supp ly ing products  and mater ia l  fo r  the  pro ject .  

 

The cont ractor  sha l l  p rov ide  manufacturer ’ s  or  supp l ie r ’ s  ce r t i f i ca te 

to  the  Eng ineer  for  a l l  p roducts  and mater ia l s  which must  meet  the  

requ i rements  o f  spec i f i c  code or  s tandard as  s ta ted in  these 

spec i f i ca t ions .  

 

4 .  MANUFACTURER’S RECOMMENDATIONS  

 

Ins ta l la t ion o f  manufactured i tems sha l l  be  in  accordance  w i th 

procedures  recommended by the  manufac turer  or  as  approved  by  

the  Eng ineer .  

 

5 .  SEQUENCE OF CONSTRUCTION  

 

The Cont ractor  sha l l  submi t  h i s  proposa l  for  approva l  o f  the  

Eng ineer  the  sequence of  const ruct ion ,  pr i o r  to  s ta r t i ng  the  Works .  

The Work sha l l  be  executed as  per approved sequence of  

const ruct ion.  

  

6 .  UNITS OF MEASUREMENTS  

 

The Inte rnat iona l  Sys tem of  Un i t  (SI )  sha l l  be  used throughout  th i s  

P ro ject .  
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7 .  PLANT,  EQUIPMENT AND TOOLS  

 

The Cont ractor  sha l l  p rov ide  a t  h i s  cost  modern p lant ,  equ ipment ,  

mach inery and too l s ,  adequate  and be f i t t ing  to  the  nature ,  

magni tude and s i ze  o f  th i s  Cont ract ,  in  s t r i c t  compl iance  w i th  the 

requ i rements  o f  re levant  C lau se  o f  the  Cond i t ions  o f  Cont ract .  The  

Cont ractor  sha l l  own,  prov ide  and ins ta l l  a t  s i te  o f  work ea r th 

excavat ing and mov ing equ ipment  such  as  excavator ,  g raders ,  

dozers ,  ro l le rs ,  dump t rucks ,  p ipe  lay ing equ ipments ,  concre te  

mixers ,  pavers ,  aspha l t  p lant  e tc .  for  rap id  lay ing  o f  p ipes ,  p lac ing  

o f  good  qua l i t y  concre te  and const ruct ion o f  road works .  

 

8 .  CONSTRUCTION AREA 

 

The Cont ractor  sha l l  conf ine  h is  opera t ions  to  the  a reas  tha t  a re 

actua l ly  requ i red fo r  the  Works .  Ar rangements  for  hau lage of  

mater ia l s  a re  to  be  made by the  Cont ractor  a t  h i s  cost .  

 

9 .  STORAGE & HANDLING FACILITIES  

 

The employer  w i l l  p rov ide  the  Cont ractor  poss ib le  space  w i th in  or  

nearby the  a rea  s i te  o f  Works  for  the  s torage of  mater ia l s ,  

equ ipment ,  workshop and for  Cont rac tor ’ s  temporary o f f i ce ,  

labora tory dur ing the  cur rency o f  the  Cont ract .  On no account  sha l l  

such temporary  ins ta l la t ions  con f l i c t / in te r fe re  w i th any of  the  

permanent  ins ta l la t ions ,  se rv ice  and any  opera t iona l  funct ion  o f  

Employer .  The hand l i ng  and s torage of  a l l  p lant s  equ ipments  and 

mater ia l  a t  s i te  sha l l  be  the  so le  respons ib i l i t y  o f  the  Cont rac tor 

and a t  no  r i sk  and  cost  to  the  Employer .  I f  the  cont ractor  w ishes  to  

use  any  other  land/area  for  camps  he  sha l l  pay renta ls  or  o thers  

costs  connected therewi th .  

    

10.  TEST LABORATORY AND TESTING  

 

10.1  The Cont ractor  sha l l  es tab l i sh and ma inta in  a t  the  pro ject  s i te  a t  

h i s  own mater ia l  tes t ing  labora tory  for  per forming  the  necessary 

tes ts  spec i f ied  in  the  Cont ract .  Test ing fo r  which fac i l i t i es  a re  not  

ava i lab le  in  the  Cont ractor ’ s  P ro ject  Labora tory sha l l  be  per formed 

by tes t ing  agenc ies  /  labora tor ies  as  approved by the  Eng ineer .  

The Cont ractor  sha l l  furn ish sample  o f  a l l  mater ia l s ,  p rov ide  

labora tory techn i c ians ,  he lpers  for  h i s  and the  Eng ineer ’ s  

superv is i on s ta f f .  A l l  tes t ing  sha l l  be  car r i ed  out  by th e  Cont ractor  

under  the  superv is ion o f  the  Eng ineer  or  h i s  des igna ted 

representa t ives .  A l l  cos ts  for  es tab l i sh ing and ma inta in ing  s i te  

labora tory ,  prov id ing  samples ,  techn i c ians /he lpers ,  tes t ing/ repor ts  

sha l l  borne  by the  Cont ractor .  
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10.2  The qua l i t y  cont ro l  t es t ing  sha l l  be  per fo rmed by the  Cont ractor ’ s  

competent  personne l  under  superv i s ion  o f  the  Eng ineer ’ s  Sta f f  in  

accordance  w i th  s i te  tes t ing  and  qua l i t y  cont ro l  p rogram to  be 

es tab l i shed by the  Cont ractor  and approved by the  Eng ineer  or  h i s  

Representa t ive .  The cont ractor  sha l l  keep a  comple te  record  of  a l l  

qua l i t y  tes ts  per formed and submi t  the  same to  the  Eng ineer .  A l l  

qua l i t y  cont ro l  and re la ted tes ts  sha l l  be car r ied  out  in  accordance  

w i th app l i cab le  s tandards  and codes .  

 

11.  CONSTRUCTION AND CHECKING AT SITE  

 

The b idders  sha l l  p rov ide  w i th the i r  b id  a  l i s t  o f  the  ma in 

Const ruct ion equ ipment  they would  propose  to  use  on s i te .  

 

The Cont ractor  sha l l  submi t  to  the  Eng ineer  in  due t ime for  

approva l  and d iscuss ion,  h i s  proposa ls  and  p lans  as  to  the  method  

and procedure  to  be  adopted for  the  execut ion o f  Works .  

 

The submi t t ing  o f  these  suggest i ons  and ar rangements  and  the  

approva l  thereo f  by the  Eng ineers  sha l l  not  re l ieve  the  Cont ractor  

o f  h i s  respons ib i l i t i es  and dut ies  under  the  Cont ract .  

 

The car ry ing out  o f  a l l  work inc luded  in  the  Cont ract  i s  to  be  

superv ised by a  su f f i c ient  number  o f  qua l i f i ed  representa t ive  o f  the 

Cont ractor  and fu l l  f ac i l i t i es  and ass i s tance  a re  to  be  a f forded by 

the  Cont ractor  for  the  Eng ineer  and h is  superv is ion s t a f f  to  check  

and examine the  execut ion o f  the  Works .  

The Eng ineer  reserves  the  r ight  to  inspec t  a l l  par ts  o f  the  works  

but  may a t  h i s  d i scre t ion wa ive  i nspect ion on cer ta in  i tems.  Th i s  

sha l l  in  no way abso lve  the  Cont ractor  f rom h is  respons ib i l i t i es .  

Th is  par t i cu la r ly  app l ies  to  the  check ing  of  mater ia l s ,  leve l ing ,  

se t t ing  and a l ign ing of  the  var ious  par ts  and of  road work and to  

the  proper  f i t t ing  and ad justment  o f  manufactured and  f i n i shed 

mater ia l  and f ix tures  in  pos i t ion.  

 

I f  the  Eng ineer  o f  h i s  Representa t ive  sees  tha t  the  work prog ress  

i s  s low in  such a  way tha t  the  works  or  par t  thereof  w i l l  not  be 

comple ted in  accordance  w i th the  approved work program, then  he  

may order  the  Cont ractor  to  work over t ime or  in  sh i f t s  and  the  

Cont ractor  sha l l  comply .  A l l  f i nanc ia l  imp l i ca t ion for  these  

a r rangements  w i l l  be borne  by the  Cont ractor  and a t  no add i t iona l  

cos ts  to  the  Employer .  

 

In  the  event  o f  n ight  work,  the  Cont racto r  sha l l  p rov ide  suf f i c i ent  

and adequate  l ight ing to  the  sa t i s fact ion  o f  the  Eng ineer  or  h i s  

Representa t ive  and  sha l l  supp ly  the  necessary  manpower  for  

sa t i s factory cont inuat ion o f  the  work a f te r  norma l  hours .  
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12.  BAR BENDING SCHEDULE  

 

Bar  bend ing  ( re in forcement  bars)  s chedule  o f  a l l  d rawings  sha l l  be  

prepared by the  Cont ractor  and submi t ted in  t r ip l i ca te  to  the  

Eng ineer  for  approva l .  

 

13.  DRAWINGS  

 

13.1  Tender Drawings:  The drawings  l i s t ed and prov ided in  the  

B idd ing Documents  a re  re fe r red to  as  Tender  Drawings and these  

show the  scope of  work to  be  per formed by the  Cont ractor .  Tender 

Drawings sha l l  not  be  used as  a  bas is  for  fabr i ca t ion  or  

const ruct ion but  may be  used as  bas is  for  p lac ing pre l im inary order  

for  mater ia l s .  Sub jec t  to  cor rect ions  based on the  future  i ssue  of  

drawings as  prov ided under  sub -c lause  13.2.         

 

13.2  Drawing issued for  Construction:  A f te r  Award of  cont ract ,  

Tender  Drawings  sha l l  be  rep laced  by Drawings i ssued  for  

const ruct ion inc lud ing supp lementary spec i f i ca t ions  as  may  be  

necessary .  Drawings i ssued for  Const ruct i on may inc lude  some of  

the  Tender  Drawings  w i th or  w i thout  mod i f i ca t ion and add i t i ona l  

drawings as  requ i red to  express  des ign in tent  in  grea ter  de ta i l .  

Such drawings  may a lso  be  mod i f ied  f rom t ime to t ime.  Drawings 

i ssued for  const ruct i on w i l l  be  the  drawings f rom whi ch shops,  

fabr i ca t ion,  e rect ion,  ins ta l la t ion,  concre te  p lac ing ,  formwork  or  

o ther  const ruct ion  deta i l  d rawings sha l l  be  prepared by  the 

Cont ractor .  The work sha l l  be  executed in  conformi ty  w i th  drawings 

i ssued for  const ruct ion.  

  

13.3  Study of  Drawings :  The Cont racto r  sha l l  s tudy a l l  d rawings 

i ssued for  const ruct ion care fu l l y  as  soon as  pract i cab le  a f te r  

rece ip t  thereof ,  and  any er rors  d i s cove red sha l l  p rompt ly  be  

brought  to  the  knowledge of  the  Eng ineer  for  h i s  ins t ruct ions .  

 

13.4   Drawings  to be  Furnished by the Contractor :  

 

 (a) .  Shop Drawings :   

 

A l l  shop drawings sha l l  be  prepared by the  Cont ractor  and 

submi t ted to  the  Eng ineer  requ i red for  the  work inc lud ing a l l  

k inds  o f  fabr i ca t ions ,  f ie ld  e rect ion,  i ns ta l la t ion,  p lacement  

and layout  drawings sha l l  be  furn ished by  the  Cont ractor  for  

approva l  o f  the  Eng ineer .  I f  add i t iona l  de ta i l  d rawings a re 

necessary  to  comple te  any par t  o f  the  work,  such deta i l s  

sha l l  be  i ncorpora ted.  Drawings sha l l  be  prepared by  the  

Cont ractor  and submi t ted to  the  Eng ineer  for  approva l .  A l l  

d rawings sha l l  be  comple te  and subm i t ted in  due t ime and in 
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l og ica l  order  to  fac i l i ta te  proper  coord ina t ion.  A l l  d rawings  

submi t ted and approved w i l l  fo rm par t  o f  t he  Cont ract .  

   

(b) .  Const ruct ion P lant  Layout  Drawings :   

 

Three  pr ints  o f  drawings ,  showing the  layout  o f  const ruct ion 

p lant  and equ ipment  the  cont ractor  purposes  to  use  on the  

work sha l l  be  submi t ted  the  Cont ractor  for  rev iew to  the  

Eng ineer .  The drawings sha l l  show the  loca t ion o f  the  

pr inc ipa l  component  o f  the  Const ruct i on p lant ,  o f f i ces ,  

s torage a reas  and yards  which the  cont ractor  purposes  to  

const ruct  or  use  a t  the  s i te  o f  the  work and e lsewhere .  The 

drawings sha l l  a l so  show the  un load ing fac i l i t i es  for  

mater ia l s  and equ ipment  a t  the  work s i te .  

 

 13.5  Submissions and Approvals:  

 

(a) .  Except  as  otherw ise  spec i f ied ,  three  cop ies  o f  each  

drawing for  approva l s  or  rev iew sha l l  be  furn ished to  

the  Eng ineer .  Wi th in  ten (10)  ca lendar  days  a f te r  

rece ip t ,  the  Eng ineer  w i l l  send one copy to  the  

Cont ractor  marked “Approved” ,  “Approved/Except  as 

Noted” ,  or  “Returned for  Cor rect ion” .  T he nota t ions  

‘Approved” and “Approved/Except  as  Noted”  w i l l  

author i ze  the  Cont ractor  to  proceed w i th  the  works .  

Drawings re turned  fo r  cor rect ion  w i l l  be  resubmi t ted 

for  approva l  in  the  same manner ,  as  for  new drawings 

every  rev is ion b lock.    

 

(b) .  Upon rece ip t  o f  pr in t s  which have  been “Approved” or  

Approved /  Except  as  Noted”  the  cont ractor  sha l l  

furn ish three  pr ints  p lus  one reproduc ib le  o f  each  

drawing to  the  Eng ineer .  I f  rev is ions  a re  made a f te r  a 

drawing  has  been approved,  the  Cont ractor  sha l l  

furn ish 3 add i t iona l  po ints  and one reproduc ib le  

subsequent  to  each approved rev i s ion .  

 

(c) .  Shop drawings to  be  prepared by a Sub -Cont ractor  

sha l l  be  submi t ted in  the  same manner  as  (a)  & (b) 

above but  they w i l l  be  submi t ted through the  

Cont ractor .  

 

(d) .  A l l  o f  t he  App l i cab le  requ i rements  o f  th i s  C lause  w i th  

re fe rence  to  drawings to  be  prepared by the  

Cont ractor ,  inc lud ing Sub -Cont ractors ,  sha l l  app ly  

equa l ly  to  ca ta logue cuts ,  i l l us t ra t ions ,  pr in ted 

spec i f i ca t ions  or  o the r  da ta  submi t ted for  approva l .  
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(e ) .  Any work done on Cont ractor ’ s  drawings  sha l l  be  a t  

the  Cont ractor ’ s  r i sk .  The Eng ineer  w i l l  have  the  r ight  

to  request  any add i t iona l  de ta i l s  and to  requ i re  the  

Cont ractor  to  make any changes in  the  drawings whi ch  

a re  necessary to  con f i rm to  the  prov is i o ns  and intent  

o f  des ign and spec i f i ca t ions  w i thout  add i t i ona l  cos t  to  

the  employer .  The approva l  o f  the  drawings by the  

Eng ineer  sha l l  not  be  const rued as  comple te  check but  

w i l l  ind ica te  on l y  tha t  the  genera l  method of  

const ruct ion and deta i l ing  i s  sa t i s f acto ry .  Approva l  by  

the  Eng ineer  o f  the  Cont ractor ’ s  drawings sha l l  not  be  

he ld  to  re l ieved  the  Cont ractor  o f  h i s  ob l iga t ion to  

meet  a l l  the  requ i rements  o f  the  spec i f i ca t ions  or  o f  

h i s  respons ib i l i t y  for  the  cor rectness  o f  the  

Cont ractor ’ s  Drawings or  o f  h i s  re spons ib i l i t y  for  

cor rect  f i t  o f  assembled par t  in  f i na l  pos i t i on or  o f  h i s  

respons ib i l i t y  for  the  adequacy o f  method of  

const ruct ion.  

 

14.  AS-BUILT DRAWINGS 

 

The Cont ractor  sha l l  a t  a l l  t imes keep on  the  s i te  one  copy o f  a l l  d rawings  

and approved samples  together  w i th  cop ie s  o f  a l l  pub l i c  sa fe ty  codes and  

re levant  s tandards  app l i cab le  to  the  works .  A l l  such mater ia l  sha l l  be  

made ava i lab le  to  the  Eng ineer .   

 

In  add i t ion,  the  Cont ractor  sha l l ,  a t  a l l  t imes,  keep on S i te  a  separa te  se t  

o f  pr in ts  on which sha l l  be  noted neat ly ,  accura te ly  and prompt ly  S i te  

work progresses  a l l  ins ign i f i cant  changes between the  work shown on the  

Drawings and tha t  which i s  actua l ly  co nst ructed.   

 

A t  the  comple t ion o f  works ,  the  Cont ractor  sha l l  a t  h i s  expense ,  supp ly  to  

the  Eng ineer  s ix  cop ies  and one reproduc ib le  copy of  a l l  Drawings 

amended to  comply w i th work "As  Bu i l t " .  The Cont ractor  sha l l  p rov ide  in  

the  same format  as  the  or ig ina l  Drawings and add i t iona l  Drawing requ i red 

to  record  the  work.     

 

15.  PROTECTION OF THE WORKS  

 

The Cont ractor  sha l l  whenever  necessary cover  up and protect  the  works  

f rom weather  and damage by h is  own or  o ther  workmen per forming 

subsequent  opera t ion.  He sha l l  p rov ide  a l l  necessary dust  sheets ,  bar r ie rs  

and guard ra i l s  and c lear  away the  same a t  comple t ion.   

 

The Cont ractor  sha l l  take  a l l  p roper  s teps  for  protect ion a t  a l l  p laces  on 

or  about  the  works  which may be  dangerous to  h is  workmen or  any other  

person or  to  t ra f f i c .  The Cont ractor  sha l l  p rov ide  and ma inta in  warn ing 

s igns ,  warn ing lamps and bar r i cades as  necessary .  
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The ent i re  respons ib i l i t y  for  the  sa fe ly  and s tab i l i t y  o f  the  works  and 

sa fe ty  o f  peop le  ins ide  and around the  works ,  in  any and a l l  cases ,  sh a l l  

res t  and rema in w i th Cont ractor ,  who may add other  appropr ia te  sa fe ty  

measures  as  approved by the  Eng ineer ,  to  meet  th i s  ob l iga t ion.   

 

16.  RESTORATION AND CLEANING  

 

The Cont ractor  sha l l  do regu la r  c lean ing and c lean away a l l  rubb ish and 

excess  mater ia l s  tha t  may accumula te  f rom t ime to  t ime on comple t ion 

and be fore  hand ing over .  Upon comple t ion o f  the  works  he  sha l l  

ob l i te ra te  a l l  s igns  o f  temporary const ruct ion fac i l i t i es  such as  work 

a reas ,  s tock p i les  o f  excess  or  waste  mater ia l s ,  or  any other  wasters  o f  

const ruct ion,  un less ,  o therw ise  d i rected by the  Eng ineer .  The works  and 

S i te  sha l l  be  le f t  in  a  c lean and sa t i s factory s ta te  for  immedia te  use  and 

occupat ion.  Care  sha l l  be  taken not  to  use  any c lean ing mater ia l s  which 

may causes  damage to  the  sur face  to  be  c leaned.   

 

17.  PRODUCT DATA 

 

Manufacturer ' s  ca ta logue sheets ,  brochures ,  d iagrams,  schedules ,  

per formance char ts ,  i l lus t ra t ions  and other  s tandard descr ip t ive  l i te ra ture  

sha l l  be  c lear ly  marked to  ident i fy  per t inent  mater ia l s  products  or  

mode ls .  D imens ions  and requ i red c learances  sha l l  be  ind ica ted.   

 

18.  SAMPLES 

 

18.1  The Cont ractor  sha l l  furn ish for  approva l  o f  the  Eng ineer  w i th 

reasonab le  promptness  a l l  samples  as  d i rected by the  Eng ineer  

or  spec i f i ca l l y  ca l led  for  in  these  spec i f i ca t ions .  The Eng ine er  

sha l l  check and approve  such samples  w i th reasonab le  

promptness  for  compl iance  w i th the  requ i rements  o f  cont ract  

documents .  A l l  work sha l l  be  in  accordance  w i th approved 

samples .   

 

18.2  Dupl i ca te  f ina l  approved samples ,  in  add i t ion to  any requ i red 

for  the  Cont ractor ' s  use  sha l l  be  furn ished to  the  Eng ineer  one 

for  Of f i ce  use  and other  for  the  S i te .   

 

18.3  Samples  sha l l  be  furn ished so as  not  to  de lay fabr i ca t ion,  

a l low ing the  Eng ineer  reasonab le  t ime for  cons idera t ion o f  the  

sample  submi t ted .  

 

18.4  Each sample  sha l l  be  proper ly  labe led w i th the  name,  name of  

the  pro ject ,  the  Cont ractor ' s  name and the  date  o f  submiss ion,  

and the  Spec i f i ca t ions  Ar t i c le  number  to  which the  sample  

re fe rs .  
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18.5  The manufactu re ' s  ins ta l la t ion d i rect ions  sha l l  be  prov ided 

w i th each sample .  The Cont ractor  sha l l  pay a l l  t ranspor ta t ion 

costs  and de l ive r  samples  to  the  Eng ineer ' s  Of f i ce ,  S i te  or  

tes t ing  labora tory as  d i rected by the  Eng ineer .  

 

18.6.  Samples  w i l l  not  be  re turned un less  re turn i s  requested a t  the  

t ime of  submiss ion,  a l l  pack ing and t ranspor ta t ion cost  for  the  

re turn o f  samples  sha l l  be  pa id  by the  Cont ractor .   

 

18.7.  No acceptance  or  approva l  o f  any Shop Drawings or  sample ,  or  

any ind ica t ion or  request  bye  the  Eng ineer  on any Sho p 

Drawings sha l l  const i tute  an author i za t ion for  any increase  in  

the  Cont ract  Sum.  
 

19.    MATERIAL SOURCE 

 

Quarry mater ia l s  such as  sand,  grave l ,  ear th ,  rock or  o ther  minera l  

mater ia l s ,  o ther  than loca l  bor row or  se lected mater ia l s  obta ined on 

the  pro ject ,  for  use  in  the  works  sha l l  be  prov ided by the  Cont ractor  

f rom sources  to  be  ident i f ied  and estab l i shed by the  Cont ractor  who 

w i l l  be  respons ib le  for  survey,  invest iga t ion and tes t ing  to  prove  the  

extent  and su i tab i l i t y  o f  mater ia l s ,  fo r  land and roya l ty  /  ma lkana 

costs ,  for  access  roads ,  S i te  fac i l i t i es ,  s t r ipp ing overburden,  

separa t ion o f  mater ia l s ,  p rocess in g and other  cost .  A l l  cos ts  sha l l  be  

cons idered as  inc luded w i th in  the  ra tes  inser ted for  the  i tems 

inc luded in  the  B i l l  o f  Quant i t ies .  

 

20.  QUALITY OF MATERIAL  

 

20.1  Al l  mater ia l s  and supp l ies  furn ished under  the  Cont ract  

Documents  sha l l  be  new and of  s tandard  f i r s t  g rade qua l i t y  

and of  best  workmansh ip  and des ign.  No in fe r io r  or  low 

grade mater ia l s  supp l ies  or  a r t i c les  w i l l  be  e i ther  approved 

or  accepted and a l l  works  o f  const ruct ion sha l l  be  made in  

neat ,  f i r s t  c lass  and workmanl ike  manner .  
 

20.2  Pr ior  to  procurement ,  the  Cont ractor  sha l l  furn ish to  

Eng ineer  for  h i s  approva l ,  the  names of  the  manufactures  

o f  a l l  Equ ipment  and mater ia l s  which he  contempla tes  

incorpora t ing in  the  works ,  samples  o f  mater ia l  sha l l  be  

submi t ted to  the  Eng ineer  for  approva l .  Equ ipment ,  m ater ia l  

supp l ies  and a r t i c les  ins ta l led  or  used w i thout  the  

Eng ineer ' s  approva l  sha l l  be  a t  the  r i sk  o f  subsequent  

re ject ion.  

    

21  INSPECTION & TESTS REPORTS  

 

21.1  Al l  Equ ipment  and mater ia l s  furn ished under  these  

spec i f i ca t ions  and a l l  work per formed in  connect ion therewi th 
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wi l l  be  sub ject  to  r ig id  inspect ion by the  Eng ineer .  Acceptance  

of  Equ ipment  and mar t ia l  o r  the  wa iv ing o f f  inspect ion thereof  

sha l l  in  no way re l ieve  the  Cont ractor  o f  h i s  respons ib i l i t y  for  

meet ing the  requ i rements  o f  the  contact .   

 

21.2  The Cont ractor  sha l l  furn ish to  the  Eng ineer  Representa t ive  

four  cer t i f ied  t rue  cop ies  o f  repor ts  o f  the  tes ts  o f  a l l  

mater ia l s  used in  the  manufacture  and fabr i ca t ion o f  a l l  

Equ ipments  and mater ia l s .  The resu l t  o f  these  tes ts  sha l l  be  in  

such form as  to  show compl iance  w i th the  app l i cab le  

spec i f i ca t ions ,  s tandards  and codes o f  the  mater ia l  used.   

 

22  ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT  

 

The Cont ractor  sha l l  comply w i th the  h ighest  s tandard o f  sa fe ty  and 

acc ident  prevent ion in  accordance  w i th in te rnat io na l  s tandards  and 

in  compl iance  w i th a l l  app l i cab le  laws,  ord inances  and s ta tutory 

prov is ions  in  Pak is tan.   

 

A l l  requ is i te  bar r ie rs ,  fences ,  warn ing s igns ,  l ights  and other  sa fe ty  

precaut ions  as  requ i red for  the  protect ion o f  persons and proper ty  

on or  ad jacent  to  the  S i te  sha l l  be  prov ided a t  the  Cont ractor ' s  cost .  

 

A l l  fa l sework,  sca f fo ld ing and hand ra i l s  sha l l  be  we l l  const ructed 

and secured a t  a l l  t imes.  Where  overhead work i s  be ing car r ied  out  

warn ing s igns  sha l l  be  ins ta l led  a t  d i f fe rent  leve l  c lea r l y  warn ing the  

overhead work.  

 

A l l  warn ing s igns  sha l l  be  in  two languages ,  Eng l i sh and Urdu,  and 

sha l l  a t  a l l  t imes be  ma inta ined in  a  c lean and leg ib le  cond i t ion,  to  

the  sa t i s fact ion o f  the  Eng ineer .    

 

Trash sha l l  be  removed a t  f requent  in te rva ls  to  the  sa t i s fact ion o f  

the  Eng ineer .   

 

23  TEMPORARY FACILITIES  

 

The Cont ractor  sha l l  p rov ide ,  e rect  or  ins ta l l ,  ma inta in  a l te r  as  

necessary and remove on comple t ion except  as  otherw ise  d i rected by 

the  Eng ineer  a l l  temporary fac i l i t i es  and serv ices  as  descr ibed 

here ina f te r  and /  or  in  the  Cont ract  Documents  and /  or  ins t ructed 

and approved by the  Eng ineer .   

 

The Cont ractor  temporary S i te  Of f i ce  sha l l  be  ava i lab le  for  use  not  

la te r  than one month a f te r  the  date  o f  the  S i te  hand ing over .   

Ins ta l la t ion o f  temporary serv ices  a t  the  S i te  sha l l  be  g iven pr ior i ty  

over  a l l  o ther  const ruct ion a t  the  S i te .   
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23.1 TEMPORARY SERVICES  

 

a)  Temporary Water  Supp ly  and E lect r i c i t y   

 

The Cont ractor  sha l l  supp ly  a t  h i s  own cost  temporary supp ly  o f  

water  and ec lect i c  power  as  necessary for  a l l  const ruct ion 

act iv i t ies  and proper  per formance of  the  works  dur ing the  per iod 

o f  the  contact .   

 

b)  Waste  D isposa l  

 

The Cont ractor  sha l l  make such tem porary prov is ions  as  may be  

requ i red in  order  to  d ispose  o f f  any chemica ls ,  fue ls ,  o i l s ,  g rease ,  

b i tuminous mater ia l s ,  waste  and so i l  waste  and the  l i ke  w i thout  

caus ing po l lu t ion to  e i ther  the  S i te  or  the  env i ronment .  D isposa l  

o f  any mater ia l s ,  wastes ,  e f f luents ,  garbage,  o i l ,  g rease ,  

chemica ls  and the  l i ke  sha l l  be  in  a reas  spec i f ied  by the  

concerned loca l  author i ty  proposed by the  Cont ractor  and sub ject  

to  the  approva l  o f  the  Eng ineer .  I f  any waste  mater ia l  i s  dumped 

in  unauthor i zed a reas  the  Cont ractor  s ha l l  remove the  mater ia l  

and res tore  the  a rea  to  the  cond i t ion o f  the  und is turbed a rea .  I f  

necessary contaminated ground sha l l  be  excavated,  d i sposed of f  

as  d i rected by the  Eng ineer  and rep laced w i th su i tab le  f i l l  

mater ia l  compacted and f in i shed w i th topso i l  a l l  a t  the  expense  of  

the  Cont ractor .  

 

c )  F i re  Protect ion  

 

The Cont ractor  sha l l  p rov ide  and ma inta in  adequate  f i re  

protect ion in  the  form of  bar re l s  o f  water  w i th buckets ,  f i re  

bucket  tanks ,  f i re  ext ingu ishers ,  or  o ther  e f fect ive  means ready 

for  ins tant  use ,  d i s t r ibuted a round the  pro ject  and in  and about  

temporary in f lammable  s t ructures  dur ing const ruct ion o f  the  

works .  

 

Gaso l ine  and other  f lammable  l iqu ids  sha l l  be  s tored in  and 

d ispensed f rom sa fe ty  conta iners  approved by the  Eng ineer  and 

s torage sha l l  not  be  w i th in  bu i ld ing .   

 

Torch-Cut t ing  and we ld ing opera t ions  per formed by the  

Cont ractor  sha l l  have  the  approva l  o f  th e  Eng ineer  be fore  such 

work i s  s ta r ted and a  chemica l  ext ingu isher  i s  to  be  ava i lab le  a t  

the  loca t ion where  such work i s  in  progress .   

 

The Cont ractor  sha l l  fo l low the  ins t ruct ions  and spec i f i ca t ions  o f  

the  C iv i l  De fence  Depar tment  and or  o ther  loca l  autho r i ty .  
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24  CONSTRUCTION SCHEDULE  

 

24.1  A Const ruct ion schedule  sha l l  be  ma inta ined in  accordance  w i th 

the  prov is ions  o f  the  Cond i t ions  o f  Cont ract .  

 

24.2    The schedule  sha l l  be  accompanied w i th suf f i c ient  da ta  and 

in format ion inc lud ing a l l  necessary par t i cu la rs  o f  p la nt ,  

Equ ipment ,  mach inery ,  temporary works ,  a r r iva l  o f  p lant ,  

Equ ipment  a t  S i te  and the i r  ins ta l la t ion,  method of  opera t ion,  

work forces  employed,  e tc . ,  fo r  a l l  ac t iv i t ies  o f  the  Works .   

 

24.3    Shou ld  the  Eng ineer  cons ider  any a l te ra t ion or  add i t ion in  the  

programme and t ime schedule  the  Cont ractor  sha l l  conform 

there to  w i thout  any cost  to  the  Employer .  

  

24.4  Whenever  necessary and wherever  the  progress  o f  the  work 

shows depar ture ,  the  programme and t ime schedule  sha l l  be  

updated and submi t  to  the  Eng ineer  for  h i s  approva l .   

 

25  NOTIFICATION TO ENGINEER 

 

The Eng ineer  representa t ive  sha l l  be  not i f ied  da i ly  in  wr i t i ng  o f  the  

nature  and loca t ion o f  the  work the  Cont ractor  in tends to  per form the  

next  day so as  to  enab le  necessary inspect ion and measurement  to  be  

car r ied  out .  The Eng ineer  may,  i f  necessary ,  d i rect  tha t  a t  longer  not i ce  

be  g iven for  cer ta in  opera t ions .   

 

26  NIGHT WORK 

 

No work sha l l  be  done a t  n ight  w i thout  approva l  o f  the  Eng ineer .  When 

work i s  requ i red to  be  done a t  n ight  for  which approva l  as  be ing acqu i red 

f rom Eng ineer ,  the  Cont ractor  sha l l  ma inta in  f rom sunset  to  sunr i se  such 

l ights  on or  about  h is  wor k and p lant  as  the  Eng ineer  may deem 

necessary for  the  proper  observa t ion o f  the  work and the  e f f i c ient  

execut ion thereof .  

 

27  WEATHER 

 

No work i s  to  be  under taken when,  in  the  op in ion o f  the  Eng ineer ,  the  

weather  i s  so  unsu i tab le  tha t  proper  protect ion o f  th e  works  can not  be  

ensured.  

 

 

28  CO-ORDINATION WITH OTHER CONTRACTORS  

 

I t  sha l l  be  the  respons ib i l i t y  o f  Cont ractor  to  co -ord ina te  and keep up 

good re la t ions  w i th other  Cont ractors  employed on S i te  by the  Employer .   
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29  SURVEY INSTRUMENT 

 

The Cont ractor  sha l l  ma inta in  on S i te  the  fo l low ing survey ing ins t rument  

in  per fect  cond i t ions  to  enab le  the  Eng ineer ' s  Representa t ive  to  check 

leve ls  and l ines  o f  the  work a t  a l l  t imes.   

 

  One Tota l  S ta t ion Survey Uni t  comple te  w i th t r ipods ,  range,  Po le  

Pr i sms,  Coax ia l  Targets ,  T i l t ing  Pr i sms and any other  accessor ies .   

 

  One E lect ron ic  D ig i ta l  Leve l  comple te  w i th Tr ipod and other  Standard 

Accessor ies .    

 

  Leve l ing  Staves  as  requ i red .  

 

  Rang ing Po les ,  as  requ i red .   

 

  Two Measur ing Stee l  Tapes ,  50m long w i th Thermometer  and other  

accessor ies .   

 

  F ive  Measur ing Stee l  Tapes ,  same as  above but  30m long.  

 

These  ins t ruments  and water  ca r r ie rs  w i l l  be  kept  a t  the  Of f i ce  o f  

the  Eng ineer .  The Cont ractor  sha l l  a l so  prov ide  Survey  He lpers  and 

adequate  supp l ies  o f  Expendab le  Mater ia l s ,  such as  Penc i l s ,  Rubbers ,  

Inks ,  Notes  Books ,  Drawings ,  Papers ,  Survey Pegs ,  Brushes and 

Pa ints  as  requ i red by the  Eng ineer  /  Eng ineer  Representa t ive .  The 

Survey Equ ipment  sha l l  rema in the  proper ty  o f  the  Cont ractor  a f te r  

comple t ion o f  the  Cont ract  Works .   

 

30  SETTING OUT 

 

30.1  Set t ing  out  sha l l  be  in  accordance  w i th the  app l i cab le  c lauses  

o f   cond i t ions  o f  Cont ract .   
 

30.2  The Eng ineer  /  Eng ineer  Representa t ive  w i l l  furn ish des ign 

survey data  and jo int ly  loca te  w i th the  Cont ractor  a l l  po ints  o f  

in te rsect ions ,  tangents  and bas ic  benchmarks .  The Cont ractor  

sha l l  se t  const ruct ion s take  es tab l i sh ing l ines ,  s lopes ,  grades 

e tc .  a l l  o ther  work sha l l  be  la id  out  f rom these  marks  and /  or  

l ines .  The Cont ractor  sha l l  be  respons ib le  for  the  accuracy o f  

a l l  l ines ,  s lopes ,  grade and other  survey works .   

 

30.3  Temporary p i l l a rs  and other  monuments  used in  se t t ing  out  

sha l l  be  removed a f te r  comp le t ion o f  the  requ i red work.   
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31  WEEKLY PROGRESS REPORT AND PHOTOGRAPHS  

 

a)  Dur ing the  cont inuance  of  the  works  the  Cont ractor  sha l l  submi t  

week ly  progress  repor ts  on forms as  approved by the  Eng ineer .  

Such week ly  repor ts  sha l l  show the  actua l  p rogress  comple ted as  

o f  da te  o f  the  repor t  p lo t ted aga ins t  the  p lanned scheduled as  

g iven by the  Cont ractor  a t  the  s ta r t  o f  work and sha l l  be  broken 

down so as  to  ind ica te  s ta tus  a l l  ac t iv i t ies  assoc ia ted w i th 

mob i l i za t ion,  des ign,  mater ia l  p rocurement ,  manufacture ,  surveys  

works ,  tes ts  w i th  regards  to  the  approved work programme.   

 

b)  When the  work commences a t  the  S i te ,  the  Eng ineer  sha l l  p rov ide  

the  Cont ractor  w i th  a  s tandard repor t  form which sha l l  be  f i l l ed  in  

each week and submi t ted by the  Cont ractor  to  ind ica te  the  

progress  o f  const ruct ion,  and to  serve  as  a  bas ic  for  mak ing 

progress  payments  to  the  Cont ractor .  The progress  ind ica ted on 

the  repor t  each month sha l l  be  mutua l ly  agreed upon by the  

Cont ractor  and the  Eng ineer ' s  Representa t ive  a t  the  S i te  be fore  i t  

i s  forma l ly  submi t ted to  avo id  de lays  in  mak ing progress  

payments .   

 

c )  The Employe r  and the  Eng ineer  reserve  the  r ight  to  coord ina te  

the  schedules  o f  the  Cont ractor  and other  Cont ractors  work ing a t  

the  S i te ,  and to  ad just  and /  or  change any and a l l  such 

schedules  as  requ i red dur ing the  course  o f  const ruct ion in  order  

to  ach ieve  a  coord ina ted pro ject  in  harmony w i th the  comple t ion 

date .   

 

d)  Commenc ing a f te r  the  f i r s t  week of  const ruct ion,  and cont inu ing 

every week unt i l  comple t ion,  the  Cont ractor  sha l l  have  

photographs taken,  where  d i rected by the  Eng ineer ' s  

Representa t ive ,  to  show progres s  o f  h i s  work and comple t ion o f  

each s t ructure  o f  major  fea tures .   

 

32  CONTRACTOR TO NOTIFY DELAYS ETC.  

 

Any de lay which w i l l  a f fect  the  comple t ion o f  works  sha l l  be  deta i l  by 

the  Cont ractor  who sha l l  s ta te  the  act ion he  i s  tak ing for  e f fect ive  

comple t ion o f  the  cont ract  programme.   

 

The Cont ractor  sha l l  submi t  a  repor t  in  respect  o f  the  var ious  

sect ions  o f  the  works ,  the  Equ ipment  in  use  or  he ld  in  read iness ,  a  

re turn o f  labour  and superv isory Sta f f  and deta i l s  o f  any manners  

a r i s ing  which may genera l l y  a f fec t  the  progress  o f  the  work.   

 

The Cont ractor  sha l l  g ive  a  summary o f  the  deta i led  progress  repor t  

g iv ing the  pos i t ion w i th regard to  the  agreed cont ract  programme.   
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The progress  repor t  sha l l  be  se t  out  in  a  format  to  the  approva l  o f  

the  Eng ineer ,  and forwarded prompt ly  so  tha t  on rece ip t  the  

in format ion conta ined there in  i s  not  more  than ten days  out  o f  da te .   

 

I f  dur ing execut ion o f  the  cont ract ,  the  Employer  cons iders  the  

progress  pos i t ion o f  any sect ion o f  the  work to  be  unsat i s factory ,  or  

for  any other  reason Cont ractors  Representa t ive  shou ld  a t tend such 

meet ings .  

 

The Cont ractor  sha l l  p repare  and submi t  s ix  cop ies  o f  week ly  

progress  repor t  to  the  Eng ineer ' s  Representa t ive .  Th is  repor t  sha l l  

summar ize  S i te  act iv i t ies  and record  the  deta i l s  where  d i f f i cu l t ies  in  

ma inta in ing the  approved programme are  be ing exper ienced or  a re  

l i ke ly  to  cause  subsequent  de lays .   

 

The Cont ractor  sha l l  a l so  prepare  and submi t  to  the  Eng ineer ' s  

Representa t ive  s ix  cop ies  o f  a  da i ly  act iv i t ies  repor t  summar i z ing the  

ma in act iv i t ies  to  be  under taken.  Each day,  for  spec ia l  act iv i t ies  

such as  tes ts ,  a l ignments  checks  e tc .  the  Cont ractor  sha l l  be  

respons ib le  for  exped i t ing  the  de l ive ry o f  a l l  mater ia l s  and 

Equ ipment  to  be  prov ided by h im and h is  Sub -Cont ractors  

 

33  PHOTOGRAPHS 

 

As soon as  work commences on S i te ,  the  Cont ractor  sha l l  p rov ide  

Photographs (a t  leas t  10 to  12)  o f  the  works  f rom pos i t ions  to  be  

se lected by the  Eng ineer  or  h i s  Representa t ive .  Each Photograph ic  

P r in t  sha l l  not  be  less  than 297mm X 210mm or  a s  d i rected by the  

Eng ineer  and sha l l  bear  a  pr inted descr ip t ion,  a  ser ia l  number  and 

the  date  when taken.   

 

The negat ives  o f  a l l  Photographs sha l l  be  kept  a t  the  Cont ractor ' s  

S i te  Of f i ce ,  numbered and w i l l  be  handed over  to  the  Employer  on 

comple t ion o f  wo rks .   

 

The Cont ractor  sha l l  p rov ide  a  number  o f  se lected Photographs for  

submiss ion w i th each copy of  the  month ly  repor t  as  requ i red by the  

Eng ineer .   The Cont ractor  sha l l  a l so  prov ide  f rom t ime to  t ime as  

and when requ i red by the  Eng ineer ,  fur ther  Photogr aphs o f  the  

cont ract  works  to  record  or  i l lus t ra te  spec i f i c  events .  

 

34  FACILITIES FOR ENGINEER 

 

Temporary S i te  Off ice for  Engineer   

 

The Cont ractor  sha l l  p rov ide ,  c lean and ma inta in  Of f i ce  Accommodat ion  

fac i l i t i es  for  the  Consu l tant  Eng ineer  Representa t ive  and h i s  s ta f f  o f  

appropr ia te  a rea  in accordance  w i th the  drawing a t tached inc lud ing  
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washroom and k i t chen.  The Of f i ce  sha l l  be  loca te d as  d i rected by the  

Eng ineer  Representa t ive  and h is  pr io r  approva l .   

 

The Consu l tant  Eng ineer ' s  S i te  Of f i ce  sha l l  be  furn ished and equ ipped by  

the  Cont ractor  w i th  new,  unused Furn i ture ,  Equ ipment  inc lud ing su i tab le  

San i ta ry ,  E lect r i ca l  e tc .  and necessary a r rangements  as  per  the  l i s t  g iven 

be low:  

 

a )  2 Execut i ve  desk w i th  lockab le  drawers  and  Glass  top      

b)  2 A i r -Cond i t ion (1 Ton)  manufacturer  as  recommended  

c)  2 Execut i ve  type  upho ls te red desk cha i r  

d)  2 Standard Wooden O f f i ce  Tab les  w i th Drawers  

e)  4 Standard O f f i ce  Cha i rs   

f )  2 Stee l  F i l i ng  Cab inet  (s tandard s i ze)   

g)  2 E lect r i c  Ce i l i ng  Fans  /  Bracket  Fans    

h)  2 Sc ient i f i c  Ca lcu la tor s  (CASIO)  

i )  1 E lect r i c  Water  Coo le r  (D ispenser)  

j )  Off i ce  Sta t ionery and Consumables   

k)  1 Stee l  Cab inets  and She lves  o f  requ i red s i ze  

l )  1 Computer  ( i7)  w i th  comple te  accesso r i es ,  Inte rnet  Fac i l i t y  and 

Eng ineer ing So f tware  as  requ i red by Eng ineer  and Computer  

Opera tor   

m)  1 Pr inte r  (S i ze  A -4/A-3)  

n)  Comple te  Furn i ture  fo r  s i t t ing  a r rangements  e tc .  

Other  reasonab le  fac i l i t i es  such as ,  but  not  l im i ted to  Drawing Pr int ing ,  

Photocop ies ,  Book B ind ing e tc .       
 

The S i te  Of f i ce  inc lud ing F i t t ings ,  F ix tures ,  Equ ipment  and Furn ish ing 

sha l l  rema in the  proper ty  o f  the  Employer  a f te r  comple t ion o f  the  works  

and in  case  the  Employer  does  not  want  to  re ta in  the  S i te  Of f i ce  then the  

Cont ractor  sha l l  remove the  S i te  Of f i ce  and c lear  the  a rea .  The land sha l l  

be  res tored to  i t s  or ig ina l  cond i t ion.   
 

No payment  sha l l  be  made to  the  Cont ractor  for  the  works  i nvo l ved under  

th i s  Sub-C lause .  
 

In  case  the  cont racto r  fa i l s  to  fu l f i l l  t he  above ment ioned requ i rements  /  
prov is ions  o f  C lause  34,  compensat ion for  the  same w i l l  be  ad justed f rom 

Cont ractor ’ s  b i l l .  
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35.  Transport Faci l i t ies  

 

Not  App l i cab le   
 

37.  Contractor ’s  Representative  

 

The Cont ractor  sha l l  appo int  an  exper ienced S i te  Eng ineer  (Profess iona l  

Eng ineer)  du ly  reg is t e red w i th Pak is tan Eng ineer ing Counc i l  ( PEC) ,  who 

w i l l  be  posted a t  the  s i te  o f  work  for  execu t ion o f  the  pro ject  proper ly .   

 

The Cont ractor  sha l l  a l so  depute  a  respons ib le  person permanent ly  ( fu l l -

t ime)  a t  s i te  and he  shou ld  be  capab le  o f  rece iv ing ,  and act ing upon,  

ins t ruct ions  to  be  i ssued by the  Eng ineer  or  Employer ’ s  representa t ive .   

 

 The Cont ractor  sha l l  p rov ide  such  ass i s t ance  and  supp ly  such labour ,  

mater ia l s  and equ ipment  as  may  be  requ i red by the  Eng ineer ’ s  

Representa t ive  and h is  s ta f f  to  enab le  them to  car ry  out  the i r  dut ies  

under  the  cont ract .  

 

38.  Security  Passes  

 

The Cont ractor  sha l l  ensure  tha t  a l l  h i s  employees and those  o f  h i s  sub 

Cont ractors  a re  i ssued w i th secur i ty  passes  and ident i f i ca t i on cards  

requ i red by Employer .  

 

39.  Vis itors  

 

The Cont ractor  sha l l  not  a l low any v i s i to r s  on the  S i te .  He sha l l  ma inta in  

to  v i s i to r ’ s  book a t  s i te  which a l l  author i zed v i s i to rs  (as  author i zed by the  

Employer  /  Consu l tant )  sha l l  s ign.  The Cont ractor  sha l l  p rov ide  sa fe ty  

he lmets  and any othe r  appropr ia te  protect ive  c lo th ing for  such author i zed  

v i s i to rs  for  the  dura t i on o f  the i r  v i s i t .  
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APPENDIX-A 

 

  Desktop Computers   

Inte l  8 t h  Gen Core  i7  8600,  16GB,  1600 MHz DDR4 SD RAM,  4TB  7200  

RPM Hard Dr ive ,  500  GB SSD,  16 X Max DVD /  RW, Inte l ,  NVIDEA 

1660 Super ,  Inte l  121LM Gigab i t  E thernet  LAN,  Keyboard ,  Opt ica l  

Mouse ,  Por t s :  4USB 3.0 Por t s ,  6  USB 2.0  Por ts ,  1  RJ -45,  1  Se r ia l ,  1  

DVI ,  2  D i sp lay Por ts ,  Inte rna l  De l l  Bus iness  Aud io  Speaker  w i th 3 

years  warranty .   

 

  Computer LED i .e .  V iewSonic  - LED (Screen s i ze  24 inch,  aspect  ra t io 

16:9,  cont ras t  ra t io  1000:1,  br ightness  (cd/m square ,  max imum 

reso lut ion 1980 x  1050 ,  v iew ing ang le  (H/V)  170  /  160 degrees ,  

response  t ime 5 ms,  bu i l t - in -  speakers ,  VGA Por t ,  HDMI ,  Dv i -D e tc .  

  

  HP Printers  5200 ,  A-3 s i ze  Pr inte rs ,  upto  4800 Z 1200 dp i  

reso lut ion ,  Advance  Micro f ine  Drop le t  Techno logy,  upto 17ppm in  

mono and  12ppm in co lour ,  s ing le  i nk  techno logy and fas t  border less  

photo pr int ing  upto A3+,  opt ion postscr i p t  RIP  so lut ion ,  USB and 

para l le l  in te r faces .  

 

  Spl it  Uni t  manufacturer  i .e .  Ha ie r  HSU-18RK03/R2(SDB)  wa l l  

mounted ,  LEA03 1.5  Ton ,  DC  inver te r ,  coo l ing  capac i ty  (BTU)  500 -

5600,  heat ing capac i t y  (BTU)  750,  Power  i nput (W) -coo l i ng ,  140-2170,  

power  input (w)  heat ing ,  140 -2650 ,  runn ing cur rent (A) -coo l ing  4.6 ,  

runn ing cur rent (A)  heat ing 1 ,220 ,50,  EER 3 .36 and co lour  whi te  or  as  

recommended by the  Eng ineer .  

 

 

 

http://paperpk.com/shop/price/haier-hsu-18lea03-1-5-ton/
http://paperpk.com/shop/price/haier-hsu-18lea03-1-5-ton/
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SPECIAL CONDITIONS OF CONTRACT  

 

1 .  Mobi l izat ion Advance  

 

The Contractor  wi l l  be  ent i t led  to  Mobi l izat ion Advance as  per  the 

d iscret ion of  the Employer  after  the sign ing of  Contract  against  an 

i r revocable bank guaranteed of  any schedule bank ,  va l id  and in  fu l l  

force f rom the date of  i ssue of  the bank guarantee up to  the t ime of  

deduct ion of  advance ,  have equaled the amount of  guarantee.  The 

advance wi l l  be  g iven at  the rate  of  10 Percent  (10%) of  the 

Contract  va lue in two stages 5% at  each stage ( i f  approved by the 

Procuring Agency  and Contract  Documents  have provision  

accordingly)  

 

The advance wi l l  be  recovered f rom the inter im payment (Running 

Bi l l )  of  the Contractor  at  the rate  of  Ten  Percent  (1 0%) t i l l  the 

amount  paid  to  the Contractor  i s  fu l ly  adjusted.  The mobi l izat ion 

per iod shal l  be  two weeks f rom the date of  receipt  of  let ter  of  

award to the Contractor  by the Employer .  

 

2.  Shop Drawings  

 

Where nature of  work of  Contract  makes i t  necessary and where 

speci f ica l ly  required by these specif icat ions and in  part icu lars  for 

doors,  windows,  ce i l ings,  jo inery,  al l  f in ishes,  p lumbing,  electr ica l ,  

mechanical ,  roof  dra inage,  gas,  compressed a ir ,  A/C pi pes  and 

f i tt ings  and their  insta l lat ion etc.  Contractor  shal l  cause h is 

mater ia ls  vendors,  fabr icators  or  sub -contractors  to  submit  sca les  

and fu l l  s ize shop drawings of  h is  work for  approval  of  Consultant .  
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Shop Drawings must be complete  in  every detai l  inc luding provis ions 

required of  various t rades,  connect ions with  o ther  work,  a l l  cutt ing,  

f i tt ing and dr i l l ing  required and any /  a l l  other  necessary 

informat ion in  accord ance with  usual  and customary t rade pract ice 

as  part icu lar ly  required to  be submitted to Consultants  for  approval .  

 

I t  i s  to  be understood that  pr ior  to  manufacture,  fabr icat ion or  

insta l lat ion of  work under  contract  i s  carr ied  forward,  shop  

drawings shal l  be  prepared and three copies  of  each drawing sh al l  

be  submitted to  the Consultants  who wi l l  with in  two to  three weeks 

af ter  receipt  thereof  send one copy to  the Contractor  marked ( I )  

“Approved”,  ( I I )  “Approved Except  as  Noted” or  ( I I I )  Returned for  

Correct ion”.  The notat ions approved and Approved Excep t  as  Noted 

shal l  author ized the Contractor  to  proceed with  the fabr icat ion of  

mater ia ls  and equipment  covered by such drawings subject  to  the 

correct ion,  i f  any indicated thereon.  When pr ints  of  drawings have 

been returned for  correct ion the Contractor  sha l l  make the 

necessary revis ion on the drawings and shal l  re -submit  pr ints  for  

approval  in  the same manner  as  per  new drawings.  Every revis ion 

made dur ing the l i fe  of  the contract  shal l  be  shown by number,  date  

and subject  in  a  revis ion b lock.   

 

So  far  as  p ract icable,  each drawing shal l  bear  a  cross  reference note 

referr ing to  sheet  number or  numbers  of  Consultants ’  drawings 

showing same work in  order  to  faci l i tate  checking of  shop drawings 

in  Consultants ’  Of f ice  and their  prompt  return  to  Contractor .  

 

I t  i s  Contractor ’s  obl igat ion and responsib i l i ty  to  check and ver i fy  

a l l  d imensions and be fu l ly  responsib le  for  them and for  their  co -

ord inat ion in  connect ion with  work.  Contractor  is  responsib le  for  

submiss ion of  vendor’s  and /  or  fabr icators  shop drawings in  proper  

rotat ion that  is  where the shop drawings of  t rade are  dependent  
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upon shop drawing of  another  t rade,  proper  shop drawing shal l  be  

submitted f i rst .  No extension of  t ime in  respect  to  f inal  complet ion 

date  of  work wi l l  be  granted to  Contractor  because  of  fa i lure  to  

have any shop drawings in  ample  t ime to  a l low for  checking and 

approval .  

 

A l l  shop drawings submitted by Contractor  shal l  bear  stamp of  

approval  of  Contractor  as  evidence that  drawings have been 

checked by Contractor .  Any drawings submitted without  th is  stamp 

of  approval  wi l l  be  considered as  not  having been submitted.  

 

Each consignment  of  shop drawings submitted for  approval  must  be 

accompanied by a  letter  of  t ransmitta l  i temiz ing appl icable  work 

and number of  the drawings.  Each drawing must  be marked with  

name of  bui ld ing and each ser ies  numbered consecut ive ly  for  ready 

reference.  

 

Contractor  shal l  obtain  a l l  points  f rom suppl iers  /  manufacturers 

and others  as  necessary for  construct ion purposes and the co -

ord inat ion of  other  t rades and d ist r ibute them to a l l  part ies 

concerned.  

 

No work being executed in  any instance pr ior  to  approval  by 

Consultants of  any of  respect ive shop drawings.  

 

Consultants ’  approval ,  however,  shal l  not  re l ieve Contractor  of  

responsib i l i ty for  errors ,  as  Consultants’  approval  of  shop drawings 

is  only  general  and is  not  intended to  serve as  a  check and does not 

re l ieve Contractor from furn ish ing the mater ia ls  and performing the 

work as  required b y drawings and speci f icat ion.   

 

 



SPEC IAL  PROV IS IONS  

SHA HZ AD  A SSO C IA T ES  4 

3.   As-Bui lt  Drawings  

 

The Contractor  shal l  at  a l l  t imes keep on the s i te  one copy of  a l l  

drawings and approved samples  together  with  copies  of  a l l  publ ic  

safety codes and re levant  standards appl icable  to  the works.  A l l  

such mater ia l  shal l  be  made avai lab le  to  the Engineer.  

 

In  addit ion,  the Contractor  shal l ,  at  a l l  t imes,  keep on s i te  a  

separate  set  of  pr ints  on which  shal l  be  noted neat ly ,  accurately  and 

prompt ly  s i te  work progresses  a l l  ins ign i f icant  changes between the 

work shown on the drawings and that  which  is  actual ly  constructed.  

 

At  the complet ion of  works,  the Contractor  shal l  at  h is  expense,  

supply  to  the Engineer  s ix  copies  and two CD’S  of  a l l  drawings 

amended to  comply with  work “As Bui l t” .  The Contractor  shal l  

provide in  the same format  as  the or ig inal  drawings and addit ional  

drawing required to  record the work.  

 

4.  Defect ive Work Noticed After  Payme nt  to  the Contractor  

 

I f  i t  shal l  appear  to  the Consultants  that  any work has  been 

executed with  unsound,  imperfect  or  unski l led  workmanship  or  with  

mater ia ls  of  any in fer ior  descr ipt ion,  or  that  any mater ia ls  or  

art ic les ,  provided by the Contractor  for  th e execut ion of  the work 

are  unsound or  of  a  qual i ty  infer ior  to  that  contract  or  otherwise  

not  in  accordance with  the Contract ,  the Contractor  shal l  on  

demand in  wr it ing f rom the Consultants  speci fy ing the work,  

mater ia ls  or  art ic les  completed of  notwithstanding that  the same 

may have been passed,  cert i f ied  and paid  for ,  forthwith  rect i fy  or  

remove and reconstruct  the work so  speci f ied  in  whole  or  in  part ,  

according  to  the requirement  at  h is  own charge and cost .  No 

addit ional  and extra  payment  wi l l  be  made for  th is .  In  the event  of  
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his  fa i l ing to  do so,  no payments  shal l  be  made for  the same t i l l  the 

defect  i s  rect i f ied  as  per  instruct ion of  the Consultants  and in  cases  

where rect i f icat ion or  removal  of  defects  or  mater ia l  i s  n ot  poss ib le  

and work can be accepted otherwise  the rates  for  such i tems wi l l  be  

reduced,  in  such cases  the decis ion of  the Consultants  wi l l  be  f inal  

and b inding on the Contractor .  

 

5.  Re-Measurement  of  Work  

 

Af ter  checking of  the b i l l  by the Consultant ,  i f  at  any stage i t  i s  

observed that  the measurements  were wrong or  doubtfu l  then the 

same wi l l  be  re -measured and the measurement  corrected.  The 

Contractor  wi l l  be  informed the date  and t ime for  jo int  

measurement .  I f  the Contractor  or  h is  representat ive  does not  

attend,  then the measurement  taken by the Cons ultant  wi l l  be  taken 

as  correct  and f inal .  

 

6.  Contractors Representat ive /  Agent  

 

A  competent  agent  registered with  PEC as  profess ional  Engineer  and 

duly  author ized through a  power Attorney whose qual i f icat ions and 

appointment  shal l  be  approved in  wr it ing by the Consultants  [which  

approval  may at  any t ime can be withdrawn]  is  to  be constant ly  on 

the works  and shal l  g ive  h is  whole  t ime to  the Super intendence  of  

the same.  I f  such approval  shal l  be  wi thdrawn by the Engineer  the 

Contractor  shal l  as  soon as  is  pract icable  remove the Agent  f rom the 

s i te  and shal l  not  thereafter  employ h im again  on the s i te  in  any 

capacity  and shal l  prompt ly  replace h im by another  agent  approved 

by the Consultant .  The agent  shal l  receive on behalf  of  the 

Contractor  d irect ions and instruct ions f rom the Consultants  or  the 

representat ive  of  the Consultants .  The approval  by the Consultant  

of  the qual i f icat ions and  appointment  of  the Contractor s ’  
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representat ive  for  Super intendence of  the work shal l  not  re l ieve the 

Contractor  of  any of  h is  dut ies  or  responsib i l i t ies  under  the 

contract .  

 

7.  Contractors Representat ive  

 

The Engineer  shal l  be  at  l iberty  to  object  to  and require  the 

Contractor  to  remove forthwith  f rom the works  any person provided 

by the Contractor  who in  the opin ion of  the Engineer ,  misconduct  

h imself  or  i s  incompetent  or  negl igent  in  the proper  performance of  

h is  dut ies  or  who se presence on s i te  is  otherwise  considered by the 

Engineer  to  be undesirable  and such person shal l  not  be again  

a l lowed upon the work.  Any person so  removed f rom the work shal l  

be  replaced as  soon as  poss ib le .  

 

8.  Approved Manufacturers  List  

 

A  l i st  of  approved manufacturers  is  at tached.  The l i st  i s  for  gu idance 

only.  Other  a l ternat ive  manufacturers  can a lso  be considered 

provided they meet  the cr i ter ia  and speci f icat ions of  the required 

product .  However  preference wi l l  be  g iven to  products  obtained 

f rom the approved manufacturers .  

 

9.  Samples  

 

Where required in  speci f icat ions as  otherwise  required by the 

Consultant  samples  of  i tems of  f i t t ings,  hardware,  e lectr ica l  and 

mechanical  mater ia ls  etc;  to  be appl ied  in  the work,  shal l  be  

submitted by Contractor  for  approval  to  the Consultant  before the 

Contractor  takes  the work in  hand.  
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Samples  of  a l l  mater ia ls  submitted for  approval  to  the Consultant  

shal l  be  suppl ied  in  t r ip l icate,  each sample bear ing a  neat ly  typed 

label  bear ing the Contractor ’s  name,  name of  sub-contractor  or  

producer  of  mater ia ls ,  k ind,  qual i ty  and f in ish  or  formula  where 

appl icable  [as  in  the case of  l iqu ids  or  paints]  intended to  be used,  

in  the project  with  date  of  submiss ion .  Writ ten approval  shal l  be  

obtained pr ior  to  process ing or  fabr icat ion of  any mater ia ls  for  

which  samples  are  submitted and a l l  f in ished work shal l  conform to  

the character ist ics  of  approved samples.  In  no instance shal l  

approval  of  a  sample re l ieve the Contractor  of  the responsib i l i ty  for  

fu l l  compl iance with  any speci f icat ion requirement .  

 

The fact  that  mater ia ls  have been accepted at  shop or  wherever  the 

work is  in  preparat ion or  progress  shal l  not  prevent  i ts  re ject ion 

under  provis ions hereof  at  t he work s i tes  e i ther  before or  af ter  

insta l lat ion.  A l l  samples  shal l  be  suppl ied  by the Contractor  at  h is  

own cost ,  for  approval  as  d irected.  

 

Pr ior  to  the start  of  the appl icat ion of  any paint  and or  /  f in ish  

t reatment  otherwise,  the Contractor  shal l  apply  samples  of  the 

required f in ish  t reatment  to  speci f ic  representat ive  wal ls  and 

cei l ing surface or  other  areas  or  surfaces  where indicated by the 

Engineer  representat ive.  The s ize  to  be determined by the 

Engineer ’s  repre sentat ive  /  Cl ient .  

 
10.  Insurance 

 

The Contractor  shal l  be  responsib le  for  obtain ing a  Contractors  a l l  

r i sks  pol icy  f rom an insurance company acceptable  to  the Employer  

against  r isks  to  the works  and shal l  make good at  h is  own cost ,  a l l  

losses  or  damages whether  to  works  themselves  or  to  the l ives,  

persons,  whether  under  the Workmen’s  Compensat ion Act  of  Th ird  
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Party Risk or  property of  others  f rom whats oever  cause  ar is ing out  

of  or  in  connect ion with  the works  e i ther  dur ing the progress  of  the 

works  or  dur ing the per iod of  maintenance provided by th is  

Contract .  

 

The Contractor  shal l  whenever  required,  produce to  the E mployer  /  

Consultant  the pol icy  or  pol ic ies  of  i nsurance and the receipt  for  

the payment  of  the current  premiums.  Al l  works  together  with  

mater ia l  and p lant  for  incorporat ion therein  for  which  Contractor  

wi l l  be  responsib le  under  the terms of  Contract .  The insurance shal l  

cover  the per iod f rom the date of  commencement  unt i l  the date  the 

f inal  taking over  cert i f icate  is  s igned,  and shal l  a lso  cover  dur ing 

the per iod of  maintenance,  loss  or  damage ar is ing f rom a cause for  

which  the Contractor  is  held  responsib le ,  whether  the cause is  

detected pr ior  to  comm encement  of  the per iod of  maintenance.  

 

Accident  or  In jury to  Workmen  

 

The Employer  /  Consultant  shal l  not  be l iab le  for  or  in  respect  of  

any damages or  compensat ion payable according to  the provis ion of  

the Workmen’s  Compensat ion Act  1923 and any other  laws in  force 

in  respect  or  in  consequence of  any accident ,  in jury or  death  ar is ing 

in  connect ion with  th is  contract  to  any workman or  other  person in 

the employment  of  the Con tractor or any sub -contractor  and the 

Contractor  shal l  indemnify the E mployer  against  a l l  such damages,  

compensat ion,  c la ims,  demands,  proceedings,  costs ,  charges and 

expenses whatsoever  in  respect  thereof  or  in  re lat ion thereto.   

 

 



S. NO NAME OF MATERIAL NAME OF MANUFACTURER / SUPPLIER

C-01 Cement  Lucky, Attock (Falcon), Bestway, DG Cement and Pakland 

C-02 White Cement Anwarzeb or approved equivalent 

C-03 Reinforcement Amreli Steel, Razzaque & Nawab 

C-04 Testing Laboratories NED, PCSIR, Karachi Shipyard Engineering & Mehran University

C-05 Ceramic Tiles Master, STILE, EMCO, PORTA, National Tiles

C-06 Marble Tiles Boticina, Fancy, Tavera, Chippi or approved equivalent

C-07 Terrazo Tiles Noor, Al-Muhammad Tiles & Concrete Technologies

C-08 Paint ICI, Berger, Dulux, Jotun, Nelson, Kansai

C-09 Aluminum Alcop, Pakistan Cables & A.C.P or approved equivalent

C-10 Door Shutter Interwood & Sterling or approved equivalent

C-11 Glass Imported make i.e. Jeddah, Dubai, Prince Glass & Ghani Glass

C-12 Tinted Glass Imported make  i.e. USA and Belgium or approved equivalent

C-13 Lock Imported make i.e. Japan, Germany, UK, Italian and Mandali

C-14 Expansion Joint Chemical Zahabya's & Sikka or approved equivalent

C-15 Composite Doors AVT & Homezone or approved equivalent

C-16 Porcelain Tiles Imported make, Rocka (Dubai), Malaysia

C-17 Granite Salim Industries, Imported or as approved

C-18 Facing Block Envicrete or Equivalent, Stone Tiles, Glazed Tiles

C-19 Paver Envicrete, Hubcrete, Magnacrete & Nazircrete

LIST OF APPROVED MANUFACTURERS / SUPPLIERS

All equipment and material provided under this contract shall be procured from the following manufacturers /

suppliers only. 
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S. NO NAME OF MATERIAL NAME OF MANUFACTURER / SUPPLIER

P-01 Ceramic Fixture ICL, ASIF, PORTA, Karamcera

P-02 G.I. Pipes IIL, Steellex, Jamal Pipes, Bashir Pipe

P-03 G.I. Pipe Fittings HE China and TG China

P-04 Cast Iron Pipes CME, TIPPU & Singer or approved equivalent

P-05 RCC Pipes Razia & Dawood or approved equivalent

P-06 PVC Pipes AGM, DADEX, BEETA and Jeddah Pipes

P-07 uPVC Pipes Dadex, AGM, LASSO, Jeddah and Pak Arab

P-08 PPRC Pipes AGM, DADEX, KELEN, MARLEY (U.K) or approved equivalent

P-09 C.I. Pipes & Fittings Al-Pine Steel (Pvt.) Ltd. Sandal Engineering, Teepu Supreme

P-10 Bathroom Fittings Master, SONEX, K.S or approved equivalent

P-11 Water Cooler MECO and Sunny or approved equivalent

P-12 Geyser Singer, Skyline, Skyflame or approved equivalent

P-13 Fiber Glass Master, TINO, Popular or approved equivalent

P-14 Kitchen Sinks Super Asia & Atlas or approved equivalent

P-15 Sanitary Fittings Master, Faisal & Perfect Industries. or approved equivalent

P-16 Valves KITZ-JAPAN or approved equivalent

P-17 Gas Water Heaters Singer, Corona, Adnurak or approved equivalent

P-18 C.I. Covers with Frame Floor

Drains & Floor Cleanouts Al-Pine Steel (Pvt.) Ltd & Sandal Engineering
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S. NO NAME OF MATERIAL NAME OF MANUFACTURER / SUPPLIER

E-01 PVC Pipes & Accessories Jeddah, Prince, Galco & Pak Arab

E-02 Wires & Cables Pioneer Cables Ltd, Pakistan Cables, Fast & AGE

E-03
Switches & Sockets Linker, Clipsal, MK, Busch, Milano, Legrand, ABB, HILIFE & Orange

E-04 Light Fixtures
Philips, Zainlight with Philips components, Bega & Sunlight, Pierlite or

equivalent

E-05 Distribution Boards, Main &

Sub
Zelon, Unique, Babar Bros, PEL & Tarasaki, Shinader, ABB, Nadeem &

Co. or approved equivalent

E-06
Main Panel

Siemens, Elmatech, Electromech, Alstom & Babar Bros, Shinader, ABB,

Nadeem & Co. or equivalent

E-07 Back Boxes, Pull Boxes, Floor

Boxes
Busch, Milano, Legrand, ABB, Laeeq Sons, Pesco & Zeltec

E-08 Emergency Lights Local or as approved

E-09 Circuit Breakers ABB, Terasaki & MG, Shinader or approved equivalent

E-10 Fans Pak Fan, GFC, Millat Climax & F.G or approved equivalent

E-11 Control Fuse Tarasaki, Shinader, ABB

E-12 MCCBS & MCBS ELCBS
Marlin Gerlin (MG) (France), Siemens (Germany) ABB & (Italy),

Terasaki, Shinader or approved equivalent

E-13 PVC Conduit & Accessories Beta & Tesco, Galco, PAK ARAB

E-14 Steel Conduit & Accessories hilal Industries, IIL, Jamal, Pioneer & Bashir

E-15 Data / Voice Cables CAT-6 Clipsal (Australia) or approved equivalent 3M, Shinader

E-16 Face Plate with CAT-6 I/O Clipsal (Australia) or approved equivalent 3M, Shinader

E-17 Telephone Cables
Pakistan Cables, Siemens (Germany), Pioneer Cables, Comscope (USA)

& 3M

E-18 Telephone Junction Box S.A. Electric, N.R. Industries, Misto Industries

E-19 Fire Alarm System ZITON (UK), ZETA (UK) & GENT (UK)

E-20 CC TV Cables Saxton (USA) or approved equivalent

E-21 CC TV Camera Samsung / Proline (Korea / UK) or approved equivalent

E-22 Speakers TOA (Japan), Pioneer (Japan) or approved equivalent

E-23 uPVC Pipes / Accessories Nepro, AGM, Jeddah, Pak Arab

E-24 Face Plate with CAT-6 I/O Clipsal (Australia), Shinader or approved equivalent

E-25 Split Type Air-Conditioner Panasonic, Mitsubishi, Gree, Acson & Haier

SPLIT TYPE AIR-CONDITIONERS & ACCESSORIES
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LOW VOLTAGE SYSTEM


