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INSTRUCTIONS TO BIDDERS
GENERAL

Scope of Bid

The Employer as defined in the Bidding Data hereinafter called “the
Employer” wishes to receive bids for the construction and completion of
works as described in these Bidding Documents, and summarised in the
Bidding Data hereinafter referred to as the “"Works”.

The successful bidder will be expected to complete the Works within the
time specified in Appendix-A to Bid.

Source of Funds

The Employer has applied for / received a loan / credit from the source
(s) indicated in the Bidding Data in various currencies towards the cost of
the project specified in the Bidding Data and it is intended that part of
the proceeds of this loan/credit will be applied to eligible payments under
the Contract for which these Bidding Documents are issued.

Eligible Bidders

This Invitation for Bids is open to all bidders fulfilling the requirements
as required by Project Director (SIBAU) and as mentioned in the
Bidding Data.

Duly licensed by the Pakistan Engineering Council (PEC) in the category
C-4 and above and appropriate specialization code relevant to the value
of the Works as required by the Public School Hyderabad (SIABU).

One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in
a joint venture. A bidder who submits or participates in more than one
bid (other than alternatives pursuant to Clause IB.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and
submission of their respective bids and the Employer will in no case be
responsible or liable for those costs, regardless of the conduct or
outcome of the bidding process.
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IB.6 Site Visit

6.1 The bidders are advised to visit and examine the Site of Works and its
surroundings and obtain for themselves on their own responsibility all
information that may be necessary for preparing the bid and entering into
a contract for construction of the Works. All cost in this respect shall be
at the bidder’s own expense.

6.2 The bidders and any of their personnel or agents will be granted
permission by the Employer to enter upon his premises and lands for the
purpose of such inspection, but only upon the express condition that the
bidders, their personnel and agents, will release and indemnify the
Employer, his personnel and agents from and against all liability in
respect thereof and will be responsible for death or personal injury, loss
of or damage to property and any other loss, damage, costs and expenses
incurred as a result of such inspection.

B. BIDDING DOCUMENTS
IB.7 Contents of Bidding Documents

7.1 The Bidding Documents, in addition to invitation for bids, are those
stated below and should be read in conjunction with any Addenda issued
in accordance with Clause IB.9.

Instructions to Bidders.

Bidding Data.

General Conditions of Contract, Part-I (GCC).

Particular Conditions of Contract, Part-II (PCC).

Specifications — Special Provisions.

Specifications - Technical Provisions.

Form of Bid & Appendices to Bid.

Bill of Quantities (Appendix-D to Bid).

Form of Bid Security.

Form of Contract Agreement.

Forms of Performance Security and Mobilization Advance

Guarantee/Bond.

12. Drawings.
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7.2 The bidders are expected to examine carefully the contents of all the
above documents. Failure to comply with the requirements of bid
submission will be at the Bidder's own risk. Pursuant to Clause IB.26,
bids which are not substantially responsive to the requirements of the
Bidding Documents will be rejected.
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IB.8

8.1

IB.9

9.1

9.2

9.3

IB.10

10.

1

I-3
Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the
Bidding Documents may notify the Employer in writing at the Employer’s
address indicated in the Invitation for Bids. The Employer will respond to
any request for clarification which he receives earlier than 07 (seven)
days prior to the deadline for submission of bids.

Copies of the Employer’s response will be forwarded to all purchasers of
the Bidding Documents, including a description of the enquiry but without
identifying its source.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer
may, for any reason, whether at his own initiative or in response to a
clarification requested by a prospective bidder, modify the Bidding
Documents by issuing addendum.

Any addendum thus issued shall be part of the Bidding Documents
pursuant to Sub—Clause 7.1 hereof and shall be communicated in writing
to all purchasers of the Bidding Documents. Prospective bidders shall
acknowledge receipt of each addendum in writing to the Employer.

To afford prospective bidders reasonable time in which to take an
addendum into account in preparing their bids, the Employer may extend
the deadline for submission of bids in accordance with Clause IB.20

PREPARATION OF BIDS

Language of Bid

The bid and all correspondence and documents related to the bid
exchanged by a bidder and the Employer shall be in the bid language
stipulated in the Bidding Data and Particular Conditions of Contract.
Supporting documents and printed literature furnished by the bidders may
be in any other language provided the same are accompanied by an
accurate translation of the relevant parts in the bid language, in which
case, for purposes of evaluation of the bid, the translation in bid
language shall prevail.

IB.11 Documents Accompanying the Bid

11.

1

Each bidder shall:

(a) submit a written power of attorney authorizing the signatory of the
bid to act for and on behalf of the bidder;
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(c)
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update the information indicated and listed in the Bidding Data
and previously submitted with the application for prequalification,
and continue to meet the minimum criteria set out in the
prequalification documents which as a minimum, would include the
following :

() Evidence of access to financial resources alongwith average
annual construction turnover;

(ii) Financial predictions for the current year and the two
following years including the effect of known commitments;

(i) Work commitments since prequalification;
(iv) Current litigation information; and

(v) Availability of critical equipment.

and

furnish a technical proposal taking into account the various

Appendices to Bid specially the following:

Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

and other pertinent information such as mobilization programme
etc;

11.2 Bids submitted by a joint venture of two (2) or more firms shall comply
with the following requirements:

(a)

(b)

the bid and in case of a successful bid, the Form of Contract
Agreement shall be signed so as to be legally binding on all
partners;

one of the joint venture partners shall be nominated as being in
charge; and this authorization shall be evidenced by submitting a
power of attorney signed by legally authorized signatories of all
the joint venture partners;
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(c)

(d)

(e)
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the partner-in-charge shall always be duly authorized to deal with
the Employer regarding all matters related with and/or incidental
to the execution of Works as per the terms and Conditions of
Contract and in this regard to incur any and all liabilities, receive
instructions, give binding undertakings and receive payments on
behalf of the joint venture;

all partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally for the execution of
the Contract in accordance with the Contract terms and a
statement to this effect shall be included in the authorization
mentioned under Sub-Para(b) above as well as in the Form of Bid
and in the Form of Contract Agreement (in case of a successful
bid); and

a copy of the agreement entered into by the joint venture partners
shall be submitted with the bid stating the conditions under which
it will function, its period of duration, the persons authorized to
represent and obligate it and which persons will be directly
responsible for due performance of the Contract and can give valid
receipts on behalf of the joint venture, the proportionate
participation of the several firms forming the joint venture, and
any other information necessary to permit a full appraisal of its
functioning. No amendments / modifications whatsoever in the joint
venture agreement shall be agreed to between the joint venture
partner without prior written consent of the Employer.

11.3 Bidders shall also submit proposals of work methods and schedule, in
sufficient detail to demonstrate the adequacy of the Bidders’ proposals to
meet the technical specifications and the completion time referred to in
Sub-Clause 1.2 hereof.

IB.12 Bid Prices

12.1

12.2

Unless stated otherwise in the Bidding Documents, the Contract
shall be for the whole of the Works as described in Sub-Clause 1.1
hereof, based on the unit rates and / or prices submitted by the
bidder.

The bidders shall fill in rates and prices for all items of the Works
described in the Bill of Quantities. Items against which no rate or
price is entered by a bidder will not be paid for by the Employer
when executed and shall be deemed covered by rates and prices
for other items in the Bill of Quantities.

10
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12.3

12.4

I-6

All duties, taxes and other levies payable by the Contractor under
the Contract, or for any other cause, as on the date 28 days prior
to the deadline for submission of bids shall be included in the rates
and prices and the total Bid Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent
additions or changes in legislation shall be reimbursed / deducted
as per Sub-Clause 70.2 of the General Conditions of Contract Part-
I.

The rates and prices quoted by the bidders are subject to
adjustment during the performance of the Contract in accordance
with the provisions of Clause 70 of the Conditions of Contract. The
bidders shall furnish the prescribed information for the price
adjustment formulae in Appendix-C to Bid, and shall submit with
their bids such other supporting information as required under the
said Clause.

IB.13 Currencies of Bid and Payment

13.1

13.2

The unit rates and the prices shall be quoted by the bidder entirely
in Pak rupees. A bidder expecting to incur expenditures in other
currencies for inputs to the Works supplied from outside the
Employer’'s country (referred to as the ™“Foreign Currency
Requirements”) shall indicate the same in Appendix-B to Bid. The
proportion of the Bid Price (excluding Provisional Sums) needed by
him for the payment of such Foreign Currency Requirements either
(i) entirely in the currency of the Bidder’s home country or, (ii) at
the bidder’s option, entirely in Pak rupees provided always that a
bidder expecting to incur expenditures in a currency or currencies
other than those stated in (i) and (ii) above for a portion of the
foreign currency requirements, and wishing to be paid accordingly,
shall indicate the respective portions in his bid.

The rates of exchange to be used by the bidder for currency
conversion shall be the TT&OD Selling Rates published or
authorized by the State Bank of Pakistan prevailing on the date 28
days prior to the deadline for submission of bids.

For the purpose of payments, the exchange rates used in bid
preparation shall apply for the duration of the Contract.

11
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IB.14 Bid Validity

14.1

14.2

Bids shall remain valid for the period stipulated in the Bidding Data
after the Date of Bid Opening specified in Clause IB.23.

In exceptional circumstances, prior to expiry of the original bid
validity period, the Employer may request that the bidders extend
the period of validity for a specified additional period which shall
in no case be more than the original bid validity period. The
request and the responses thereto shall be made in writing. A
bidder may refuse the request without forfeiting his Bid Security. A
bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his Bid
Security for the period of the extension, and in compliance with
Clause IB.15 in all respects.

IB.15 Bid Security

15.1

15.2

15.3

15.4

15.5

15.6

Each bidder shall furnish, as part of his bid, a Bid Security in the
amount stipulated in the Bidding Data in Pak Rupees or an
equivalent amount in a freely convertible currency.

The Bid Security shall be, at the option of the bidder, in the form
of Deposit at Call or a Bank Guarantee issued by a Scheduled Bank
in Pakistan or from a foreign bank duly counter guaranteed by a
Scheduled Bank in Pakistan valid for a period 28 days beyond the
Bid Validity date.

Any bid not accompanied by an acceptable Bid Security shall be
rejected by the Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned as
promptly as possible, but not Ilater than 28 days after the
expiration of the period of Bid Validity.

The Bid Security of the successful bidder will be returned when the
bidder has furnished the required Performance Security and signed
the Contract Agreement.

The Bid Security may be forfeited:

(a) if the bidder withdraws his bid except as provided in Sub-
Clause 22.1;

(b) if the bidder does not accept the correction of his Bid Price
pursuant to Sub-Clause 27.2 hereof; or

(c) In the case of successful bidder, if he fails within the
specified time limit to:
() furnish the required Performance Security; or
(i) Sign the Contract Agreement.
12
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IB.16 Alternate Proposals by Bidder

16.1

16.2

Should any bidder consider that he can offer any advantages to the
Employer by a modification to the designs, specifications or other
conditions, he may, in addition to his bid to be submitted in strict
compliance with the Bidding Documents, submit any Alternate
Proposal(s) containing (a) relevant design calculations; (b)
technical specifications; (c) proposed construction methodology;
and (d) any other relevant details / conditions, provided always
that the total sum entered on the Form of Bid shall be that which
represents complete compliance with the Bidding Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive
bidder only may be considered by the Employer as the basis for the
award of Contract to such bidder.

IB.17 Pre-Bid Meeting

17.1

17.2

17.3

17.4

The Employer may, on his own motion or at the request of any
prospective bidder(s), hold a pre-bid meeting to clarify issues and
to answer any questions on matters related to the Bidding
Documents. The date, time and venue of pre-bid meeting, if
convened, is as stipulated in the Bidding Data. All prospective
bidders or their authorized representatives shall be invited to
attend such a pre-bid meeting.

The bidders are requested to submit questions, if any, in writing so
as to reach the Employer not later than seven (7) days before the
proposed pre-bid meeting.

Minutes of the pre-bid meeting, including the text of the questions
raised and the replies given, will be transmitted without delay to
all purchasers of the Bidding Documents. Any modification of the
Bidding Documents listed in Sub-Clause 7.1 hereof which may
become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an Addendum
pursuant to Clause IB.9 and not through the minutes of the pre-bid
meeting.

Absence at the pre-bid meeting will not be a cause for
disqualification of a bidder.

IB.18 Format and Signing of Bid

18.1

Bidders are particularly directed that the amount entered on the
Form of Bid shall be for performing the Contract strictly in
accordance with the Bidding Documents.

13
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18.2 All appendices to Bid are to be properly completed and signed.

18.3 No alteration is to be made in the Form of Bid nor in the
Appendices thereto except in filling up the blanks as directed. If
any such alterations be made or if these instructions be not fully
complied with, the bid may be rejected.

18.4 Each bidder shall prepare by filling out the forms completely and
without alterations one (1) original and number of copies,
specified in the Bidding Data, of the documents comprising the bid
as described in Clause IB.7 and clearly mark them “"ORIGINAL” and
‘COPY” as appropriate. In the event of discrepancy between them,
the original shall prevail.

18.5 The original and all copies of the bid shall be typed or written in
indelible ink (in the case of copies, Photostats are also acceptable)
and shall be signed by a person or persons duly authorized to sign
on behalf of the bidder pursuant to Sub- Clause 11.1(a) hereof. All
pages of the bid shall be initialled and stamped by the person or
persons signing the bid.

18.6 The bid shall contain no alterations, omissions or additions, except
to comply with instructions issued by the Employer, or as are
necessary to correct errors made by the bidder, in which case such
corrections shall be initialed by the person or persons signing the
bid.

18.7 Bidders shall indicate in the space provided in the Form of Bid their
full and proper addresses at which notices may be legally served
on them and to which all correspondence in connection with their
bids and the Contract is to be sent.

18.8 Bidders should retain a copy of the Bidding Documents as their file
copy.

D. SUBMISSION OF BIDS
IB.19 Sealing and Marking of Bids

19.1 Each bidder shall submit his bid as under:
(a) ORIGINAL and each copy of the Bid shall be separately
sealed and put in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and copies will be
put in one sealed envelope and addressed / identified as
given in Sub- Clause 19.2 hereof.

14
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The inner and outer envelopes shall:

(a) be addressed to the Employer at the address provided in the
Bidding Data;

(b) bear the name and identification number of the contract as
defined in the Bidding Data; and

(c) provide a warning not to open before the time and date for
bid opening, as specified in the Bidding Data.

In addition to the identification required in Sub- Clause 19.2
hereof, the inner envelope shall indicate the name and address of
the bidder to enable the bid to be returned unopened in case it is
declared “late” pursuant to Clause IB.21

If the outer envelope is not sealed and marked as above, the
Employer will assume no responsibility for the misplacement or
premature opening of the Bid.

IB.20. Deadline for Submission of Bids

20.1

20.2

(a) Bids must be received by the Employer at the address
specified no later than the time and date stipulated in the
Bidding Data.

(b) Bids with charges payable will not be accepted, nor will
arrangements be undertaken to collect the bids from any
delivery point other than that specified above. Bidders shall
bear all expenses incurred in the preparation and delivery of
bids. No claims will be entertained for refund of such
expenses.

(c) Where delivery of a bid is by mail and the bidder wishes to
receive an acknowledgment of receipt of such bid, he shall
make a request for such acknowledgment in a separate letter
attached to but not included in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be
provided to those making delivery in person or by
messenger.

The Employer may, at his discretion, extend the deadline for
submission of bids by issuing an amendment in accordance with
Clause IB.9, in which case all rights and obligations of the
Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

15
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IB.21 Late Bids

21.1 (a) Any bid received by the Employer after the deadline for

submission of bids prescribed in Clause IB.20 will be
returned unopened to such bidder.

(b) Delays in the mail, delays of person in transit, or delivery of
a bid to the wrong office shall not be accepted as an excuse
for failure to deliver a bid at the proper place and time. It
shall be the bidder’s responsibility to determine the manner
in which timely delivery of his bid will be accomplished
either in person, by messenger or by mail.

IB.22 Modification, Substitution and Withdrawal of Bids

22.1

22.2

22.3

22.4

Any bidder may modify, substitute or withdraw his bid after bid
submission provided that the modification, substitution or written
notice of withdrawal is received by the Employer prior to the
deadline for submission of bids.

The modification, substitution, or notice for withdrawal of any bid
shall be prepared, sealed, marked and delivered in accordance with
the provisions of Clause IB.19 with the outer and inner envelopes
additionally marked “MODIFICATION"”, “SUBSTITUTION” or
“WITHDRAWAL" as appropriate.

No bid may be modified by a bidder after the deadline for
submission of bids except in accordance with Sub-Clauses 22.1 and
27.2.

Withdrawal of a bid during the interval between the deadline for
submission of bids and the expiration of the period of bid validity
specified in the Form of Bid may result in forfeiture of the Bid
Security in pursuance to Clause IB.15.

E. BID OPENING AND EVALUATION

IB.23. Bid Opening (Single Stage Two Envelopes) SSTE

23.1

The Employer will open the bids, including withdrawals,
substitution and modifications made pursuant to Clause IB.22, in
the presence of bidders’ representatives who choose to attend, at
the time, date and location stipulated in the Bidding Data. The
bidders’ representatives who are present shall sign a register
evidencing their attendance.

16
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Envelopes marked “"MODIFICATION", “SUBSTITUTION" or
“"WITHDRAWAL” shall be opened and read out first. Bids for which
an acceptable notice of withdrawal has been submitted pursuant to
Clause IB.22 shall not be opened.

The bidder’s name, total Bid Price and price of any Alternate
Proposal(s), any discounts, bid modifications, substitution and
withdrawals, the presence or absence of Bid Security, and such
other details as the Employer may consider appropriate, will be
announced by the Employer at the opening of bids.

Employer shall prepare minutes of the bid opening, including the
information disclosed to those present in accordance with the Sub-
Clause 23.3.

SINGLE STAGE — TWO ENVELOPE PROCEDURE.-

The bid shall comprise a single package containing two separate
envelopes. Each envelope shall contain separately the financial
proposal and the technical proposal;

the envelopes shall be marked as “FINANCIAL PROPOSAL"” and
“"TECHNICAL PROPOSAL” in bold and legible letters to avoid
confusion;

initially, only the envelope marked “"TECHNICAL PROPOSAL"” shall
be opened;

the envelope marked as “"FINANCIAL PROPOSAL” shall be retained
in the custody of the procuring agency without being opened;

the procuring agency shall evaluate the technical proposal in a
manner prescribed in advance, without reference to the price and
reject any proposal which does not conform to the specified
requirements;

during the technical evaluation no amendments in the technical
proposal shall be permitted;

the financial proposals of bids shall be opened publicly at a time,
date and venue announced and communicated to the bidders in
advance;

after the evaluation and approval of the technical proposal the
procuring agency, shall at a time within the bid validity period,
publicly open the financial proposals of the technically accepted
bids only. The financial proposal of bids found technically non-

17
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responsive shall be returned un-opened to the respective bidders;
and the bid found to be the lowest evaluated bid shall be accepted.

Process to be Confidential

Information relating to the examination, clarification, evaluation
and comparison of bid and recommendations for the award of a
contract shall not be disclosed to bidders or any other person not
officially concerned with such process before the announcement of
bid evaluation report which shall be done at least ten (10) days
prior to issue of Letter of Acceptance. The announcement to all
Bidders will include table(s) comprising read out prices, discounted
prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a
bidder to influence the Employer’s processing of bids or award
decisions may result in the rejection of such bidder’s bid. Whereas
any bidder feeling aggrieved may lodge a written complaint not
later than fifteen (15) days after the announcement of the bid
evaluation report; however mere fact of lodging a complaint shall
not warrant suspension of the procurement process.

IB.25 Clarification of Bids

25.1

To assist in the examination, evaluation and comparison of bids,
the Employer may, at his discretion, ask any bidder for clarification
of his bid, including breakdowns of unit rates. The request for
clarification and the response shall be in writing but no change in
the price or substance of the bid shall be sought, offered or
permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of
the bids in accordance with Clause 1B.28.

IB.26 Examination of Bids and Determination of Responsiveness

26.1

26.2

Prior to the detailed evaluation of bids, the Employer will
determine whether each bid is substantially responsive to the
requirements of the Bidding Documents.

A substantially responsive bid is one which (i) meets the eligibility
criteria; (ii) has been properly signed; (iii) is accompanied by the
required Bid Security; and (iv) conforms to all the terms,
conditions and specifications of the Bidding Documents, without
material deviation or reservation. A material deviation or
reservation is one (i) which affect in any substantial way the
scope, quality or performance of the Works; (ii) which limits in any
substantial way, inconsistent with the Bidding Documents, the

18
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Employer’s rights or the bidder’s obligations under the Contract;
or (iii) adoption/rectification whereof would affect unfairly the
competitive position of other bidders presenting substantially
responsive bids.

If a bid is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by
correction or withdrawal of the non-conforming deviation or
reservation.

IB.27 Correction of Errors

27.1

27.2

Bids determined to be substantially responsive will be checked by

the Employer for any arithmetic errors. Errors will be corrected by

the Employer as follows:

(a) where there is a discrepancy between the amounts in figures
and in words, the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the
line item total resulting from multiplying the unit rate by the
quantity, the unit rate as quoted will govern, unless in the
opinion of the Employer there is an obviously gross
misplacement of the decimal point in the unit rate, in which
case the line item total as quoted will govern and the unit
rate will be corrected.

The amount stated in the Form of Bid will be adjusted by the
Employer in accordance with the above procedure for the
correction of errors and with the concurrence of the bidder, shall
be considered as binding upon the bidder. If the bidder does not
accept the corrected Bid Price, his Bid will be rejected, and the Bid
Security shall be forfeited in accordance with Sub- Clause 15.6(b)
hereof.

IB.28 Evaluation and Comparison of Bids

28.1

28.2

The Employer will evaluate and compare only the Bids determined
to be substantially responsive in accordance with Clause IB.26.

In evaluating the Bids, the Employer will determine for each Bid
the evaluated Bid Price by adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause IB.27;

(b) excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities, but
including competitively priced Daywork; and
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(c) making an appropriate adjustment for any other acceptable
variation or deviation.

The estimated effect of the price adjustment provisions of the
Conditions of Contract, applied over the period of execution of the
Contract, shall not be taken into account in Bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in
relation to the Employer’s estimate of the cost of work to be
performed under the Contract, the Employer may require the bidder
to produce detailed price analyses for any or all items of the Bill of
Quantities to demonstrate the internal consistency of those prices
with the construction methods and schedule proposed. After
evaluation of the price analyses, the Employer may require that the
amount of the Performance Security set forth in Clause IB.32 be
increased at the expense of the successful bidder to a level
sufficient to protect the Employer against financial loss in the
event of default of the successful bidder under the Contract.

F. AWARD OF CONTRACT

IB.29 Award

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the

29.2

Contract to the bidder whose bid has been determined to be
substantially responsive to the Bidding Documents and who has
offered the lowest evaluated Bid Price, provided that such bidder
has been determined to be eligible in accordance with the
provisions of Clause IB.3 and qualify pursuant to Sub-Clause IB
29.2.

The Employer, at any stage of the bid evaluation, having credible
reasons for or prima facie evidence of any defect in supplier’s or
contractor’s capacities, may require the suppliers or contractors to
provide information concerning their professional, technical,
financial, legal or managerial competence whether already pre-
qualified or not:

Provided that such qualification shall only be laid down after
recording reasons therefor in writing. They shall form part of the
records of that bid evaluation report.

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1

Notwithstanding Clause IB.29, the Employer reserves the right to
accept or reject any Bid, and to annul the bidding process and
reject all bids, at any time prior to award of Contract, without
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thereby incurring any liability to the affected bidders or any
obligation except that the grounds for rejection of all bids shall
upon request be communicated to any bidder who submitted a bid,
without justification of grounds. Rejection of all bids shall be
notified to all bidders promptly.

IB.31 Notification of Award

31.1

31.2

31.3

31.3

Prior to expiration of the period of bid validity prescribed by the
Employer, the Employer will notify the successful bidder in writing
(“Letter of Acceptance”) that his Bid has been accepted. This
letter shall name the sum which the Employer will pay the
Contractor in consideration of the execution and completion of the
Works by the Contractor as prescribed by the Contract (hereinafter
and in the Conditions of Contract called the “Contract Price”).

No Negotiation with the bidder having evaluated as lowest
responsive or any other bidder shall be permitted, however,
Employer may have clarification meetings to get clarify any item in
the bid evaluation report.

The notification of award and its acceptance by the bidder will
constitute the formation of the Contract, binding the Employer and
the bidder till signing of the formal Contract Agreement.

Upon furnishing by the successful bidder of a Performance
Security, the Employer will promptly notify the other bidders that
their Bids have been unsuccessful and return their bid securities.

IB.32 Performance Security

32.1

32.2

The successful bidder shall furnish to the Employer a Performance
Security in the form and the amount stipulated in the Bidding Data
and the Conditions of Contract within a period of 28 days after the
receipt of Letter of Acceptance.

Failure of the successful bidder to comply with the requirements of
Sub-Clause 1IB.32.1 or Clauses IB.33 or IB.35 shall constitute
sufficient grounds for the annulment of the award and forfeiture of
the Bid Security.

IB.33 Signing of Contract Agreement

33.1

Within 14 days from the date of furnishing of acceptable
Performance Security under the Conditions of Contract, the
Employer will send the successful bidder the Contract Agreement in
the form provided in the Bidding Documents, incorporating all
agreements between the parties.
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33.2 The formal Agreement between the Employer and the successful
bidder shall be executed within 14 days of the receipt of the
Contract Agreement by the successful bidder from the Employer.

IB.34 General Performance of the Bidders

The Employer reserves the right to obtain information regarding
performance of the bidders on their previously awarded contracts/works.
The Employer may in case of consistent poor performance of any Bidder
as reported by the employers of the previously awarded contracts,
interalia, reject his bid and/or refer the case to the Pakistan Engineering
Council (PEC). Upon such reference, PEC in accordance with its rules,
procedures and relevant laws of the land take such action as may be
deemed appropriate under the circumstances of the case including black
listing of such Bidder and debarring him from participation in future
bidding for similar works.

IB.35 Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L
to Bid in the Bidding Documents for all Federal Government procurement
contracts exceeding Rupees ten million. Failure to provide such Integrity
Pact shall make the bidder non-responsive.

IB.36 Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these
Instructions which are provided to assist bidders in preparing their bids,
and do not constitute part of the Bid or the Contract Documents.
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BD

1
BIDDING DATA

Name and address of the Employer:

The Employer is Public School Hyderabad (Managed by SUKKUR IBA
University).

Address: Public School Hyderabad

Phone No: 022-9260404 Email:

Name of the Project & Summary of the Works:

Miscellaneous Immediate Works of Public School Hyderabad

The works involves (i)a. Construction of Office Mess / Ground Floor (ii)b. Guest
House / First Floor (iii). Flats (Grade-19) G+2 (iv). Flats (Grade-17-18) G+2
(v). Flats (Grade-15-16) G+2 (vi). Flats (Grade-11-14) G+2 (vii). Flats (Grade-
1-10) G+2 including execution of Civil, Plumbing & Electrical Work and related
works in accordance with the Design, Drawings, Technical Specifications, Bill of
Quantities and instructions of the Client / Consultant with special emphasis on
Quantity and Quality control ethics.

2.1 Source of Funds

Public School Hyderabad has arranged funds from Education & Literacy
Department GoS and it is intended that part of the proceeds of this will be
applied to eligible payments under the Contract for which these Bidding
Documents are issued.

3.1 Eligibility Bidders (Mandatory Provisions)

1. Firm having valid PEC Registration Certificate in Category C-4 and above
in required appropriate codes valid for the year 30th June 2021, also

a) Registered with Income Tax Department and other local taxes (if
any)

b) Valid Registration Certificate of Income Tax, FBR/ NTN

c) Affidavit on Non-Judicial Stamp Paper to the effect that the

Constructors/ Firms are not blacklisted and is not in litigation with
any organization/ department or public organization.
2. Interested Contractors/ Firms must be able to demonstrate proof of
experience of Building Work of similar nature and complexity.

6.1 Site Visit

6.2 The bidders are advised to visit and examine the Site of Works and its
surroundings and obtain for themselves on their own responsibility all
information that may be necessary for preparing the bid and entering into
a contract for construction of the Works. Site visit will be organized by
the Employer and will be held on _ __ 2021 at _______ AM.

The prospective bidders will coordinate, in advance of the date of Site

visit, with employer for time and place of gathering and other

arrangements before proceeding to the Site. All costs in respect of Site

Visit shall be at the bidder’s own expense.
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The bidders and any of their personnel or agents will be granted
permission by the Employer to enter upon his premises and lands for the
purpose of such inspection, but only upon the express condition that the
bidders, their personnel and agents, will release and indemnify the
Employer, his personnel and agents from and against all liability in
respect thereof and will be responsible for death or personal injury, loss
of or damage to property and any other loss, damage, costs and expenses
incurred as a result of such inspection.

8.1 Time Limits for Clarification:
The Employer will respond to any request for clarification which he receives
earlier than 07 (Seven) Days prior to the deadline for submission of bids.

10.1 Bid Language

English

11. Documents Accompany the Bid

Evaluation/Qualification Criteria

In this section evaluation criteria are based on marks / score criteria for selection
methods for prequalifying of the contractors / firms. Evaluation / Qualification
Criteria is as under.

Mandatory Provisions / Eligibility: Firms / Contractors must possess

(i) Valid registration certificate of PEC in the category C-4 or above and
in discipline CE-09, CE-10, & EE-11 valid up to 30"" June 2021 along
with CV of Engineer, PEC registration.

(ii) Registration certificates from Income Tax (FBR), Sales Tax (if required)
and Sindh Revenue Board along with Tax Returns of last three years

(iii) Documentary Evidence / Work orders of minimum last 05 years of
similar nature or work of category CE-09, CE-10, & EE-11 completed
within last five years completion certificates.

(iv) Bank Statement of last one year.

(v) Financial Status Assessment. The applicant is required to submit
audited financial statement by a chartered accountant firm for last
three years.

(vi) Complete Company / Firm Profile with details of projects of similar
natures, list of employees and equipment. Complete details of

machinery on Company’s letter head and duly signed.
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Affidavit of the contractors / firms that they are not involved in any
litigation, departmental rift or abandoned or unnecessary delayed
completion of any work in the Government and as well as in private
organization.
Physical presentation of the professional staff and other original
document as deemed by the prequalification / procurement committee
will be responsibility of the applicant as and when requested. In the
case of failure the firm / company will not be considered.

(Attach all certificates and affidavit of not being blacklisted)

Aggregate Qualifying Score is 70%, but it is mandatory to obtain at least 40% in each

of the following sections.

(A)

‘General Experience Record

Company Profile.

Period since Firm/Contractor is in construction business 10 Marks
Up to 3 years 05 Marks
Up to 5 years 08 Marks
Above 8 years 10 Marks

(Attach PEC license for each year)

Office facilities 05

In Sindh Region 04 Marks
In any other province 01 Mark

Projects of similar nature and complexity

completed over last 05 years
Work costing Rs. 50 Million and above shall be considered.

(5 Marks for each project)

(Attach satisfactory completion certificates)

Projects of similar nature and complexity in hand.

Work costing Rs. 50 Million and above shall be considered.
(5 Marks for each project)

(Attach copies of work orders)

Personnel Capabilities required for this project 20 Marks

Requirement of persons will vary from Project to Project.

Following factors may be used as a guideline:

25

35 Marks

20 Marks

15 Marks



Miscellaneous Immediate Works of Public School Hyderabad

BD-5
Sr. Description/Position with Number Marks Remarks
No. qualification & experience Required | assigned
1 BSc (Civil Engg.) 1 No. 10 03 Marks for experience of 5 to
/BE(Civil) Engineers 10 years. 09 Marks for above
registered with Pakistan 10 years.
Engineering Council 1 additional Mark for MSc
(PEC) with experience of (Civil Engg:)/M.E.(Civil)
5 years or above.
Diploma in Civil 02 10 03 Marks for 4 years
2. Engineering, with experience, 05 Marks for
experience of 4 years or above 4 years.
above.
(D) Equipment Capability 10 Marks
(a) Critical equipment and number required for the Project shall be specified by
the Procuring Agency.
(b) High value equipment should be an option to own, lease or hire.
(c) Total equipment available with the applicant is to be listed along with its
current mobilization on on-going projects.
(Details are to be provided in the attached form)
(E) Financial Soundness /Status 20 Marks

For Financial Status assessment, the Applicants may be required to submit Audited
Financial Statements for the last 3 years or any other document which verifies their
Financial Status. Where necessary, the Procuring Agency will make enquiries with the
firm’s/contractor’s bankers.

Working Capital in hand for this project/work (Attach proof of Bank Statement/Credit

Facilities)

i Less than 20% of Estimated Cost of this Work 04 Marks
ii. 21 - 30% of Estimated Cost of this Work 08 Marks
iii. 31 - 45% of Estimated Cost of this Work 16 Marks
iv. More than 45% of Estimated Cost of this Work 20 Marks

Required Documents: It must include following information/documents:-

(A) Firm/Contractor having been in business of construction at least for 5 years.
(B) Experience and past performance.
(i) Have completed Two (2) similar assignments having cost of each at least

50% of the project in the last five (5) years.
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(ii) Have executed at least one (1) project in similar geographical condition in
last five (5) years. (Attach performance certificates of completed projects).

(C) Key Personnel Qualification & Experience.
(Requirement will vary from assignment to assignment).

(i) Site Engineer: Qualification: BE (Civil), Number: One (1).
Experience: Two (2) similar assignments,
Seven (7) year experience

(ii)  Sub Engineer / Supervisor:  Qualification: Diploma in Civil, Number: Two (2).
Experience: One (1) similar assighnment,
Three (3) year experience
(Brief CVs of personnel to be attached)
(D) Equipments:

(a) As mentioned below.
(b). High value equipment should be an option to own, lease or hire.
(c) Total equipment available with the applicant is to be listed along with

its current mobilization on on-going projects.
(Details are to be provided in the attached form)
Financial:
(i) Documentary evidence of financial position, bank statement of One (01) year and
audited accounts of the last Three (03) year.
(i) Average Annual turnover of the last One year should not be less than twice the cost
of work.

Any other information:
Please attach any other related additional information / documents which shall not

discriminate among contractors / firms.

Contractors/firms who fail to qualify in any of the above sections shall be disqualified from the

prequalification process.

Equipment’s Capability 10 Marks

The Applicant should own or have assured access to (through rented / Lease. Purchase agreement or

other means). The following key equipment (limited to any major items of equipment) in full working

order and must demonstrate that based on known commitments, there will be available for

deployment on the proposed contract or works. The applicant may also list alternative equipment

which he would proposed for the contract together with an explanation of the alternate proposal.
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S.NO EQUIPMENT TYPE & CHARACTERISTICS REQUIRED (NO.) POINTS
1. Plate Compactor / Roller 1 1
2. Vibrator 1 1
3. Welding Plant 1 0.5
4. Compressor 1 0.5
5. Generator (5 KVA) 1 0.5
6. Survey Equipment 1 0.5
7. Concrete Mixture Machine 1 1
8. Form Work / Shuttering 15,000 Sft 1
9. Vehicles 1 0.5
11. |Water Pumps 2 0.5
12. |Water Bowser 1 1
13. |Excavator 1 1
14. |Dumper 1 0.5
15. |Steel Metal Working Machine 1 0.5
Total Points 10
G. INSTRUCTIONS FOR JOINT VENTURES FIRMS / COMPANIES
i Bidding documents should be signed by all Partners or Lead Partners should
have valid Power of Attorney duly signed by all members of the
Consortium.
ii. Joint Venture consortium should have legal valid agreement on prescribed
format of Pakistan Engineering Council.
iii. One of the Joint Venture Partner should meet the PEC requisite Category
limit.
iv. The lead member should obtain at least 50% marks.
V. Both firm participating as JV should submit affidavit on non-judicial Stamp

(a)

(b)

Paper separately / individually that their firms have not been involved in
any litigation nor blacklisted from any organization, government, semi

government and autonomous bodies etc.

Bids submitted by a joint venture of two (2) or more firms shall comply
with the following requirements:

The bid and in case of a successful bid, the Form of Contract Agreement
shall be signed so as to be legally binding on all partners.

One of the joint venture partners shall be nominated as being in charge;
and this authorization shall be evidenced by submitting a power of
attorney signed by legally authorized signatories of all the joint venture
partners.
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(c)

(d)

(e)

The partner-in-charge shall always be duly authorized to deal with the
Employer regarding all matters related with and/or incidental to the
execution of Works as per the terms and Conditions of Contract and in
this regard to incur any and all liabilities, receive instructions, give
binding undertakings and receive payments on behalf of the joint
venture.

All partners of the joint venture shall at all times and under all
circumstances be liable jointly and severally for the execution of the
Contract in accordance with the Contract terms and a statement to this
effect shall be included in the authorization mentioned under Sub-Para
(b) above as well as in the Form of Bid and in the Form of Contract
Agreement (in case of a successful bid); and

A copy of the agreement entered into by the joint venture partners
shall be submitted with the bid stating the conditions under which it
will function, its period of duration, the persons authorized to
represent and obligate it and which persons will be directly responsible
for due performance of the Contract and can give valid receipts on
behalf of the joint venture, the proportionate participation of the
several firms forming the joint venture, and any other information
necessary to permit a full appraisal of its functioning. No amendments /
modifications whatsoever in the joint venture agreement shall be
agreed to between the joint venture partners without prior written
consent of the Employer.
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Company Profile

Date:_

Contract

]
N

All individual firms and such partner of a joint venture applying for

prequalification are requested to complete the information in this form:

Name of Firm (Legal):

(In case of Joint Venture (JV), legal name of each partner
Name of Business:

2 (Whether the firm is a Corporation, Partnership, Trust etc.)
(In case of Consortium, whether the Lead Consortium
Member is Corporation, Partnership, Trust etc.)

3 Head Office Address:

Telephone:
4 Fax Number:
E-mail address:
5 Place of Incorporation / Registration:

Year of Incorporation / Registration

Applicant’s authorized representative:
6 Telephone:

Fax Numbers:

E-Mail Address:

NATIONALITY OF OWNERS:

Name Country
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(i). General Experience Record

Details of Contracts of Similar Nature and Complexity completed under the last

03 years

S.No.

Name of Contract

Location of
Project

Name of Procuring
Agency with
Address, Tele,
Fax.

Nature of Works
and special
features relevant
to the contract for
which applied.

Contract Role
(Mention: Sole,
Sub Contractor or
Partner in a Joint
Venture)

Value of the total
Contract in Pak.
Rs.

Date of Award:

Date of
Completion
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(ii) Projects of similar nature and complexity in hand.

BD

9

Firms / Contractors and each partner of the joint venture should provide

information on their current commitments on all

contracts that have been

awarded, or for which a letter of intent or acceptance has been received, or for

contracts approaching completion,

be issued.

for which completion certificate has yet to

Name of
Outstanding
Work
Name of Contract Name of (Equivalents Estimated
Value of , )
Contract Procuring P:_:]k_. Completion
Agency Rs. Millions) Date
1
2
3
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A-III

4 (a). Personnel Capabilities:

Firm / Contractor should provide the names of suitably qualified personnel to

meet the specified requirements stated in Section 3 (Evaluation and

Qualification Criteria):

S.No. Title of Position Name
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The data regarding experience of the personnel mentioned at A-III should
be supplied separately using the Form below:

4 (B) Curriculum Vitae (CV) for Proposed Experts.

1.

Proposed Position:

Current Residential

Address:_

Telephone No.

Email Address:

Date of Birth

Qualification:

Work Experience:

chronological order.

Summarize professional experience in reverse

Indicate particular technical and managerial

experience relevant to the Project.

From

To

Company/ Project/ Position / Relevant Technical
and Management Experience.
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6. Financial Sources.

A. Banker’s Information:

S. Name & Address of Contact name and title | Telephone, Fax & E-Mail
No. Bank address.

B. Financial Status: Summarize actual assets and liabilities in Pak
Rupees for the previous three years.

Information from Balance

Sheet
/ Year 1: Year 2: Year 3:

Income Statement

1.Total Assets (TA)

2.Total Liabilities (TL)

3.Current Assets (CA)

4.Current Liabilities (CL)

5.Total Revenue (TR)

6. Profits Before Taxes (PBT)

7.Profits After Taxes (PAT)

C. Source of Financing: Contractor/Firm shall provide documentary evidence
for funding the project for which prequalification is being undertaken.
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IB.11(c) Furnish Technical Proposal:

The bidder to submit a technical proposal in sufficient detail to demonstrate the
adequacy of Bid in meeting requirements for timely Completion of works and
taking into account the various appendices to Bid specified into instructions to
bidder.

13.1 Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the Bidder entirely in Pak
Rupees. The Employer shall make payment only in Pak Rupees and no foreign
currency payments are admissible. A Bidder expecting to incur expenditure in
other currencies for inputs to the works supplied from outside the Employer’s
country shall bear all costs and risks for arranging the requirements of such
currencies through his own resources.

14.1 Bid Validity
Bids shall remain valid for the 90 Days after the Date of Bid Opening.

15.1 Bid Security

2% of the Bid Security must be submitted with Bid Price in the form of Pay
Order / Demand Draft from the scheduled bank of Pakistan drawn in the favour
of "Project Director, Public School Hyderabad (SIABU)"” shall be accepted.
No insurance guarantee in this regard shall be acceptable.

17.1 Pre-Bid Meeting
Venue, time and date of the Pre-Bid Meeting:

The Pre-Bid meeting will be held in the office of Project Director, Public School
Hyderabad (SIBAU) at AM on 2021.

Phone No: 022-9260404 Email:
@gmail.com

18.4 Number of copies of the completed Bid Documents to be submitted:

(1) One Original and (2) two copies

36

BD-14



Miscellaneous Immediate Works of Public School Hyderabad

19.2 (a) Employer’s address for the purpose of Bid submission:

In the Office of Project Director, Public School Hyderabad (SIBAU) as
mentioned in NIT.

Phone No: 022-9260404 Email:

19.2(b) Name and Number of the Contract:

Miscellaneous Immediate Works of Public School Hyderabad
20.1 Deadline for submission of Bids:

As per NIT

23.1 Venue, Time and Date of Bid opening:

As per NIT

32.1 Standard form and amount of Performance Security acceptable to
the Employer:

The Performance Security shall be equal to an amount of 10% of the
Contract Price stated in the Letter of Acceptance. Such Security shall be
provided by an insurance company having atleast AA rating from PACRA /
JCR i.e. (NIC, NJI, EFU & Adamjee) only in favour of Employer, valid until
one month after completion of the Defect Liability Period in accordance
with the Contract.

33.3 Signing of Contract Agreement

All the expenses regarding signing of Contract Agreement and Stamp Duty
will be borne by the Contractor.
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FORM OF BID

Bid Reference No. Miscellaneous Immediate Works of Public School

Hyderabad

Gentleman,

1.

Having examined the Bidding Documents including Instructions to
Bidders, Conditions of Contract. Specifications, Drawings and Bill of
Quantities and Addenda Nos. _______ o _for
the execution of the above-named Works, we, the undersigned, offer to
execute and complete such Works and remedy any defects therein in
conformity with the Conditions of Contract. Specifications, Drawings, Bill

of Quantities and Addenda for the sum of Rs.
_________ _ e _ e (Rupees
_________ _ e _ ) or

such other sum as may be ascertained in accordance with the said
conditions.

We understand that all the Appendices attached hereto form part of this
Bid.

As security for due performance of the undertakings and obligations of
this Bid, we submit herewith a Bid Security in the amount of Rupees
(Rs. —
you and valid for a period of
Bids are opened.

_) drawn in your favour or made payable to
days beginning from the date

We undertake, if our Bid is accepted, to commence the Works and to
complete the whole of the Works comprised in the Contract within the
time stated in Appendix-A to Bid.

We agree to abide by this Bid for the period of 90 days from the date
fixed for receiving the same and it shall remain binding upon us and may
be accepted at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding
contract between us.
We do hereby declare that the Bid is made without any collusion,
comparison of figures or arrangement with any other bidder for the
Works.
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8. We understand that you are not bound to accept the lowest or any Bid

you may receive.

Dated this

Signature:

in the capacity of
of

day of L _ 2021

(Seal)

Witness:

Signature:
Name:

Address.
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Appendix-A to Bid

SPECIAL STIPULATIONS

Clause Conditions of Contract

1. [ Engineer’s Authority to issue 2.1 4% of the Contract Price stated in
Variation in emergency the letter of acceptance after
obtaining approval from the
Employer. (if required)
2. | Amount of Performance | 10.1 | 10% of Contract Price stated in the
Security Letter of Acceptance.
3. | Time for Furnishing Program 14.1 | Within 14 days from the date of
receipt of Letter of Acceptance.
4. Minimum amount of Third | 23.2 |Rs. 500,000 per occurrence with
Party Insurance number of occurrences unlimited.
5. [ Time for Commencement 41.1 | Within 14 days from the date of
receipt of Engineer’'s Notice to
Commence.
6. | Time for Completion 43.1, |18 Months from the date of receipt
48.2 | of Engineer’s Notice to Commence.
7. | Amount of Liquidated | 47.1 | (0.01%) of Contract price for each
Damages day of delay in completion of the
Works subject to a maximum of 10%
of Contract Price stated in the Letter
of Acceptance.
8. Defects Liability Period 49.1 |364 days from the effective date of
Taking Over Certificate.
9. Percentage of Retention | 60.2 [10% of the amount of Interim
Money Payment Certificate.
10. | Limit of Retention Money 60.2 |[5% of Contract Price stated in the
Letter of Acceptance.
11. | Minimum amount of Interim
Payment Certificates | 60.2 | Rs. 7 Million

(Running Bills)
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Appendix A to bid

12. | Time of Payment from | 60.10
delivery of Engineer’s (30) Thirty Days.
Interim Payment Certificate
to the Employer.
13. | Mobilization Advance 60.12 | 10% of Contract Price stated in the

(Interest Free)

Letter of Acceptance against
unconditional and irrevocable bank
guarantee from a scheduled bank of
Pakistan. (subject to prior approval
of Employer / Consultant and as per
special conditions of Contract).
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Appendix-B to Bid

FOREIGN CURRENCY REQUIREMENTS

1. The Bidder may indicate here in below his requirements of foreign
currency (if any), with reference to various inputs to the Works.

2. Foreign Currency Requirement as percentage of the Bid Price excluding
Provisional Sums ______ %.

3. Table of Exchange Rates

Unit of Currency Equivalent in Pak. Rupees

Australian Dollar | e
Euro | mmmmmmmememe e
Japanese Yen | mmmmmmmmmmmmmeeeeeees
u.Kk. pound | meeemmeeeeeeeeeoieo e
U.S. Dollars | e
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BC-1
Appendix-C to Bid

PRICE ADJUSTMENT UNDER CLAUSE 70
OF CONDITIONS OF CONTRACT

The source of indices and the weightages or coefficients for use in the adjustment

formula under Clause 70 shall be as follows: @
/\

Cost
Description Weightages icable Index
Element Qo
2 ,‘e\\/ 4
Fixed Portion " "

Total <\/>

Ng?
Cement - in bags %7}\'
(iii) Reinforcing Steel N
X/
N/

Notes: @

1)

2)

Indices for “(ii)” to “(iii)" a anen from the Government of Pakistan
Federal Bureau of Statistics, nthly Statistical Bulletin. The base cost
indices or prices shall be/¢hose”applying 28 days prior to the latest day
for submission of bids. Y t indices or prices shall be those applying
28 days prior to the I3 \y of the billing period.

Any fluctuation ir%indices or prices of materials other than those
given above shall not™e subject to adjustment of the Contract Price.

Fixed portion shown here is for typical road project (if required),
Employer to determine the weightage of Fixed Portion considering only

those cost elements having cost impact of seven (7) percent or more on
his specific project.
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BD-1

Appendix-D to Bid
BILL OF QUANTITIES

A. Preamble

1. The Bill of Quantities shall be read in conjunction with the Conditions of
Contract, Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and
provisional, and are given to provide a common basis for bidding. The
basis of payment will be the actual quantities of work executed and
measured by the Contractor and verified by the Engineer and valued at
the rates and prices entered in the priced Bill of Quantities, where
applicable, and otherwise at such rates and prices as the Engineer may
fix as per the Contract.

3. The rates and prices entered in the priced Bill of Quantities shall, except
insofar as it is otherwise provided under the Contract include all costs of
Contractor’s plant, labour , supervision, materials, execution, insurance,
profit, taxes and duties, together with all general risks, liabilities and
obligations set out or implied in the Contract. Furthermore all duties,
taxes and other levies payable by the Contractor under the Contract, or
for any other cause, as on the date 28 days prior to deadline for
submission of Bids, shall be included in the rates and prices and the
total Bid Price submitted by the Bidder.

4. A rate or price shall be entered against each item in the priced Bill of
Quantities, whether quantities are stated or not. The cost of items
against which the Contractor will have failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of
Quantities.

5. The whole cost of complying with the provisions of the Contract shall be
included in the items provided in the priced Bill of Quantities, and where
no items are provided, the cost shall be deemed to be distributed among
the rates and prices entered for the related items of the Works.

6. General directions and description of work and materials are not
necessarily repeated nor summarised in the Bill of Quantities. References
to the relevant sections of the Bidding Documents shall be made before
entering prices against each item in the priced Bill of Quantities.

7. Provisional sums included and so designated in the Bill of Quantities shall
be expended in whole or in part at the direction and discretion of the
Engineer in accordance with Sub-Clause 58.2 of Part I, General Conditions
of Contract.
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BD-2

Appendix-D to Bid

BILL OF QUANTITIES

B. Work Items

1. The Bill of Quantities contains the following Bills and Schedule:
(by way of example)
Bill No. 1 - Earthworks
Bill No. 2 - Culverts and Bridges
Bill No. 3 - Subsurface Drains
Bill No. 4 - Tubewells and Pumphouses
Bill No. 5 - Miscellaneous Items

Daywork Schedule
Summary Bill of Quantities

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only.
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Appendix-D to Bid

BILL OF QUANTITIES

Bill No. 1 Earthworks

Item Description Unit | Quantity Rate Amount

Rupees Rupees | Rupees
in in
figures words

1 2 3 4 5 6

101

102

103

104

105

106

Total for Bill No. 1
(Carried forward to Summary Page)
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BILL OF QUANTITIES

Bill No. 2 Culverts and Bridges

BD

-4

Appendix-D to Bid

Ite Description

Unit

Quantit
y

Rate

Rupees
in
figures

Rupees
in
words

Amount

Rupees

201

202

203

204

205

206

Total for Bill No. 2

(Carried forward to Summary Page)
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BILL OF QUANTITIES

Bill No. 3 Subsurface Drains

BD-5

Appendix-D to Bid

Item

Description

Unit

Quantity

Rate

figures

Rupees Rupees

in words

Amount

Rupees

301

302

303

304

305

306

Total for Bill No. 3
(Carried forward to Summary Page)
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BILL OF QUANTITIES

Bill No. 4 Tubewells and Pump-houses

Item Description Unit Quantity Rate Amount

Rupees Rupees Rupees
in in words
figures

401

402

403

404

205

406

Total for Bill No. 4
(Carried forward to Summary Page)
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Appendix-D to Bid
BILL OF QUANTITIES

Bill No. 5 Miscellaneous Items

Item Description Unit | Quantity Rate Amount

Rupees | Rupees | Rupees
in in
figures | words

1 2 3 4 5 6

501 Mobilization/Demobili
zation (Lumpsum?)
Cost

502

503

504

505

506

Total for Bill No. 5
Carried forward to Summary Page )

INot to exceed 10 % of Bid Price. To be used only if Alternative Two of Sub-
Clause 60.12 of Conditions of Contract is adopted.

50




Miscellaneous Immediate Works of Public School Hyderabad

BD-8

Appendix-D to Bid
BILL OF QUANTITIES

C. Daywork Schedule
General

1. Reference is made to Sub-Clause 52.4 of the General Conditions of
Contract Part-I. Work shall not be executed on a day work basis except
by written order of the Engineer. Bidders shall enter basic rates for
Daywork items in the Schedules, which rates shall apply to any quantity
of Daywork ordered by the Engineer. Nominal quantities have been
indicated against each item of Daywork, and the extended total for
Daywork shall be carried forward to the Bid Price.

Daywork Labour

2. In calculating payments due to the Contractor for the execution of
Daywork, the actual time of classes of labour directly doing the Daywork
ordered by the Engineer and for which they are competent to perform will
be measured excluding meal breaks and rest periods. The time of gangers
(charge hands) actually doing work with the gang will also be measured
but not the time of foreman or other supervisory personnel.

3. The Contractor shall be entitled to payment in respect of the total time
that labour is employed on Daywork, calculated at the basic rates entered
by him in the Schedule of Daywork Rates for labour together with an
additional percentage, payment on basic rates representing the
Contractor’s profit, overheads, etc., as described below:

a) the basic rates for labour shall cover all direct costs to the
Contractor, including (but not limited to) the amount of wages
paid to such labour, transportation time, overtime, subsistence
allowances and any sums paid to or on behalf of such labour for
social benefits in accordance with Pakistan law. The basic rates will
be payable in local currency only; and

b) the additional percentage payment to be quoted by the Bidder and
applied to costs incurred under (a) above shall be deemed to cover
the Contractor’s profit, overheads, superintendence, liabilities and
insurances and allowances to labour timekeeping and clerical and
office work; the use of consumable stores, water, lighting and
power; the use and repair of stagings, scaffolding, workshops and
stores, portable power tools, manual plant and tools; supervision
by the Contractor’s staff, foremen and other supervisory personnel;
and charges incidental to the foregoing.
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Appendix-D to Bid

SCHEDULE OF DAYWORK RATES

I. Labour
Item Description Unit Nominal Rate Rate Extended
No. Quantity (Rs) (Rs) Amount
in in Words (Rs.)
Figure
1 2 3 4 5 6 7
D101 | Ganger Hr 500
D102 | Labourer Hr 5,000
D103 | Brick layer Hr 500
D104 | Mason Hr 500
D105 | Carpenter Hr 500
D106 | Steel work Erector Hr 500
------ etc------- Hr 500
D113 | Driver for vehicle up to Hr 1,000
10 tons
D114 | Operator for excavator, Hr 500
dragline, shovel or crane
D115 | Operator for tractor, Hr 500
(tracked) with dozer
blade or ripper
D122 Sub Total

Allow

in accordance with Paragraph 3(b) of Daywork Schedule

Total for Daywork: Labour :

(Carried forward to Daywork Summary)

_ percent of subtotal for Contractor’s overhead, profit, etc,
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BD-10

Appendix-D to Bid

Daywork Material

4.

The Contractor shall be entitled to payment in respect of materials used
for Daywork (except for materials for which the cost is included in the
percentage addition to labour costs as detailed heretofore), at the basic
rates entered by him in the Schedule of Daywork Rates for materials
together with an additional percentage payment on the basic rates to
cover overhead charges and profit, as follows:

a)

b)

<)

the basic rates for materials shall be calculated on the basis of the
invoiced price, freight, insurance, handling expenses, damage,
losses, etc., and shall provide for delivery to store for stockpiling
at the site. The basic rates shall be stated in local currency but
payment will be made in the currency or currencies expended upon
presentation of supporting documentation;

the additional percentage payment shall be quoted by the Bidder
and applied to the equivalent local currency payments made under
Sub-Para(a) above; and

the cost of hauling materials used on work ordered to be carried
out as Daywork from the store or stockpile on the site to the place
where it is to be used will be paid in accordance with the terms for
Labour and Constructional Plant in this Schedule.
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Appendix-D to Bid

SCHEDULE OF DAYWORK RATES

II. Materials
Item Description Unit Nominal Rate Rate Extended
No. Quantity (Rs) (Rs) in Amount
in Words (Rs.)
Figure
1 2 3 5 6 7
D201 | Cement, ordinary M.Ton 200
Portland or equivalent in
bags
D202 | Mild Steel reinforcing bar | M.Ton 100
upto 16mm diameter to
BS 4449 or equivalent
D203 | Fine aggregate for Cu.M 1,000
concrete as specified in
Clause
D204 | ------- etc--------
D222 | Gelignite (Noble Special M.Ton 10
Gelatine 60 % or
equivalent) including
caps, fuse, wire and
requisite accessories
D223 Sub Total

Allow _

Total for Daywork: Materials

(Carried forward to Daywork Summary)

percent of subtotal for Contractor’s overhead, profit, etc.,
in accordance with Paragraph 4(b) of Daywork Schedule
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Appendix-D to Bid
Daywork Constructional Plant

5. The Contractor shall be entitled to payments in respect of constructional
plant already on Site and employed on Daywork at the basic rental rates
entered by him in the Schedule of Daywork Rates for constructional plant.
The said rates shall be deemed to include complete allowance for
depreciation, interest, indemnity and insurance, repairs, maintenance,
supplies, fuel, lubricants, and other consumables, and all overhead, profit
and administrative costs related to the use of such equipment. The cost
of drivers, operators and assistants will be paid for separately as
described under the section on Daywork Labour.

6. In calculating the payment due to the Contractor for constructional plant
employed on Daywork, only the actual number of working hours will be
eligible for payment, except that where applicable and agreed with the
Engineer, the travelling time from the part of the Site where the
constructional plant was located when ordered by the Engineer to be
employed on Daywork and the time for return journey thereto shall be
included for payment.

7. The basic rental rates for constructional plant employed on Daywork shall
be stated in Pakistani Rupees.
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Appendix-D to Bid

SCHEDULE OF DAYWORK RATES

III. Constructional Plant

Item Description Unit Nominal Rate Rate Extended
No. Quantity (Rs.) (Rs.) Amount
in Figure in (Rs.)
Words
1 2 3 4 5 6

D301 | Excavator ,face shovel or

dragline:

1. Up-to and Hr 500
including 1 Cu.M.

2. Over 1 Cu.M to 2 Hr 400
Cu. M.

3. Over 2 Cu. M Hr 100

D302 | Tractor (tracked)
including bull or angle

dozer:
Hr 500
1. Up-to and
including 150 HP Hr 400
2. Over 150 to 200 Hr 200
HP
3. Over 200 to 250
HP
D303 | Tractor with ripper:
1. Up-to and Hr 400
including 200 HP
2. Over 200 to 250 Hr 200
HP
D304 | ----------- etc----------

Total for Daywork: Constructional Plant
(Carried forward to Daywork Summary)
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Appendix-D to Bid

DAYWORK

Summary (Daywork)

Amount (Rs.)

(1) Total for Daywork: Labour
(II) Total for Daywork : Materials
(III) Total for Daywork: Constructional Plant

Total for Daywork
(Carried forward to Summary Page of Bill of Quantities)

57




Miscellaneous Immediate Works of Public School Hyderabad

BD-15
Appendix-D to Bid

BILL OF QUANTITIES
SUMMARY

Amount (Rs.)

Bill No. 1: Earthworks
Bill No. 2:  Culverts and Bridges

Bill No. 3: Subsurface Drains

Bill No. 4: Tubewells and Pump Houses

Bill No. 5: Miscellaneous Items

Sub-Total of Bills

Daywork

Bid Price

Note: All Provisional Sums are to be expended in whole or, in part at the
direction and discretion of the Engineer in accordance with Sub-Clauses 52.4
and 58.2 of the General Conditions of Contract Part- I.
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Appendix-E to Bid

PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works
shall be completed on or before the date stated in Appendix-A to Bid. The
Bidder shall provide as Appendix-E to Bid, the Construction Schedule in the bar
chart (CPM, PERT or any other to be specified herein) showing the sequence of
work items and the period of time during which he proposes to complete each
work item in such a manner that his proposed programme for completion of the
whole of the Works and parts of the Works may meet Employer’s completion
targets in days noted below and counted from the date of receipt of Engineer’s
Notice to Commence (Attach sheets as required for the specified form of
Construction Schedule):

Description Time for Completion

a) Whole works — ___ days
b) Part-A days
¢  Pparts days
d days
e) days
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Appendix-F to Bid

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing
the Work. The narrative should indicate in detail and include but not be limited
to:

1. Organization Chart indicating head office and field office personnel
involved in management and supervision, engineering, equipment
maintenance and purchasing.

2. Mobilization in Pakistan, the type of facilities including personnel
accommodation, office accommodation, provision for maintenance and for
storage, communications, security and other services to be used.

3. The method of executing the Works, the procedures for installation of
equipment and machinery and transportation of equipment and materials
to the site].
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Appendix-G to Bid
LIST OF MAJOR EQUIPMENT — RELATED ITEMS

[The Bidder will provide on Sheet 2 of this Appendix a list of all major
equipment and related items, under separate heading for items owned, to be
purchased or to be arranged on lease by him to carry out the Works. The
information shall include make, type, capacity, and anticipated period of
utilization for all equipment which shall be in sufficient detail to demonstrate
fully that the equipment will meet all requirements of the Specifications].
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT

. . P t .

Owned Description of | Capacity Lorceastei:n Date of Period of
Purchased Unit (Make, HP Condition or Delivery | Work on
or Leased Model, Year) Rating at Site Project

Source
1 2 3 4 5 6 7

a. Owned
b. To be
Purchased
c. To be

arranged on
Lease
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Appendix-H to Bid

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall
provide description of his construction camp’s facilities and staff housing
requirements.

The Contractor shall be responsible for pumps, electrical power, water and
electrical distribution systems, and sewerage system including all fittings, pipes
and other items necessary for servicing the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the
service of the Contract as follows:

1. Site Preparation (clearing, land preparation, etc.).
2. Provision of Services.
a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.).
3. Construction of Facilities
a) Contractor’s Office. Workshop and Work Areas (areas required and
proposed layout, type of construction of buildings, etc.).
b) Warehouses and Storage Areas (area required, type of construction
and layout).
c) Housing and Staff Facilities (Plans for housing for proposed staff,

layout, type of construction, etc.).

4. Construction Equipment Assembly and Preparation (detailed plans for
carrying out this activity).

5. Other Items Proposed (Security services, etc.).
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LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the Work to subcontractors. In
my/our opinion, the subcontractors named hereunder are reliable and competent
to perform that part of the work for which each is listed.

Enclosed are documentation outlining experience of subcontractors, the
curriculum vitae and experience of their key personnel who will be assigned to
the Contract, equipment to be supplied by them, size, location and type of
contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
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Appendix-] to Bid

ESTIMATED PROGRESS PAYMENTS

Bidder's estimate of the value of work which would be executed by him during
each of the periods stated below, based on his Programme of the Works and the
Rates in the Bill of Quantities, expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period Amounts
(1,000 Rs.)
1 2

Ist Quarter

an Quarter

3rd Quarter

4th Quarter

Sth Quarter

6th Quarter

7th Quarter

8th Quarter

Bid Price
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ORGANIZATION CHART
FOR THE
SUPERVISORY STAFF AND LABOUR
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(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY CONTRACTORS
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE)

Contract No. Dated

veeeee.. [N@ame of Contractor] hereby declares that it has
not obtained or induced the procurement of any contract, right, interest,
privilege or other obligation or benefit from Government of Sindh (GoS)
or any administrative subdivision or agency thereof or any other entity
owned or controlled by it (GoS) through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Contractor]
represents and warrants that it has fully declared the brokerage,
commission, fees etc. paid or payable to anyone and not given or
agreed to give and shall not give or agree to give to anyone within or
outside Pakistan either directly or indirectly through any natural or
juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder's fee or kickback, whether
described as consultation fee or otherwise, with the object of obtaining
or inducing the procurement of a contract, right, interest, privilege or
other obligation or benefit in whatsoever form from, from Procuring
Agency (PA) except that which has been expressly declared pursuant

hereto.
[name of Contractor] accepts full responsibility and strict liability that it
has made and will make full disclosure of all agreements and

arrangements with all persons in respect of or related to the transaction
with PA and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.
[name of Contractor] accepts full responsibility and strict liability for
making any false declaration, not making full disclosure,
misrepresenting facts or taking any action likely to defeat the purpose
of this declaration, representation and warranty. It agrees that any
contract, right, interest, privilege or other obligation or benefit obtained
or procured as aforesaid shall, without prejudice to any other rights and
remedies available to PA under any law, contract or other instrument, be
voidable at the option of PA.
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Appendix-L to bid

Notwithstanding any rights and remedies exercised by PA in this regard,
[name of Supplier/Contractor/Consultant] agrees to indemnify PA for any
loss or damage incurred by it on account of its corrupt business
practices and further pay compensation to PA in an amount equivalent
to ten time the sum of any commission, gratification, bribe, finder’s fee
or kickback given by [name of Contractor] as aforesaid for the purpose
of obtaining or inducing the procurement of any contract, right,
interest, privilege or other obligation or benefit in whatsoever form from
PA.

Name of Buyer ............. Name of Seller / Supplier ................

Signature ... Signature ...

[Seal] [Seal]
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FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT

MOBILIZATION ADVANCE GUARANTEE / BOND
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BS-1
BID SECURITY
(Bank Guarantee)

Security Executed on ___

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address __

Penal Sum of Security Rupees . . . _)

Bid Reference NoO. __________ __ ____________ __

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bid
and at the request of the said Principal (Bidder) we, the Surety above named,
are held and firmly bound unto L _

(hereinafter called the 'Employer') in the sum stated above for the payment of
which sum well and truly to be made, we bind ourselves, our heirs, executors,

administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has
submitted the accompanying Bid dated for Bid No.

for_______ (Particulars of Bid) to the said Employer; and
WHEREAS, the Employer has required as a condition for considering said Bid
that the Bidder furnishes a Bid Security in the above said sum from a Scheduled
Bank in Pakistan or from a foreign bank duly counter-guaranteed by a Scheduled
Bank in Pakistan, to the Employer, conditioned as under:

(1) that the Bid Security shall remain in force up to and including the date 28
days after the deadline for validity of bids as stated in the Instructions to
Bidders or as it may be extended by the Employer, notice of which
extension(s) to the Surety is hereby waived;

(2) that the Bid Security of unsuccessful Bidders will be returned by the
Employer after expiry of its validity or upon signing of the Contract
Agreement; and

(3) that in the event of failure of the successful Bidder to execute the
proposed Contract Agreement for such work and furnish the required
Performance Security, the entire said sum be paid immediately to the said
Employer pursuant to Clause 15.6 of the Instruction to Bidders for the
successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period
specified therefore, on the prescribed form presented to him for signature
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enter into a formal Contract with the said Employer in accordance with his Bid
as accepted and furnish within twenty eight (28) days of his being requested to
do so, a Performance Security with good and sufficient surety, as may be
required, upon the form prescribed by the said Employer for the faithful
performance and proper fulfilment of the said Contract or in the event of non-
withdrawal of the said Bid within the time specified for its validity then this
obligation shall be void and of no effect, but otherwise to remain in full force
and effect.

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon
first written demand of the Employer (without cavil or argument) and without
requiring the Employer to prove or to show grounds or reasons for such
demand, notice of which shall be sent by the Employer by registered post duly
addressed to the Surety at its address given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for
deciding whether the Principal (Bidder) has duly performed his obligations to
sign the Contract Agreement and to furnish the requisite Performance Security
within the time stated above, or has defaulted in fulfilling said requirements
and the Surety shall pay without objection the said sum upon demand from the
Employer forthwith and without any reference to the Principal (Bidder) or any
other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument
under its seal on the date indicated above, the name and seal of the Surety
being hereto affixed and these presents duly signed by its undersigned
representative pursuant to authority of its governing body.

SURETY (Bank)

WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
(Bank Guarantee)

Guarantee No.
Executed on __ e
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with address:_

(Scheduled Bank in Pakistan)

Name of Principal (Contractor) with address:

Penal Sum of Security (express in words and figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the
Bidding Documents and above said Letter of Acceptance (hereinafter called the
Documents) and at the request of the said Principal we, the Guarantor above
named, are held and firmly bound unto the
L _ L e (hereinafter called
the Employer) in the penal sum of the amount stated above for the payment of
which sum well and truly to be made to the said Employer, we bind ourselves,
our heirs, executors, administrators and successors, jointly and severally, firmly
by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and
fulfill all the undertakings, covenants, terms and conditions of the said
Documents during the original terms of the said Documents and any extensions
thereof that may be granted by the Employer, with or without notice to the
Guarantor, which notice is, hereby, waived and shall also well and truly perform
and fulfill all the undertakings, covenants terms and conditions of the Contract
and of any and all modifications of said Documents that may hereafter be made,
notice of which modifications to the Guarantor being hereby waived, then, this
obligation to be void; otherwise to remain in full force and virtue till all
requirements of Clause 49, Defects Liability, of Conditions of Contract are
fulfilled.
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Our total liability under this Guarantee is limited to the sum stated above and it
is a condition of any liability attaching to us under this Guarantee that the
claim for payment in writing shall be received by us within the validity period of
this Guarantee, failing which we shall be discharged of our liability, if any,
under this Guarantee.

We, ____ _ o _ (the Guarantor), waiving all
objections and defences under the Contract, do hereby irrevocably and
independently guarantee to pay to the Employer without delay upon the
Employer's first written demand without cavil or arguments and without
requiring the Employer to prove or to show grounds or reasons for such demand
any sum or sums up to the amount stated above, against the Employer's
written declaration that the Principal has refused or failed to perform the
obligations under the Contract which payment will be effected by the Guarantor
to Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for
deciding whether the Principal (Contractor) has duly performed his obligations
under the Contract or has defaulted in fulfilling said obligations and the
Guarantor shall pay without objection any sum or sums up to the amount
stated above upon first written demand from the Employer forthwith and
without any reference to the Principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this
Instrument under its seal on the date indicated above, the name and corporate
seal of the Guarantor being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature ___

Corporate Secretary (Seal)
Name __

Title _

Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “"Agreement”) made on the
day of (month) 2019 between

(hereafter called the “Employer”) of the one part and
____ (hereafter called the “Contractor”) of the

other part.

WHEREAS the Employer is desirous that certain Works, viz ____
should be executed by the Contractor and has accepted a Bid by the Contractor
for the execution and completion of such Works and the remedying of any
defects therein.

NOW this Agreement witnesseth as follows:

1. In this Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the Conditions of Contract
hereinafter referred to.

2. The following documents after incorporating addenda, if any, except
those parts relating to Instructions to Bidders shall be deemed to form
and be read and construed as part of this Agreement, viz:

(a) The Contract Agreement;

(b) The Letter of Acceptance;

(c) The completed Form of Bid;

(d) Special Stipulations (Appendix-A to Bid);

(e) The Particular Conditions of Contract — Part II;
() The General Conditions — Part I;

(g9) The priced Bill of Quantities (Appendix-D to Bid);
(h) The completed Appendices to Bid (B, C, E to L);

(1) The Drawings;
(1 The Specifications.
(ky  _____ e (any other)
3. In consideration of the payments to be made by the Employer to the

Contractor as hereinafter mentioned, the Contractor hereby covenants
with the Employer to execute and complete the Works and remedy defects
therein in conformity and in all respects with the provisions of the
Contract.

a. The Employer hereby covenants to pay the Contractor, in consideration of
the execution and completion of the Works as per provisions of the
Contract, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

74



Miscellaneous Immediate Works of Public School Hyderabad

CA-2
IN WITNESS WHEREOF the parties hereto have caused this Agreement to be

executed on the day, month and year first before written in accordance with
their respective laws.

Signature of the Contactor Signature of Employer

(Seal) (Seal)

Signed, Sealed and Delivered in the presence of:

Witness: Witness:

(Name, Title and Address) (Name, Title and Address)

75



Miscellaneous Immediate Works of Public School Hyderabad

MG-1
MOBILIZATION ADVANCE GUARANTEE/BOND
Guarantee No. o ____Date____________________
WHEREAS __(hereinafter called the 'Employer') has entered into a

Contract for _ __
(Particulars of Contract) with
"Contractor').

(hereinafter called the

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the
Contractor's request, an amount of Rupees ____________________ (Rs _____ )
which amount shall be advanced to the Contractor as per provisions of the
Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to
secure the mobilization advance for the performance of his obligations under
the said Contract.

AND WHEREAS, _ __ o o

(Scheduled Bank in Pakistan or Insurance Company acceptable to the Employer)
(hereinafter called the “Guarantor”) at the request of the Contractor and in
consideration of the Employer agreeing to make the above advance to the
Contractor, has agreed to furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall
use the advance for the purpose of above mentioned Contract and if he fails
and commits default in fulfilment of any of his obligations for which the
advance payment is made, the Guarantor shall be liable to the Employer for
payment not exceeding the aforementioned amount.

Notice in writing of any default, of which the Employer shall be the sole and
final judge, on the part of the Contractor, shall be given by the Employer to the
Guarantor, and on such first written demand, payment shall be made by the
Guarantor of all sums then due under this Guarantee without any reference to
the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against
payments from the Interim Payment Certificates of the Contractor or until
___whichever is earlier. (Date)

The Guarantor's liability under this Guarantee shall not in any case exceed the
sum of Rupees (Rs e _)
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This Guarantee shall remain valid up to the aforesaid date and shall be null and
void after the aforesaid date or earlier if the advance made to the Contractor is
fully adjusted against payments from Interim Payment Certificates of the
Contractor provided that the Guarantor agrees that the aforesaid period of
validity shall be deemed to be extended if on the above mentioned date the
advance payment is not fully adjusted.

GUARANTOR
1. Signature N
2. Name _—
3. Title N
WITNESS
1. _ _
Corporate Secretary (Seal)
2. _ e

(Name Title & Address) Corporate Guarantor (Seal)
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PART-I

GENERAL CONDITIONS OF
CONTRACT
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IFIDIEC FEDERATION INTERNATIONAL DES INGENIEURS-CONSEIL

CONDITIONS OF CONTRACT FOR WORKS OF

CIVIL ENGINEERING CONSTRUCTION

PART I GENERAL CONDITIONS

The Condition of Contract, Part-I: General Conditions shall be those
forming Part-I of the “Conditions of Contract for Works of Civil
Engineering Construction”, fourth edition 1987, reprinted in 1992 with
further amendments, prepared by the Fédération Internationale des
Ingénieurs-Conseils (FIDIC). These Conditions are subject to the
variations and additions set out in Part-II hereof entitled “Particular
Conditions of Contract.”

Copies of the FIDIC Conditions of Contract can be obtained from:

FIDIC Secretariat
Tel: +41 22 799 49 00
Mobile: + 41 79 298 96 66
Fax: + 41 22 799 49 01
Email: fidic@fidic.org
W@P: www.FIDIC.org
Web: www.FIDIC.org

Office
World Trade Center II
Geneva Airport
29 Route de Pré-Bois, Cointrin
CH-1215 Geneva 15, Switzerland

Postal Address
Box 311, CH-1215 Geneva 15, Switzerland

FIDIC Bookshop
Tel: +41 22 799 49 05
Fax: +41 22 799 49 01

Email: fidic.pub@fidic.org

Note: The Bidder shall purchase the copy of the FIDIC Conditions of
Contract directly from the FIDIC and include in the Bidding
Documents duly signed / stamped as per instructions to Bidders.
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PART-11

PARTICULAR CONDITIONS OF
CONTRACT
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1.1

PART II - PARTICULAR CONDITIONS

OF CONTRACT

Definitions

The entire text is deleted and substituted with the following:

In the Contract (as hereinafter defined) the following words and
expressions shall have the meanings hereby assigned to them, except
where the context otherwise requires:

(a) (i)

(iv)

a-(iv)

b-(v)

(ix)

(e)(i)

"Employer" is Public School Hyderabad (Managed by
Sukkur IBA university)
Phone: 022-9260404

"Engineer" is the M/s. Shahzad Associates, 2"? Floor,
Farzana Building, Shaheed-e-Millat Road, Karachi or
any other competent person registered with PEC as
Professional Engineer, appointed by the Employer, and
notified to the Contractor, to act in replacement of the
Engineer. Provided always that exception cases of
professional misconduct, the outgoing Engineers is to
formulate his certifications / recommendations in relation to
all outstanding matters, disputes and claims relating to the
execution of the Works during his tenure.

"Bidder or Tenderer” means any person, company
corporation, firm or joint venture submitting a Bid or
Tender.

"Tender" means the Contractor's priced offer to the
Employer for the execution and completion of the Works and
the remedying of any defects therein in accordance with the
provisions of the Contract, as accepted by the Letter of
Acceptance. The word "Tender" is synonymous with "Bid"
and the word "Tender Documents" with "Bidding Documents".

“Programme” means the programme to be submitted by the
Contractor in accordance with Sub-Clause 14.1 and any
approved revisions thereto.

The text is deleted and substituted with the following:
"Contract Price" means the sum stated in the Letter of
Acceptance as payable to the Contractor for the execution
and completion of the Works subject to such additions
thereto or deductions therefrom as may be made and
remedying of any defects therein in accordance with the
provisions of the Contract.
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2.1

Engineer's Duties and Authority

With reference to the Sub-Clause 2.1(b), the following provisions shall

also apply:

The Engineer shall obtain the specific approval of the Employer before
carrying out his duties in accordance with the following Clauses:

(i)

(i)

(iii)

(iv)

(v)

(vi)

(vii)

(viii)

Consenting to the sub-letting of any part of the Works under
Sub-Clause 4.1 "Subcontracting”.

Certifying additional cost determined under Sub-Clause 12.2
"Not Foreseeable Physical Obstructions or Conditions".

Any action under Clause 10 "Performance Security" and
Clauses 21, 23, 24 & 25 "Insurance" of sorts.

Any action under Clause 40 "Suspension".

Any action under Clause 44 "Extension of Time for
Completion".

Any action under Clause 47 "Liquidated Damages for Delay"
or Payment of Bonus for Early Completion of Works (PCC
Sub-Clause 47.3).

Issuance of "Taking Over Certificate" under Clause 48.

Issuing a Variation Order under Clause 51, except:

(a). in an emergency* situation, as stated herebelow, or

(b). if such variation would increase the Contract Price by less

(ix)

(x)

(xi)

(xii)

(xiii)

than the amount stated in the Appendix-A to Bid.
Fixing rates or prices under Clause 52.

Extra payment as a result of Contractor's claims under Clause
53.

Release of Retention Money to the Contractor under Sub-
Clause 60.3 "Payment of Retention Money".

Issuance of "Final Payment Certificate" under Sub-Clause
60.8.
Issuance of "Defect liability Certificate" under Sub-Clause
62.1.
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2.2

2.7

* (If in the opinion of the Engineer an emergency occurs affecting
the safety of life or of the Works or of adjoining property, the
Engineer may, without relieving the Contractor of any of his duties
and responsibilities under the Contract, instruct the Contractor to
execute all such work or to do all such things as may, in the
opinion of the Engineer, be necessary to abate or reduce the risk.
The Contractor shall forthwith comply with any such instruction of
the Engineer. The Engineer shall determine an addition to the
Contract Price, in respect of such instruction, in accordance with
Clause 52 and shall notify the Contractor accordingly, with a copy
to the Employer.)

Provided further that any requisite approval shall be deemed to
have been given by the Employer for any such authority exercised
by the Engineer.

Engineer's Representative
The entire text is deleted and substituted with the following:

The Engineer's Representative shall be appointed by and be
responsible to the Engineer and shall carry out such duties and
exercise such authority as may be delegated to him by the Engineer
under Sub-Clause 2.3.

The Employer shall ensure that the Engineer’'s Representative is a
Professional Engineer as defined in the Pakistan Engineering Council
Act 1975 (V of 1976)

The following Sub-Clauses 2.7 and 2.8 are added:
Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the
Works does not relieve the Contractor from his sole responsibility and
liability for the supply of materials, plant and equipment for construction
of the Works and their parts in accordance with the Contract and neither
the Engineer's authority to act nor any decision made by him in good
faith as provided for under the Contract whether to exercise or not to
exercise such authority shall give rise to any duty or responsibility of the
Engineer to the Contractor, any Subcontractor, any of their
representatives or employees or any other person performing any portion
of the Works.
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2.8

5.1

5.2

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not
less than 14 days before the intended date of replacement, give notice to
the Contractor, of the name, address and relevant experience of the
intended replacement Engineer. The Employer shall not replace the
Engineer with a person against whom the Contractor raises reasonable
objection by notice to the Employer, with supporting particulars.”

Language(s) and Law
(a) The Contract Documents shall be drawn up in the English language.

(b) The Contract shall be subject to the Laws of Islamic Republic of
Pakistan.

Priority of Contract Documents
The entire text is deleted and substituted with the following:

The several documents forming the Contract are to be taken as mutually
explanatory of one another, but in case of ambiguities or discrepancies
the same shall be explained and adjusted by the Engineer who shall
thereupon issue to the contractor instructions thereon and in such event,
unless otherwise provided in the Contract, the priority of the documents
forming the Contract shall be as follows;

(1) The Contract Agreement

(2) The Letter of Acceptance;

(3) The completed Form of Bid;

(4) Special Stipulations (Appendix-A to Bid);

(5) Special Provisions

(6) The Particular Conditions of Contract — Part II;
(7) The General Conditions — Part I;

(8) The priced Bill of Quantities (Appendix-D to Bid);
(9) The completed Appendices to Bid (B, C, E to K);
(10) The Drawings;

(11) The Specifications; and

(12) Any other documents forming part of the Contract.

In case of discrepancies between drawings, those of larger scale shall
govern unless they are superseded by a drawing of later date regardless
of scale. AIll Drawings and Specifications shall be interpreted in
conformity with the Contract and these Conditions. Addendum, if any,
shall be deemed to have been incorporated at the appropriate places in
the documents forming the Contract.
The following Sub-Clauses 6.6, 6.7 and 6.8 are added:
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6.6

6.7

9.1

10.1

Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all
shop and erection drawings applicable to this Contract as per provision of
relevant Sub-Clause of the Contract.

Review and approval by the Engineer shall not be construed as a
complete check but will indicate only that the general method of
construction and detailing is satisfactory and that the Engineer’s review
or approval shall not relieve the Contractor of any of his responsibilities
under the Contract.

As-Built Drawings

At the completion of the Works under the Contract, the Contractor shall
furnish to the Engineer 6 copies and one reproducible of all drawings
amended to conform with the Works as built. The price of such Drawings
shall be deemed to be included in the Contract Price.

Contract Agreement
Delete the entire text and substitute:

The Contractor shall enter into and execute the Contract Agreement, to be
prepared and completed at his own cost, in the form annexed to these
Conditions with such modification as may be necessary. The cost of stamp
duty will also borne by the Contractor. The Contractor shall provide ten
copies of signed Contract Documents to the Employer in proper book form
for record. All costs for preparing and providing the copies of the
Contract Documents shall be borne by the Contractor.

Performance Security

The Entire text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer.
The said Security shall be furnished or caused to be furnished by the
Contractor within 28 days after the receipt of the Letter of
Acceptance. The Performance Security shall be of an amount equal
to 10% of the Contract Price stated in the Letter of Acceptance.
Such Security shall be provided by an insurance company having
atleast AA rating from PACRA / JCR i.e. (NIC, NJI, EFU & Adamjee)
only in favour of Employer, valid until one month after completion of
the Defect Liability Period in accordance with the Contract.

The cost of complying with the requirements of this Sub-Clause shall

be borne by the Contractor.
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10.2

10.4

11.1

Period of Validity of Performance Security
Delete the entire text and substitute:

The performance security shall be valid until one month after the
completion of the Defect Liability Period in accordance with the
Contract. No claim shall be made against such security after the
issue of the Defects Liability Certificate in accordance with Sub-
Clause 62.1 and such security shall be returned to the Contractor
within 14 days of the issue of the said Defects Liability Certificate.

The following Sub-Clausel10.4 is added:
Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in
the quantities or variations in the Works or extensions in Time for
Completion of the Works which are granted or agreed upon under
the provisions of the Contract.

Inspection of Site

The entire text is deleted and substituted with the following;

The Employer shall have made available to the Contractor, before
the submission by the Contractor of the Tender, such data on
hydrological and sub-surface conditions as have been obtained by or
on behalf of the Employer from investigations undertaken relevant to
the Works but the Contractor shall be responsible for his own
interpretation thereof.

The Contractor shall be deemed to have inspected and examined the
Site and its surroundings and information available in connection
therewith and to have satisfied himself (so far as is practicable,
having regard to considerations of cost and time) before submitting
his Tender, as to:

(a) the form and nature thereof, including the sub-surface conditions,

(b) the hydrological and climatic conditions,
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(c) the extent and nature of work and materials necessary for the execution
and completion of the Works and the remedying of any defects therein,
and

(c) the means of access to the Site and the accommodation he may require,
and, in general, shall be deemed to have obtained all necessary
information, subject as above mentioned, as to risks, contingencies and
all other circumstances which may influence or affect his Tender.

The Contractor shall be deemed to have based his Tender on the data
made available by the Employer and on his own inspection and
examination, all as aforementioned.

If any data is provided by the Employer, the Contractor is solely
responsible for ascertaining the correctness of such data and the
Employer shall not be liable in this behalf and no claim whatsoever in
nature shall be entertained by the Engineer.

14.1 Programme to be Submitted

The programme shall be submitted within 14 days from the date of
receipt of letter of acceptance which shall be in the form of a Bar Chart
identifying the critical activities.

14.3 Cash Flow Estimate to be Submitted

The Contractor shall, within 21 days after the date of the Letter of
Acceptance, provide to the Engineer for his information a detailed cash
flow estimate, in quarterly periods, of all payments to which the
Contractor will be entitled under the Contract and the Contractor shall
subsequently supply revised cash flow estimates at quarterly intervals, if
required to do so by the Engineer.

The following Sub-Clause 14.5 is added:
14.5 Detailed Programme and Monthly Progress Report

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the
Engineer detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.
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(b)

(c)

15.2

15.3

16.3

During the period of the Contract, the Contractor shall submit to the
Engineer not later than the 8'™" day of the following month, 5 copies each
of Monthly Progress Reports covering:

(1) A Construction Schedule indicating the monthly progress in
percentage;

(2) Description of all work carried out since the last report;

(3) Description of the work planned for the next 56 days sufficiently

detailed to enable the Engineer to determine his programme of
inspection and testing;

(4) Monthly summary of daily job record;
(5) Photographs to illustrate progress ;and
(6) Information about problems and difficulties encountered, if any,

and proposals to overcome the same.

During the period of the Contract, the Contractor shall keep a daily
record of the work progress, which shall be made available to the
Engineer as and when requested. The daily record shall include
particulars of weather conditions, number of men working, deliveries of
materials, quantity, location and assignment of Contractor’s equipment.

Language Ability of Contractor’s Representative

The Contractor’s authorised representative shall be fluent in the English
language. Alternately an interpreter with ability of English language shall
be provided by the Contractor on full time basis.

Contractor’s Representative

The Contractor’s authorised representative and his other professional
engineers working at Site shall register themselves with the Pakistan
Engineering Council.

The Contractor’s authorised representative at Site shall be authorised to
exercise adequate administrative and financial powers on behalf of the
Contractor so as to achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:

Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have
a working knowledge of the English language. If the Contractor’s
superintending staffs are not fluent in English language, the Contractor
shall make competent interpreters available during all working hours in a
number deemed sufficient by the Engineer.
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16.4 Employment of Local Personnel

19.3

19.4

20.4

The Contractor is encouraged, to the extent practicable and reasonable, to

employ staff and labour from sources within Pakistan.
The following sub clauses are added 19.3 and 19.4 are added.
Safety Precautions

In order to provide for the safety, health and welfare of' persons, and for
prevention of damage of any kind, all operations for the purposes of or
in connection with the Contract shall be carried out in compliance with
the Safety Requirements of the Government of Pakistan with such
modifications thereto as the Engineer may authorise or direct and the
Contractor shall take or cause to be taken such further measures and
comply with such further requirements as the Engineer may determine
to be reasonably necessary for such purpose.

The Contractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property,
as the Engineer may from time to time prescribe.

Lighting Work at Night

In the event of work being carried out at night, the Contractor shall at
his own cost, provide and maintain such good and sufficient light as will
enable the work to proceed satisfactorily and without danger. The
approaches to the Site and the Works where the night-work is being
carried out shall be sufficiently lighted. All arrangement adopted for such
lighting shall be to the satisfaction of the Engineer’s Representative.
Employer's Risks

The Employer’s risks are:

Delete the text and substitute with the following:

(a) insofar as they directly affect the execution of the Works in Pakistan:

@) war and hostilities (whether war be declared or not), invasion, act
of foreign enemies,

(i) rebellion, revolution, insurrection, or military or usurped power, or
civil war,
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(iii) ionizing radiations, or contamination by radioactivity from any
nuclear fuel, or from any nuclear waste from the combustion of
nuclear fuel, radioactive toxic explosive or other hazardous
properties of any explosive nuclear assembly or nuclear component
thereof,

(iv) pressure waves caused by aircraft or other aerial devices travelling
at sonic or supersonic speeds,

(v) riot, commotion or disorder, unless solely restricted to the
employees of the Contractor or of his Subcontractors and arising
from the conduct of the Works. For the avoidance of the doubt, it
is clarified that riot, commotion or disorder constituting the
Employer's Risks shall not include any riot, commotion or disorder
in any part of the country where the works are located or to be
performed which give rise to generalized security, safety or other
concern to the Contractor or his Subcontractor or to their
employees.

(b) loss or damage due to the use or occupation by the Employer of any
Section or part of the Permanent Works, except as may be provided for in
the Contract;

(c) loss or damage to the extent that it is due to the design of the Works,
other than any part of the design provided by the Contractor or for which

the Contractor is responsible; and

(d) any operation of the forces of nature (insofar as it occurs on the Site)
which an experienced contractor:

(i) could not have reasonably foreseen, or

(i) could reasonably have foreseen, but against which he could not
reasonably have taken at least one of the following measures:

(a) prevent loss or damage to physical property from occurring
by taking appropriate measures, or

(b) insure against.
21.4 Exclusions
The text is deleted and substituted with the following:
There shall be no obligation for the insurances in Sub-Clause 21.1 to
include loss or damage caused by the risks listed under Sub-Clause 20.4

paras (a) (i) to (iv).
96



25.1

25.5

31.3

34.2

Evidence and Terms of Insurances
Delete the entire text and substitute as follows:

The Contractor shall provide evidence to the Employer as soon as
practicable after the respective insurances have been taken out but in any
case prior to the start of work at the Site that the insurances required
under the Contract have been effected and shall, within 30 days of the
Commencement Date, provide the insurance policies to the Employer.
When providing such evidence and such policies to the Employer, the
Contractor shall notify the Engineer of so doing. Such insurance policies
shall be consistent with the general terms agreed prior to the issue of the
Letter of Acceptance. The Contractor shall effect all insurances for which
he is responsible with insurers and in terms approved by the Employer.

Insurance Company

The Contractor shall be obliged to place all insurances relating to the
Contract (including, but not limited to, the insurances referred to in
Clauses 21, 23 and 24) with either National Insurance Company of
Pakistan or any other insurance company operating in Pakistan and
acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.
The following Sub-Clause 31.3 is added:
Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully
with other contractors working for the Employer at and in the vicinity of
the Site and also shall provide adequate precautionary facilities not to
make himself a nuisance to local residents and other contractors.

The following Sub-Clause 34.2 and 34.12 are added:
Rates of Wages and Conditions of Labour

The Contractor shall pay rates of wages and observe conditions of labour
not less favourable than those established for the trade or industry where
the work is carried out. In the absence of any rates of wages or
conditions of labour so established, the Contractor shall pay rates of
wages and observe conditions of labour which are not less favourable
than the general level of wages and conditions observed by other
employers whose general circumstances in the trade or in industry in
which the Contractor is engaged are similar.
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34.3

34.4

34.5

34.6

34.7

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the
persons in the services of the Employer or the Engineer; except with the
prior written consent of the Employer or the Engineer, as the case may
be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall
provide and maintain such housing accommodation and amenities as he
may consider necessary for all his supervisory staff and labour, employed
for the purposes or in connection with the contract including all fencing,
electricity supply, sanitation, cookhouses, fire prevention, water supply
and other requirements in connection with such housing accommodation
or amenities. On completion of the contract, the facilities shall be handed
over to the Employer or if the Employer so desires, the temporary camps
or housing provided by the Contractor shall be removed and the site
reinstated to its original condition, all to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to
ensure the safety of his staff and labour at all times throughout the
period of the Contract. The Contractor shall further ensure that suitable
arrangements are made for the prevention of epidemics and for all
necessary welfare and hygiene requirements.

Epidemics

In the event of any outbreak of illness of an epidemics nature, the
Contractor shall complete comply with and carry out such regulations,
orders and requirements as may be made by the Government, or the local
medical or sanitary authorities, for purpose of dealing with and
overcoming the same.

Supply of Water
The Contractor shall, so far as is reasonably practicable, having regard to
local conditions, provide on the site, to the satisfaction of the Engineer or

his representative, adequate supply of drinking and other water for the
use of his staff and labour.
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34.8

34.9

34.10

34.11

34.12

35.2

35.3

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in
force, import, sell, give, barter or otherwise dispose of any alcoholic
liquor or drugs, or permit or suffer any such importation, sale, gift,
barter or disposal by his Subcontractors, agents, staff or labour.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or
persons, any arms or ammunition of any kind or permit or suffer the same
as aforesaid. Except to those who are employed or hired for security of
the work, plant and equipment, material, Camp Sites, Offices, Housing
including Employer’s / Engineer’s facilities, etc.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due
regard to all recognised festivals, days of rest and religious and other
customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst staff
and labour and for the preservation of peace and protection of persons
and property in the neighbourhood of the Works against the same.

Compliance by Subcontractor

The Contractor shall be responsible for compliance by his Subcontractor of
the provisions of this Clause.

The following Sub-Clauses 35.2 and 35.3 are added:

Records of Safety and Health

The Contractor shall maintain such records and make such reports
concerning safety, health and welfare of persons and damage to property
as the Engineer may from time to time prescribe.

Reporting of Accidents
The Contractor shall report to the Engineer details of any accident as
soon as possible after its occurrence. In the case of any fatality or
serious accident, the Contractor shall, in addition, notify the Engineer
immediately by the quickest available means.
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36.5 Engineer's Determination where Tests not Provided for
Deleted the entire text of this Sub-Clause and substitute as follows:
Where, pursuant to Sub-Clause 36.4, this Sub-Clause applies the Engineer
Shall, after due consultation with the Employer and the Contractor,

determine:

(a) any extension of time of which the Contractor is entitled under Clause
44, and

(b) the amount of such costs, which shall be added to the Contract Price,

and shall notify the Contractor accordingly, with a copy to the Employer.
The following Sub-Clause 36.6 is added:

36.6 Use of Pakistani Materials and Services
The Contractor shall , so far as may be consistent with the Contract,
make the maximum use of materials, supplies, plant and equipment
indigenous to or produced or fabricated in Pakistan and services,
available in Pakistan provided such materials, supplies, plant, equipment
and services shall be of required standard.

41.1 Commencement of Works
The text is deleted and substituted with the following:
The Contractor shall commence the Works on site within the period named
in appendix “A” Bid from the date of receipt by him from Engineer of a
written notice to commence. Thereafter, the Contractor shall proceed with
the Works with due expedition and without delay.

47.3 Bonus for Early Completion of Works
This clause is deleted in its entirety

48.2 Taking Over of Sections or Parts
Delete the entire text of this Sub - Clause and substitute as follow:
Similarly, in accordance with the procedure set out in Sub-Clause 48.1,
the Contractor may request and the Engineer after obtaining approval of
the Employer shall issue a Taking-Over Certificate in respect of:

(a) any Section in respect of which a separate Time for Completion is

provided in the Appendix “A” to Bid. Special Stipulation”
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51.2

At the end of the first sentence, after the word ‘Engineer’ the words

52.1

53.4

54.5

(b) any substantial part of the Permanent Works which has been both
completed to the satisfaction of the Engineer and, otherwise
than as provided for in the Contract, occupied or used by the
Employer, or

(c) any part of the Permanent Works which the Employer has elected
to occupy or use prior to completion (where such prior
occupation or use is not provided for in the Contract or has not
been agreed by the Contractor as a temporary measure).

Instructions for Variations
‘in
writing” are added.

Valuation of Variations
Delete the entire text of this Sub - Clause and substitute as follow:

In the tenth line, after the words “Engineer shall” the following is added
“within a period not exceeding one eighth of the completion time subject
to a minimum of 56 days from the date of disagreement whichever is
later”.

Failure to Comply

This Sub-Clause is deleted in its entirety.

Conditions of Hire of Contractor's Equipment

Delete the entire text of this Sub - Clause and substitute as follow:

With a view to securing, in the event of termination under Clause 63, the
continued availability, for the purpose of executing the Works, of any
hired Contractor's Equipment, the Contractor shall not bring on to the Site
any hired Contractor's Equipment unless there is an agreement for hire
thereof (which agreement shall be deemed not to include an agreement
for hire purchase) which contains a provision that the owner thereof will,
on request in writing made by the Employer within 7 days after the date
on which any termination has become effective, and on the Employer
undertaking to pay all hire charges in respect thereof from such date, hire
such Contractor's Equipment to the Employer on the same terms in all
respect as the same was hired to the Contractor save that the Employer
shall be entitled to permit the use thereof by any other contractor
employed by him for the purpose of execution and completing the Works
and remedying any defects therein, under the terms of the said Clause 63.
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The Contractor shall, upon request by the Engineer at any time in relation
to any item of the hired Contractor’s Equipment, forthwith notify the
Engineer in writing the name and addresses of owner of the Equipment
and shall satisfy that the agreement for the hire thereof contains a
provision in accordance with the requirements said forth above.

The following Sub-Clauses 59.4 & 59.5 are added:
59.4 Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts
which the Engineer certifies to be due in accordance with the
subcontract. These amounts plus other charges shall be included in the
Contract Price in accordance with Clause 58 [Provisional Sums], except as
stated in Sub-Clause 59.5 [Certification of Payments].

59.5 Certification of Payments & Nominated Subcontractors

Before issuing a Payment Certificate which includes an amount payable to
a nominated Subcontractor, the Engineer may request the Contractor to
supply reasonable evidence that the nominated Subcontractor has
received all amounts due in accordance with previous Payment
Certificates, less applicable deductions for retention or otherwise. Unless
the Contractor:

a) submits reasonable evidence to the Engineer, or

b) i) satisfies the Engineer in writing that the Contractor is
reasonably entitled to withhold or refuse to pay these
amounts, and

i) submits to the Engineer reasonable evidence that the
nominated Subcontractor has been  notified of the
Contractor’s entitlement,

then the Employer may (at his sole discretion) pay direct to the
nominated Subcontractor, part or all of such amounts previously certified
(less applicable deductions) as are due to the nominated Subcontractor
and for which the Contractor has failed to submit the evidence described
in sub-paragraphs (a) or (b) above. The Contractor shall then repay, to
the Employer, the amount which the nominated Subcontractor was
directly paid by the Employer.
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60.1

(a)

(b)

(c)

(d)

60.10

Monthly Statements
Delete the entire text of this Sub - Clause and substitute as follow:

The Contractor shall on the basis of the joint measurements of work done
under clause 56.1, submit to the Engineer after the end of each month six

copies, each signed by the Contractor's representative approved by the
Engineer in accordance with the Sub-Clause 15.1, of a statement, in such
form as the Engineer may from time to time prescribe, showing the
amounts to which the Contractor considers himself to be entitled up to
the end of the month in respect of:

the value of the Permanent Works executed,

any other items in the Bill of Quantities including those for Contractor’s
Equipment, Temporary Works, dayworks and the like,

the percentage of the invoice value of listed materials, all as stated in
Sub-Clause 60.11(a)(6) hereof, and Plant delivered by the Contractor on
the Site for incorporation in the Permanent Works but not incorporated in
such Works,

any other sum to which Contractor may be entitled under the Contract or
otherwise:

Time for Payment
The text is deleted and substitute with the follows:

The amount due to the Contractor under any Interim Payment Certificate
issued by the Engineer pursuant to this Clause, or to any other term of
the Contract, shall, subject to Clause 47, be paid by the Employer to the
Contractor within 30 days after such Interim Payment Certificate has
been jointly verified by Employer and Contractor, or, in the case of the
Final Certificate referred to in Sub-Clause 60.8, within 60 days, after
such Final Payment Certificate has been jointly verified by Employer or
Contractor, Provided that the Interim Payment shall be caused in 42 days
and Final Payment in 60 days in case of foreign funded project. In the
event of the failure of the Employer to make payment within the times
stated, the Employer shall pay to the Contractor compensation at the 28
days rate of KIBOR+2% per annum for local currency and LIBOR+1% for
foreign currency, upon all sums unpaid from the date by which the same
should have been paid. The provisions of this Sub-Clause are without
prejudice to the Contractor’s entitlement under Clause 69.
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60.11

60.12

(a)

63.1

All payments to the Contractor shall be made in Pakistani Rupees only
under the Contract and no payment in foreign currency is admissible.

The following Sub-Clause 60.11is added:

Secured Advance on Materials

This clause is deleted in its entirety

Financial Assistance to Contractor (subject to prior approval of
Employer / Consultant and as per special conditions of Contract).

Financial assistance shall be made available to the Contractor by the
Employer by adopting the following alternative.

An interest-free Mobilization Advance up to 10% of the Contract Price
stated in the Letter of Acceptance shall be paid by the Employer to the
Contractor upon submission by the Contractor of a Mobilization Advance
Guarantee/Bond for the full amount of the Advance in the specified form
from a Scheduled Bank in Pakistan.

(1) within 14 days after signing of the Contract Agreement or
date of receipt of Engineer’s Notice to Commence, whichever
is earlier; and

(2) subject to the satisfaction of the Engineer as to the state of
mobilization of the Contractor.

(b). This Advance shall be recovered in equal monthly instalments; first
instalment at the expiry of second month after the date of payment
of first part of Advance and the last instalment one months before
the date of completion of the Works as per Clause 43 hereof.

Default of Contractor

Delete the entire text of this Sub-Clause and substitute as follows:

If the Contractor is deemed by law unable to pay his debts as they fall
due, or enters into voluntary or involuntary bankruptcy, liquidation or
dissolution (other than a voluntary liquidation for the purposes of
amalgamation or reconstruction), or becomes insolvent, or makes an
arrangement with, or assignment in favour of, his creditors, or agrees to
carry out the Contract under a committee of inspection of his creditors, or
if a receiver, administrator, trustee or liquidator is appointed over any
substantial part of his assets, or if, under any law or regulation relating
to reorganization, arrangement or readjustment of debts, proceedings are
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commenced against the Contractor or resolutions passed in connection
with dissolution or liquidation or if any steps are taken to enforce any
security interest over a substantial part of the assets of the Contractor,
or if any act is done or event occurs with respect to the Contractor or his
assets which, under any applicable law has a substantially similar effect
to any of the foregoing acts or events, or if the Contractor has
contravened Sub-Clause 3.1, or has an execution levied on his goods, or
Contract, if the Engineer certifies to the Employer, with a copy to the
Contractor, that, in his opinion, the Contractor:

(a) has repudiated the Contract, or
(b) without reasonable excuse has failed
(i) to commence the Works in accordance with Sub-Clause 41.1,

(ii) to proceed with the Works, or any Section thereof, within 28 days
after receiving notice pursuant to Sub-Clause 46.1,

(c) has failed to comply with a notice issued pursuant to Sub-Clause 37.4
or an instruction issued pursuant to Sub-Clause 39.1 within 28 days
after having received it

(d) despite previous warning from the Engineer, in writing, is otherwise
persistently or flagrantly neglecting to comply with any of his
obligations under the Contract, or

(e) has contravened Sub-Clause 4.1,

then the Employer may, after giving 14 days' notice to the
Contractor, enter upon the Site and the Works and terminate the
employment of the Contractor without thereby releasing the
Contractor from any of his obligations or liabilities under the
Contract, or affecting the rights and authorities conferred on the
Employer or the Engineer by the Contract, and may himself complete
the Works or may employ any other contractor to complete the
Works. The Employer or such other contractor may use for such
completion so much of the Contractor's Equipment, Temporary Works
and materials as he or they may think proper.

Provided further that in addition to the action taking by the Employer
against the Contractor this Clause, the Employer may also refer the
case of default of the Contractor to Pakistan Engineering Council for
punitive action under the construction and operation of Engineering
Works Bye-Laws 1987, as amended from time to time.
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65.2

67.3

(a)

(b)

68.1

Special Risks
The text is deleted and substituted with the following:

The special Risks are the risks defined under Sub-Clause 20.4 Sub
Paragraphs (a) (i) to (a) (v).

Arbitration
Delete the entire text of this Sub-Clause and substitute as follows:
Any dispute in respect of which:

the decision, if any, of the Engineer has not become final and binding
pursuant to Sub-Clause 67.1, and

amicable settlement has not been reached within the period stated in
Sub-Clause 67.2,

shall be finally settled under the provision of the arbitration at, 1940 as
amended or any statuary modifications or re-enactment, thereof for the
time being in force. The said arbitrator/s shall have full power to open
up, review and revise any decisions, opinion, instructions, determination,
certificate or valuation of the Engineer related to the dispute.

Neither party shall be limited in the proceedings before such arbitrators
to the evidence nor arguments put before the Engineer for the purpose
of obtaining his said decisions pursuant to Sub-Clause 67.1. No such
decision shall disqualify the Engineer from being called as a witness and
giving evidence before the arbitrator/s on any matter whatsoever
relevant to the dispute.

Arbitration may be commenced prior to or after completion of the Works,
provided that the obligations of the Employer, the Engineer and the
Contractor shall not be altered by reason of the arbitration being
conducted during the progress of the Works.

The Place of arbitration shall be Karachi, Pakistan.
Notice to Contractor

Delete the entire text of this Sub-Clause and substitute as follows:

All certificates, notices or instructions to be given to the Contractor by
the Employer or the Engineer under the terms of the Contract shall be
sent by post, cable, telex or facsimile transmission to or left at the
Contractor's principal place of business or such other address as the
Contractor shall nominate for that purpose.
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68.2

For the purposes of this Sub-Clause, the Contractor shall, immediately
after receipt of Letter of Acceptance, intimate in writing to the Employer
and the Engineer by registered post, the address of his principal place of
business or any change in such address during the period of the Contract.
Notice to Employer and Engineer
Delete the entire text of this Sub-Clause and substitute as follows:
Any notice to be given to the Employer or to the Engineer under the terms
of the Contract shall be sent by post, cable, telex or facsimile
transmission to or left at the respective addresses nominated below.
The Employer:
Public School Hyderabad (Managed by Sukkur IBA University)
Phone: 022-9260404
The Engineer:
M/s. Shahzad Associates
Consulting Architects, Engineers & Planners
2" Floor, Farzana Building,
Shaheed-e-Millat Road, Karachi.
Tel: 021-3438-4591, 3438-8857,
Fax: 3453-0754
69.4 Contractor’s Entitlement to Suspend Work

Refer to Part-I: General Conditions of Contract
69.5 Resumption of Work

Refer to Part-I: General Conditions of Contract
70.1 Increase or Decrease of Cost (Not Applicable)
70.2 Subsequent Legislation

Refer to Par-I: General Conditions of Contract

71.1 Currency Restrictions

Refer to Par-I: General Conditions of Contract
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72.1 Rates of Exchange

Refer to Par-I: General Conditions of Contract

72.2 Currency Proportions

Refer to Par-I: General Conditions of Contract

72.3 Currencies of Payment for Provisional Sums
Delete the sub-clause in its entirety

The following Sub-Clauses 73.1, 73.2, 73.3, 74.1, 75.1, 76.1, and 77.1 are
added.

73.1(a)

73.1(b)

73.1(c)

Payment of Income Tax

The Contractor, Subcontractor and their employees shall be responsible
for payment of all their income tax, super tax and other taxes
applicable under the laws of Pakistan, as amended from time to time,
on income, or any loss of income, arising out of the Contract and the
rates and prices stated in the Contract shall be deemed to cover all
such taxes.

The Employer shall apply source deduction of Taxes (with holding) at
the applicable rate during currency of the contract for all the amounts
payable in terms of the Contract as per Income Tax Laws of Pakistan
under the above clause.

Payment of Local Tax

The prices bid by the Contractor shall include all customs duties,
import duties, sales tax, octroi and other taxes that may be levied in
accordance with the laws and regulations in force on the date 28 days
prior to the latest date for submission of bids in Pakistan on the
Contractor’s equipment, plant, materials and supplies (permanent,
temporary and consumable) acquired for the purpose of the Contract
and on the services performed under the Contract. Nothing in the
Contract shall relieve the Contractor from his responsibility to pay any
tax that may be levied in Pakistan in relation to execution of the
Contract.

Foreign Taxation

The Prices bid by the Contractor shall include all taxes, duties and
other charges imposed outside the Employer’s country on the
production, manufacture, sale and transport of the Contractor’s
Equipment, Plant, Materials and supplies to be used on or furnished
under the Contract, and on the services performed under the Contract.
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73.2

73.3

74.1

(a)

(b)

(c)

75.1

Cost Inclusive of Duties and Taxes

The rates and prices stated in the Priced Bill of Quantities shall be
deemed to include every element of duty or tax leviable on or in
relation to the production, import, purchase, sale, delivery and
transportation of materials and to the bringing thereof to the Site and
no such duty or tax shall be separately reimbursable.

Custom Clearance

It is the responsibility of the Contractor to make all arrangements and
payments necessary for obtaining customs clearances of all materials,
goods and equipment. The Employer shall not assume any
responsibility in respect of the aforementioned obligations of the
Contractor, except as otherwise provided in the Contract.

Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is
found to have violated or involved in violation of the Integrity Pact
signed by the Contractor as Appendix-L to his Bid, then the Employer
shall be entitled to:

recover from the Contractor an amount equivalent to ten times the
sum of any commission, gratification, bribe, finder’s fee or kickback
given by the Contractor or any of his Subcontractors, agents or
servants;

terminate the Contract; and

recover from the Contractor any loss or damage to the Employer as a
result of such termination or of any other corrupt business practices
of the Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in
the manner prescribed under Sub-Clauses 63.1 to 63.4 and the
payment under Sub-Clause 63.3 shall be made after having deducted
the amounts due to the Employer under Sub-Para (a) and (c) of this
Sub-Clause.

Termination of Contract for Employer’s Convenience

The Employer shall be entitled to terminate the Contract at any time
for the Employer's convenience after giving 56 days prior notice to the
Contractor, with a copy to the Engineer. In the event of such
termination, the Contractor:

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8

hereof.
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76.1

77.1

78.1

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all
relevant labour laws including the Workmen's Compensation Act and the
Employer shall be fully indemnified for all claims, damages etc. arising
out of any dispute between the Contractor, his Subcontractors or
assigns and the labour employed by them.

Joint and Several Liability

If the Contractor is a joint venture of two or more persons, all such
persons shall be jointly and severally bound to the Employer for the
fulfilment of the terms of the Contract and shall designate one of such
persons to act as leader with authority to bind the joint venture. The
composition or the constitution of the joint venture shall not be altered
without the prior consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and
confidential, save in so far as may be necessary for the purposes
thereof, and shall not publish or disclose the same or any particulars
thereof in any trade or technical paper or elsewhere without the prior
consent in writing of the Employer or the Engineer. If any dispute arises
as to the necessity of any publication or disclosure for the purpose of
the Contract, the same shall be referred to the decision of the Engineer
whose award shall be final.
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PART A- SPECIAL PROVISIONS

1. GENERAL

These Special Provisions shall be used as supplementary and in
conjunction with other Contract Documents and shall be deemed to
be incorporated and become part of the Contract Documents. In
case any provision is at variance with any of Special Provisions the
Special shall prevail.

All works shall be carried out in accordance with following
provisions, supplemented by detailed technical specifications. Any
inconsistencies or ambiguities shall be brought to the notice of the
Engineer for his clarification/decision. Decision and direction of the
Engineer, in all such cases, shall be final and binding.

The Contractor shall make himself thoroughly familiar with the site
conditions, foresee any and all problems likely to encountered
during execution of the works, and shall be able and ready to solve
them effectively. Proposals for solutions to the problems shall be
submitted to the Engineer for approval before proceeding with the
work.

2. APPLICABLE CODES AND STANDARDS

In the absence of other standards being required by the Contract
Documents all work and materials shall meet the requirement of
the Uniform Building Code of the United States, and/or applicable
American Society for Testing Material (ASTM) American Association
of State Highway and Transportation Officials (AASHTO)
Specifications and the latest American Concrete Institute Manual of
Concrete Practice and American Institute of Steel Construction
(AISC) Manual Relevant to the Works except in cases where the
Pakistan Building Code requires a higher standard. In such cases
the Pakistani Code shall govern. Where the abbreviations listed
below are used it refers to the latest code, standards, or
publication of the following organizations:

AASHTO American Association of  State Highway and
Transportation Officials

ACI American Concrete Institute

AISC American Institute of Steel Construction

ANSI American National Standards Institute

ASA American Standard Association

ASCE American Society of Civil Engineers

ASTM American Society for Testing and Material

AWS American Welding Society

BSI British Standard Institutes
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ICAO International Civil Aviation Organization
BSICP British Standard Institute Code of Practice
PCA Portland Cement Association

PSI Pakistan Standard Institute

UBC Uniform Building Code

Should the Contractor, at any time and for any specific reasons
wish to deviate from the above standards or desires to use material
or equipment other than those provided for by the above
standards, then he shall state the exact nature of the change
giving the reasons for making the change and shall submit
complete specifications of the materials and description of the
equipment for the Engineer’s approval, whose decisions shall be
conclusive and binding upon the Contractor.

3. CODES, STANDARDS, CERTIFICATES
The Contractor shall supply and have at his site office:

Copies of all latest editions of codes and standards referred to in
these Specifications by number or equivalent codes and standards
approved by the Engineer.

Catalogues and published recommendations form manufacturers
supplying products and material for the project.

The contractor shall provide manufacturer’s or supplier’s certificate
to the Engineer for all products and materials which must meet the
requirements of specific code or standard as stated in these
specifications.

4. MANUFACTURER’S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with
procedures recommended by the manufacturer or as approved by
the Engineer.

5. SEQUENCE OF CONSTRUCTION
The Contractor shall submit his proposal for approval of the
Engineer the sequence of construction, prior to starting the Works.
The Work shall be executed as per approved sequence of
construction.

6. UNITS OF MEASUREMENTS
The International System of Unit (SI) shall be used throughout this

Project.
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7. PLANT, EQUIPMENT AND TOOLS

The Contractor shall provide at his cost modern plant, equipment,
machinery and tools, adequate and befitting to the nature,
magnitude and size of this Contract, in strict compliance with the
requirements of relevant Clause of the Conditions of Contract. The
Contractor shall own, provide and install at site of work earth
excavating and moving equipment such as excavator, graders,
dozers, rollers, dump trucks, pipe laying equipments, concrete
mixers, pavers, asphalt plant etc. for rapid laying of pipes, placing
of good quality concrete and construction of road works.

8. CONSTRUCTION AREA

The Contractor shall confine his operations to the areas that are
actually required for the Works. Arrangements for haulage of
materials are to be made by the Contractor at his cost.

9. STORAGE & HANDLING FACILITIES

The employer will provide the Contractor possible space within or
nearby the area site of Works for the storage of materials,
equipment, workshop and for Contractor’'s temporary office,
laboratory during the currency of the Contract. On no account shall
such temporary installations conflict/interfere with any of the
permanent installations, service and any operational function of
Employer. The handling and storage of all plants equipments and
material at site shall be the sole responsibility of the Contractor
and at no risk and cost to the Employer. If the contractor wishes to
use any other land/area for camps he shall pay rentals or others
costs connected therewith.

10. TEST LABORATORY AND TESTING

10.1 The Contractor shall establish and maintain at the project site at
his own material testing laboratory for performing the necessary
tests specified in the Contract. Testing for which facilities are not
available in the Contractor’s Project Laboratory shall be performed
by testing agencies / laboratories as approved by the Engineer.
The Contractor shall furnish sample of all materials, provide
laboratory technicians, helpers for his and the Engineer’s
supervision staff. All testing shall be carried out by the Contractor
under the supervision of the Engineer or his designated
representatives. All costs for establishing and maintaining site
laboratory, providing samples, technicians/helpers, testing/reports
shall borne by the Contractor.
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10.2 The quality control testing shall be performed by the Contractor’s
competent personnel under supervision of the Engineer’s Staff in
accordance with site testing and quality control program to be
established by the Contractor and approved by the Engineer or his
Representative. The contractor shall keep a complete record of all
quality tests performed and submit the same to the Engineer. All
quality control and related tests shall be carried out in accordance
with applicable standards and codes.

11. CONSTRUCTION AND CHECKING AT SITE

The bidders shall provide with their bid a list of the main
Construction equipment they would propose to use on site.

The Contractor shall submit to the Engineer in due time for
approval and discussion, his proposals and plans as to the method
and procedure to be adopted for the execution of Works.

The submitting of these suggestions and arrangements and the
approval thereof by the Engineers shall not relieve the Contractor
of his responsibilities and duties under the Contract.

The carrying out of all work included in the Contract is to be
supervised by a sufficient number of qualified representative of the
Contractor and full facilities and assistance are to be afforded by
the Contractor for the Engineer and his supervision staff to check
and examine the execution of the Works.

The Engineer reserves the right to inspect all parts of the works
but may at his discretion waive inspection on certain items. This
shall in no way absolve the Contractor from his responsibilities.
This particularly applies to the checking of materials, leveling,
setting and aligning of the various parts and of road work and to
the proper fitting and adjustment of manufactured and finished
material and fixtures in position.

If the Engineer of his Representative sees that the work progress
is slow in such a way that the works or part thereof will not be
completed in accordance with the approved work program, then he
may order the Contractor to work overtime or in shifts and the
Contractor shall comply. All financial implication for these
arrangements will be borne by the Contractor and at no additional
costs to the Employer.

In the event of night work, the Contractor shall provide sufficient
and adequate lighting to the satisfaction of the Engineer or his
Representative and shall supply the necessary manpower for
satisfactory continuation of the work after normal hours.
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BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all drawings shall be
prepared by the Contractor and submitted in triplicate to the
Engineer for approval.

DRAWINGS

Tender Drawings: The drawings listed and provided in the
Bidding Documents are referred to as Tender Drawings and these
show the scope of work to be performed by the Contractor. Tender
Drawings shall not be used as a basis for fabrication or
construction but may be used as basis for placing preliminary order
for materials. Subject to corrections based on the future issue of
drawings as provided under sub-clause 13.2.

Drawing issued for Construction: After Award of contract,
Tender Drawings shall be replaced by Drawings issued for
construction including supplementary specifications as may be
necessary. Drawings issued for Construction may include some of
the Tender Drawings with or without modification and additional
drawings as required to express design intent in greater detail.
Such drawings may also be modified from time to time. Drawings
issued for construction will be the drawings from which shops,
fabrication, erection, installation, concrete placing, formwork or
other construction detail drawings shall be prepared by the
Contractor. The work shall be executed in conformity with drawings
issued for construction.

Study of Drawings: The Contractor shall study all drawings
issued for construction carefully as soon as practicable after
receipt thereof, and any errors discovered shall promptly be
brought to the knowledge of the Engineer for his instructions.

Drawings to be Furnished by the Contractor:

(a). Shop Drawings:

All shop drawings shall be prepared by the Contractor and
submitted to the Engineer required for the work including all
kinds of fabrications, field erection, installation, placement
and layout drawings shall be furnished by the Contractor for
approval of the Engineer. If additional detail drawings are
necessary to complete any part of the work, such details
shall be incorporated. Drawings shall be prepared by the
Contractor and submitted to the Engineer for approval. All
drawings shall be complete and submitted in due time and in
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logical order to facilitate proper coordination. All drawings
submitted and approved will form part of the Contract.

(b). Construction Plant Layout Drawings:

Three prints of drawings, showing the layout of construction
plant and equipment the contractor purposes to use on the
work shall be submitted the Contractor for review to the
Engineer. The drawings shall show the location of the
principal component of the Construction plant, offices,
storage areas and yards which the contractor purposes to
construct or use at the site of the work and elsewhere. The
drawings shall also show the wunloading facilities for
materials and equipment at the work site.

13.5 Submissions and Approvals:

(a). Except as otherwise specified, three copies of each
drawing for approvals or review shall be furnished to
the Engineer. Within ten (10) calendar days after
receipt, the Engineer will send one copy to the
Contractor marked “Approved”, “Approved/Except as
Noted”, or “Returned for Correction”. The notations
‘Approved” and “Approved/Except as Noted” will
authorize the Contractor to proceed with the works.
Drawings returned for correction will be resubmitted
for approval in the same manner, as for new drawings
every revision block.

(b). Upon receipt of prints which have been “Approved” or
Approved / Except as Noted” the contractor shall
furnish three prints plus one reproducible of each
drawing to the Engineer. If revisions are made after a
drawing has been approved, the Contractor shall
furnish 3 additional points and one reproducible
subsequent to each approved revision.

(c). Shop drawings to be prepared by a Sub-Contractor
shall be submitted in the same manner as (a) & (b)
above but they will be submitted through the
Contractor.

(d). All of the Applicable requirements of this Clause with
reference to drawings to be prepared by the
Contractor, including Sub-Contractors, shall apply
equally to catalogue cuts, illustrations, printed
specifications or other data submitted for approval.
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(e). Any work done on Contractor’s drawings shall be at
the Contractor’s risk. The Engineer will have the right
to request any additional details and to require the
Contractor to make any changes in the drawings which
are necessary to confirm to the provisions and intent
of design and specifications without additional cost to
the employer. The approval of the drawings by the
Engineer shall not be construed as complete check but
will indicate only that the general method of
construction and detailing is satisfactory. Approval by
the Engineer of the Contractor’s drawings shall not be
held to relieved the Contractor of his obligation to
meet all the requirements of the specifications or of
his responsibility for the correctness of the
Contractor’'s Drawings or of his responsibility for
correct fit of assembled part in final position or of his
responsibility for the adequacy of method of
construction.

14. AS-BUILT DRAWINGS

The Contractor shall at all times keep on the site one copy of all drawings
and approved samples together with copies of all public safety codes and
relevant standards applicable to the works. All such material shall be
made available to the Engineer.

In addition, the Contractor shall, at all times, keep on Site a separate set
of prints on which shall be noted neatly, accurately and promptly Site
work progresses all insignificant changes between the work shown on the
Drawings and that which is actually constructed.

At the completion of works, the Contractor shall at his expense, supply to
the Engineer six copies and one reproducible copy of all Drawings
amended to comply with work "As Built". The Contractor shall provide in
the same format as the original Drawings and additional Drawing required
to record the work.

15. PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works
from weather and damage by his own or other workmen performing
subsequent operation. He shall provide all necessary dust sheets, barriers
and guard rails and clear away the same at completion.

The Contractor shall take all proper steps for protection at all places on
or about the works which may be dangerous to his workmen or any other
person or to traffic. The Contractor shall provide and maintain warning
signs, warning lamps and barricades as necessary.
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The entire responsibility for the safely and stability of the works and
safety of people inside and around the works, in any and all cases, shall
rest and remain with Contractor, who may add other appropriate safety
measures as approved by the Engineer, to meet this obligation.

16. RESTORATION AND CLEANING

The Contractor shall do regular cleaning and clean away all rubbish and
excess materials that may accumulate from time to time on completion
and before handing over. Upon completion of the works he shall
obliterate all signs of temporary construction facilities such as work
areas, stock piles of excess or waste materials, or any other wasters of
construction, unless, otherwise directed by the Engineer. The works and
Site shall be left in a clean and satisfactory state for immediate use and
occupation. Care shall be taken not to use any cleaning materials which
may causes damage to the surface to be cleaned.

17. PRODUCT DATA

Manufacturer's catalogue sheets, brochures, diagrams, schedules,
performance charts, illustrations and other standard descriptive literature
shall be clearly marked to identify pertinent materials products or
models. Dimensions and required clearances shall be indicated.

18. SAMPLES

18.1 The Contractor shall furnish for approval of the Engineer with
reasonable promptness all samples as directed by the Engineer
or specifically called for in these specifications. The Engineer
shall check and approve such samples with reasonable
promptness for compliance with the requirements of contract
documents. All work shall be in accordance with approved
samples.

18.2 Duplicate final approved samples, in addition to any required
for the Contractor's use shall be furnished to the Engineer one
for Office use and other for the Site.

18.3 Samples shall be furnished so as not to delay fabrication,
allowing the Engineer reasonable time for consideration of the
sample submitted.

18.4 Each sample shall be properly labeled with the name, name of
the project, the Contractor's name and the date of submission,
and the Specifications Article number to which the sample
refers.
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18.5 The manufacture's installation directions shall be provided
with each sample. The Contractor shall pay all transportation
costs and deliver samples to the Engineer's Office, Site or
testing laboratory as directed by the Engineer.

18.6. Samples will not be returned unless return is requested at the
time of submission, all packing and transportation cost for the
return of samples shall be paid by the Contractor.

18.7. No acceptance or approval of any Shop Drawings or sample, or
any indication or request bye the Engineer on any Shop
Drawings shall constitute an authorization for any increase in
the Contract Sum.

19. MATERIAL SOURCE

Quarry materials such as sand, gravel, earth, rock or other mineral
materials, other than local borrow or selected materials obtained on
the project, for use in the works shall be provided by the Contractor
from sources to be identified and established by the Contractor who
will be responsible for survey, investigation and testing to prove the
extent and suitability of materials, for land and royalty / malkana
costs, for access roads, Site facilities, stripping overburden,
separation of materials, processing and other cost. All costs shall be
considered as included within the rates inserted for the items
included in the Bill of Quantities.

20. QUALITY OF MATERIAL

20.1 All materials and supplies furnished under the Contract
Documents shall be new and of standard first grade quality
and of best workmanship and design. No inferior or low
grade materials supplies or articles will be either approved
or accepted and all works of construction shall be made in
neat, first class and workmanlike manner.

20.2 Prior to procurement, the Contractor shall furnish to
Engineer for his approval, the names of the manufactures
of all Equipment and materials which he contemplates
incorporating in the works, samples of material shall be
submitted to the Engineer for approval. Equipment, material
supplies and articles installed or wused without the
Engineer's approval shall be at the risk of subsequent
rejection.

21 INSPECTION & TESTS REPORTS

21.1 All Equipment and materials furnished under these
specifications and all work performed in connection therewith
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will be subject to rigid inspection by the Engineer. Acceptance
of Equipment and martial or the waiving off inspection thereof
shall in no way relieve the Contractor of his responsibility for
meeting the requirements of the contact.

21.2 The Contractor shall furnish to the Engineer Representative
four certified true copies of reports of the tests of all
materials used in the manufacture and fabrication of all
Equipments and materials. The result of these tests shall be in
such form as to show compliance with the applicable
specifications, standards and codes of the material used.

22 ACCIDENT PREVENTION, PROTECTIVE EQUIPMENT

The Contractor shall comply with the highest standard of safety and
accident prevention in accordance with international standards and
in compliance with all applicable laws, ordinances and statutory
provisions in Pakistan.

All requisite barriers, fences, warning signs, lights and other safety
precautions as required for the protection of persons and property
on or adjacent to the Site shall be provided at the Contractor's cost.

All falsework, scaffolding and hand rails shall be well constructed
and secured at all times. Where overhead work is being carried out
warning signs shall be installed at different level clearly warning the
overhead work.

All warning signs shall be in two languages, English and Urdu, and
shall at all times be maintained in a clean and legible condition, to
the satisfaction of the Engineer.

Trash shall be removed at frequent intervals to the satisfaction of
the Engineer.

23 TEMPORARY FACILITIES

The Contractor shall provide, erect or install, maintain alter as
necessary and remove on completion except as otherwise directed by
the Engineer all temporary facilities and services as described
hereinafter and / or in the Contract Documents and / or instructed
and approved by the Engineer.

The Contractor temporary Site Office shall be available for use not
later than one month after the date of the Site handing over.
Installation of temporary services at the Site shall be given priority
over all other construction at the Site.
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23.1 TEMPORARY SERVICES

a)

b)

c)

Temporary Water Supply and Electricity

The Contractor shall supply at his own cost temporary supply of
water and eclectic power as necessary for all construction
activities and proper performance of the works during the period
of the contact.

Waste Disposal

The Contractor shall make such temporary provisions as may be
required in order to dispose off any chemicals, fuels, oils, grease,
bituminous materials, waste and soil waste and the like without
causing pollution to either the Site or the environment. Disposal
of any materials, wastes, effluents, garbage, o0il, grease,
chemicals and the Ilike shall be in areas specified by the
concerned local authority proposed by the Contractor and subject
to the approval of the Engineer. If any waste material is dumped
in unauthorized areas the Contractor shall remove the material
and restore the area to the condition of the undisturbed area. If
necessary contaminated ground shall be excavated, disposed off
as directed by the Engineer and replaced with suitable fill
material compacted and finished with topsoil all at the expense of
the Contractor.

Fire Protection

The Contractor shall provide and maintain adequate fire
protection in the form of barrels of water with buckets, fire
bucket tanks, fire extinguishers, or other effective means ready
for instant use, distributed around the project and in and about
temporary inflammable structures during construction of the
works.

Gasoline and other flammable liquids shall be stored in and
dispensed from safety containers approved by the Engineer and
storage shall not be within building.

Torch-Cutting and welding operations performed by the
Contractor shall have the approval of the Engineer before such
work is started and a chemical extinguisher is to be available at
the location where such work is in progress.

The Contractor shall follow the instructions and specifications of
the Civil Defence Department and or other local authority.
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24 CONSTRUCTION SCHEDULE

24.1 A Construction schedule shall be maintained in accordance with
the provisions of the Conditions of Contract.

24.2 The schedule shall be accompanied with sufficient data and
information including all necessary particulars of plant,
Equipment, machinery, temporary works, arrival of plant,
Equipment at Site and their installation, method of operation,
work forces employed, etc., for all activities of the Works.

24.3 Should the Engineer consider any alteration or addition in the
programme and time schedule the Contractor shall conform
thereto without any cost to the Employer.

24.4 Whenever necessary and wherever the progress of the work
shows departure, the programme and time schedule shall be
updated and submit to the Engineer for his approval.

25 NOTIFICATION TO ENGINEER

The Engineer representative shall be notified daily in writing of the
nature and location of the work the Contractor intends to perform the
next day so as to enable necessary inspection and measurement to be
carried out. The Engineer may, if necessary, direct that at longer notice
be given for certain operations.

26 NIGHT WORK

No work shall be done at night without approval of the Engineer. When
work is required to be done at night for which approval as being acquired
from Engineer, the Contractor shall maintain from sunset to sunrise such
lights on or about his work and plant as the Engineer may deem
necessary for the proper observation of the work and the efficient
execution thereof.

27 WEATHER

No work is to be undertaken when, in the opinion of the Engineer, the
weather is so unsuitable that proper protection of the works can not be
ensured.

28 CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of Contractor to co-ordinate and keep up
good relations with other Contractors employed on Site by the Employer.
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29 SURVEY INSTRUMENT

The Contractor shall maintain on Site the following surveying instrument
in perfect conditions to enable the Engineer's Representative to check
levels and lines of the work at all times.

o One Total Station Survey Unit complete with tripods, range, Pole
Prisms, Coaxial Targets, Tilting Prisms and any other accessories.

o One Electronic Digital Level complete with Tripod and other Standard
Accessories.

o Leveling Staves as required.
o Ranging Poles, as required.

. Two Measuring Steel Tapes, 50m long with Thermometer and other
accessories.

o Five Measuring Steel Tapes, same as above but 30m long.

These instruments and water carriers will be kept at the Office of
the Engineer. The Contractor shall also provide Survey Helpers and
adequate supplies of Expendable Materials, such as Pencils, Rubbers,
Inks, Notes Books, Drawings, Papers, Survey Pegs, Brushes and
Paints as required by the Engineer / Engineer Representative. The
Survey Equipment shall remain the property of the Contractor after
completion of the Contract Works.

30 SETTING OUT

30.1 Setting out shall be in accordance with the applicable clauses
of conditions of Contract.

30.2 The Engineer / Engineer Representative will furnish design
survey data and jointly locate with the Contractor all points of
intersections, tangents and basic benchmarks. The Contractor
shall set construction stake establishing lines, slopes, grades
etc. all other work shall be laid out from these marks and / or
lines. The Contractor shall be responsible for the accuracy of
all lines, slopes, grade and other survey works.

30.3 Temporary pillars and other monuments used in setting out
shall be removed after completion of the required work.
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31 WEEKLY PROGRESS REPORT AND PHOTOGRAPHS

a) During the continuance of the works the Contractor shall submit
weekly progress reports on forms as approved by the Engineer.
Such weekly reports shall show the actual progress completed as
of date of the report plotted against the planned scheduled as
given by the Contractor at the start of work and shall be broken
down so as to indicate status all activities associated with
mobilization, design, material procurement, manufacture, surveys
works, tests with regards to the approved work programme.

b) When the work commences at the Site, the Engineer shall provide
the Contractor with a standard report form which shall be filled in
each week and submitted by the Contractor to indicate the
progress of construction, and to serve as a basic for making
progress payments to the Contractor. The progress indicated on
the report each month shall be mutually agreed upon by the
Contractor and the Engineer's Representative at the Site before it
is formally submitted to avoid delays in making progress
payments.

c) The Employer and the Engineer reserve the right to coordinate
the schedules of the Contractor and other Contractors working at
the Site, and to adjust and / or change any and all such
schedules as required during the course of construction in order
to achieve a coordinated project in harmony with the completion
date.

d) Commencing after the first week of construction, and continuing
every week until completion, the Contractor shall have
photographs taken, where directed by the Engineer's
Representative, to show progress of his work and completion of
each structure of major features.

32 CONTRACTOR TO NOTIFY DELAYS ETC.

Any delay which will affect the completion of works shall be detail by
the Contractor who shall state the action he is taking for effective
completion of the contract programme.

The Contractor shall submit a report in respect of the various
sections of the works, the Equipment in use or held in readiness, a
return of labour and supervisory Staff and details of any manners
arising which may generally affect the progress of the work.

The Contractor shall give a summary of the detailed progress report
giving the position with regard to the agreed contract programme.
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The progress report shall be set out in a format to the approval of
the Engineer, and forwarded promptly so that on receipt the
information contained therein is not more than ten days out of date.

If during execution of the contract, the Employer considers the
progress position of any section of the work to be unsatisfactory, or
for any other reason Contractors Representative should attend such
meetings.

The Contractor shall prepare and submit six copies of weekly
progress report to the Engineer's Representative. This report shall
summarize Site activities and record the details where difficulties in
maintaining the approved programme are being experienced or are
likely to cause subsequent delays.

The Contractor shall also prepare and submit to the Engineer's
Representative six copies of a daily activities report summarizing the
main activities to be undertaken. Each day, for special activities
such as tests, alignments checks etc. the Contractor shall be
responsible for expediting the delivery of all materials and
Equipment to be provided by him and his Sub-Contractors

33 PHOTOGRAPHS

As soon as work commences on Site, the Contractor shall provide
Photographs (at least 10 to 12) of the works from positions to be
selected by the Engineer or his Representative. Each Photographic
Print shall not be less than 297mm X 210mm or as directed by the
Engineer and shall bear a printed description, a serial number and
the date when taken.

The negatives of all Photographs shall be kept at the Contractor's
Site Office, numbered and will be handed over to the Employer on
completion of works.

The Contractor shall provide a number of selected Photographs for
submission with each copy of the monthly report as required by the
Engineer. The Contractor shall also provide from time to time as
and when required by the Engineer, further Photographs of the
contract works to record or illustrate specific events.

34 FACILITIES FOR ENGINEER
Temporary Site Office for Engineer
The Contractor shall provide, clean and maintain Office Accommodation

facilities for the Consultant Engineer Representative and his staff of
appropriate area in accordance with the drawing attached including
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washroom and kitchen. The Office shall be located as directed by the
Engineer Representative and his prior approval.

The Consultant Engineer's Site Office shall be furnished and equipped by
the Contractor with new, unused Furniture, Equipment including suitable
Sanitary, Electrical etc. and necessary arrangements as per the list given
below:

a) 2 Executive desk with lockable drawers and Glass top
b) 2 Air-Condition (1 Ton) manufacturer as recommended
c) 2 Executive type upholstered desk chair

d) 2 Standard Wooden Office Tables with Drawers
e) 4 Standard Office Chairs

f) 2 Steel Filing Cabinet (standard size)

g) 2 Electric Ceiling Fans / Bracket Fans

h) 2 Scientific Calculators (CASIO)

i) 1 Electric Water Cooler (Dispenser)

j) Office Stationery and Consumables

k) 1 Steel Cabinets and Shelves of required size

1 1 Computer (i7) with complete accessories, Internet Facility and

Engineering Software as required by Engineer and Computer
Operator

m) 1 Printer (Size A-4/A-3)

n) Complete Furniture for sitting arrangements etc.

Other reasonable facilities such as, but not limited to Drawing Printing,
Photocopies, Book Binding etc.

The Site Office including Fittings, Fixtures, Equipment and Furnishing
shall remain the property of the Employer after completion of the works
and in case the Employer does not want to retain the Site Office then the
Contractor shall remove the Site Office and clear the area. The land shall
be restored to its original condition.

No payment shall be made to the Contractor for the works involved under
this Sub-Clause.

In case the contractor fails to fulfill the above mentioned requirements /

provisions of Clause 34, compensation for the same will be adjusted from
Contractor’s bill.
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SPECIAL PROVISIONS

35. Transport Facilities

Not Applicable

37. Contractor’s Representative

The Contractor shall appoint an experienced Site Engineer (Professional
Engineer) duly registered with Pakistan Engineering Council (PEC), who
will be posted at the site of work for execution of the project properly.

The Contractor shall also depute a responsible person permanently (full-
time) at site and he should be capable of receiving, and acting upon,
instructions to be issued by the Engineer or Employer’s representative.

The Contractor shall provide such assistance and supply such labour,
materials and equipment as may be required by the Engineer’s
Representative and his staff to enable them to carry out their duties
under the contract.

38. Security Passes

The Contractor shall ensure that all his employees and those of his sub
Contractors are issued with security passes and identification cards
required by Employer.

39, Visitors

The Contractor shall not allow any visitors on the Site. He shall maintain
to visitor’s book at site which all authorized visitors (as authorized by the
Employer / Consultant) shall sign. The Contractor shall provide safety
helmets and any other appropriate protective clothing for such authorized
visitors for the duration of their visit.
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SPECIAL PROVISIONS

APPENDIX-A

e Desktop Computers
Intel 8'" Gen Core i7 8600, 16GB, 1600 MHz DDR4 SD RAM, 4TB 7200
RPM Hard Drive, 500 GB SSD, 16 X Max DVD / RW, Intel, NVIDEA
1660 Super, Intel 121LM Gigabit Ethernet LAN, Keyboard, Optical
Mouse, Ports: 4USB 3.0 Ports, 6 USB 2.0 Ports, 1 RJ-45, 1 Serial, 1
DVI, 2 Display Ports, Internal Dell Business Audio Speaker with 3
years warranty.

e Computer LED i.e. ViewSonic -LED (Screen size 24 inch, aspect ratio
16:9, contrast ratio 1000:1, brightness (cd/m square, maximum
resolution 1980 x 1050, viewing angle (H/V) 170 / 160 degrees,
response time 5 ms, built-in- speakers, VGA Port, HDMI, Dvi-D etc.

e HP Printers 5200, A-3 size Printers, upto 4800 Z 1200 dpi
resolution, Advance Microfine Droplet Technology, upto 17ppm in
mono and 12ppm in colour, single ink technology and fast borderless
photo printing upto A3+, option postscript RIP solution, USB and
parallel interfaces.

e Split Unit manufacturer i.e. Haier HSU-18RK03/R2(SDB) wall
mounted, LEAO3 1.5 Ton, DC inverter, cooling capacity (BTU) 500-
5600, heating capacity (BTU) 750, Power input(W)-cooling, 140-2170,
power input(w) heating, 140-2650, running current(A)-cooling 4.6,
running current(A) heating 1,220,50, EER 3.36 and colour white or as
recommended by the Engineer.
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SPECIAL CONDITIONS OF CONTRACT

Mobilization Advance

The Contractor will be entitled to Mobilization Advance as per the
discretion of the Employer after the signing of Contract against an
irrevocable bank guaranteed of any schedule bank, valid and in full
force from the date of issue of the bank guarantee up to the time of
deduction of advance, have equaled the amount of guarantee. The
advance will be given at the rate of 10 Percent (10%) of the
Contract value in two stages 5% at each stage (if approved by the
Procuring Agency and Contract Documents have provision

accordingly)

The advance will be recovered from the interim payment (Running
Bill) of the Contractor at the rate of Ten Percent (10%) till the
amount paid to the Contractor is fully adjusted. The mobilization
period shall be two weeks from the date of receipt of letter of

award to the Contractor by the Employer.

Shop Drawings

Where nature of work of Contract makes it necessary and where
specifically required by these specifications and in particulars for
doors, windows, ceilings, joinery, all finishes, plumbing, electrical,
mechanical, roof drainage, gas, compressed air, A/C pipes and
fittings and their installation etc. Contractor shall cause his
materials vendors, fabricators or sub-contractors to submit scales

and full size shop drawings of his work for approval of Consultant.
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Shop Drawings must be complete in every detail including provisions
required of various trades, connections with other work, all cutting,
fitting and drilling required and any / all other necessary
information in accordance with usual and customary trade practice

as particularly required to be submitted to Consultants for approval.

It is to be understood that prior to manufacture, fabrication or
installation of work under contract is carried forward, shop
drawings shall be prepared and three copies of each drawing shall
be submitted to the Consultants who will within two to three weeks
after receipt thereof send one copy to the Contractor marked (I)
“Approved”, (II) “Approved Except as Noted” or (Ill) Returned for
Correction”. The notations approved and Approved Except as Noted
shall authorized the Contractor to proceed with the fabrication of
materials and equipment covered by such drawings subject to the
correction, if any indicated thereon. When prints of drawings have
been returned for correction the Contractor shall make the
necessary revision on the drawings and shall re-submit prints for
approval in the same manner as per new drawings. Every revision
made during the life of the contract shall be shown by number, date

and subject in a revision block.

So far as practicable, each drawing shall bear a cross reference note
referring to sheet number or numbers of Consultants’ drawings
showing same work in order to facilitate checking of shop drawings

in Consultants’ Office and their prompt return to Contractor.

It is Contractor’s obligation and responsibility to check and verify
all dimensions and be fully responsible for them and for their co-
ordination in connection with work. Contractor is responsible for
submission of vendor’s and / or fabricators shop drawings in proper

rotation that is where the shop drawings of trade are dependent
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upon shop drawing of another trade, proper shop drawing shall be
submitted first. No extension of time in respect to final completion
date of work will be granted to Contractor because of failure to
have any shop drawings in ample time to allow for checking and

approval.

All shop drawings submitted by Contractor shall bear stamp of
approval of Contractor as evidence that drawings have been
checked by Contractor. Any drawings submitted without this stamp

of approval will be considered as not having been submitted.

Each consignment of shop drawings submitted for approval must be
accompanied by a letter of transmittal itemizing applicable work
and number of the drawings. Each drawing must be marked with
name of building and each series numbered consecutively for ready

reference.

Contractor shall obtain all points from suppliers / manufacturers
and others as necessary for construction purposes and the co-
ordination of other trades and distribute them to all parties

concerned.

No work being executed in any instance prior to approval by

Consultants of any of respective shop drawings.

Consultants’ approval, however, shall not relieve Contractor of
responsibility for errors, as Consultants’ approval of shop drawings
is only general and is not intended to serve as a check and does not
relieve Contractor from furnishing the materials and performing the

work as required by drawings and specification.
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3.

As-Built Drawings

The Contractor shall at all times keep on the site one copy of all
drawings and approved samples together with copies of all public
safety codes and relevant standards applicable to the works. All

such material shall be made available to the Engineer.

In addition, the Contractor shall, at all times, keep on site a
separate set of prints on which shall be noted neatly, accurately and
promptly site work progresses all insignificant changes between the

work shown on the drawings and that which is actually constructed.

At the completion of works, the Contractor shall at his expense,
supply to the Engineer six copies and two CD’S of all drawings
amended to comply with work “As Built”. The Contractor shall
provide in the same format as the original drawings and additional

drawing required to record the work.

Defective Work Noticed After Payment to the Contractor

If it shall appear to the Consultants that any work has been
executed with unsound, imperfect or unskilled workmanship or with
materials of any inferior description, or that any materials or
articles, provided by the Contractor for the execution of the work
are unsound or of a quality inferior to that contract or otherwise
not in accordance with the Contract, the Contractor shall on
demand in writing from the Consultants specifying the work,
materials or articles completed of notwithstanding that the same
may have been passed, certified and paid for, forthwith rectify or
remove and reconstruct the work so specified in whole or in part,
according to the requirement at his own charge and cost. No

additional and extra payment will be made for this. In the event of
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his failing to do so, no payments shall be made for the same till the
defect is rectified as per instruction of the Consultants and in cases
where rectification or removal of defects or material is not possible
and work can be accepted otherwise the rates for such items will be
reduced, in such cases the decision of the Consultants will be final

and binding on the Contractor.

Re-Measurement of Work

After checking of the bill by the Consultant, if at any stage it is
observed that the measurements were wrong or doubtful then the
same will be re-measured and the measurement corrected. The
Contractor will be informed the date and time for joint
measurement. If the Contractor or his representative does not
attend, then the measurement taken by the Consultant will be taken

as correct and final.

Contractors Representative / Agent

A competent agent registered with PEC as professional Engineer and
duly authorized through a power Attorney whose qualifications and
appointment shall be approved in writing by the Consultants [which
approval may at any time can be withdrawn] is to be constantly on
the works and shall give his whole time to the Superintendence of
the same. If such approval shall be withdrawn by the Engineer the
Contractor shall as soon as is practicable remove the Agent from the
site and shall not thereafter employ him again on the site in any
capacity and shall promptly replace him by another agent approved
by the Consultant. The agent shall receive on behalf of the
Contractor directions and instructions from the Consultants or the
representative of the Consultants. The approval by the Consultant

of the qualifications and appointment of the Contractors’
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representative for Superintendence of the work shall not relieve the
Contractor of any of his duties or responsibilities under the

contract.

Contractors Representative

The Engineer shall be at liberty to object to and require the
Contractor to remove forthwith from the works any person provided
by the Contractor who in the opinion of the Engineer, misconduct
himself or is incompetent or negligent in the proper performance of
his duties or whose presence on site is otherwise considered by the
Engineer to be undesirable and such person shall not be again
allowed upon the work. Any person so removed from the work shall

be replaced as soon as possible.

Approved Manufacturers List

A list of approved manufacturers is attached. The list is for guidance
only. Other alternative manufacturers can also be considered
provided they meet the criteria and specifications of the required
product. However preference will be given to products obtained

from the approved manufacturers.

Samples

Where required in specifications as otherwise required by the
Consultant samples of items of fittings, hardware, electrical and
mechanical materials etc; to be applied in the work, shall be
submitted by Contractor for approval to the Consultant before the

Contractor takes the work in hand.
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10.

Samples of all materials submitted for approval to the Consultant
shall be supplied in triplicate, each sample bearing a neatly typed
label bearing the Contractor’s name, name of sub-contractor or
producer of materials, kind, quality and finish or formula where
applicable [as in the case of liquids or paints] intended to be used,
in the project with date of submission. Written approval shall be
obtained prior to processing or fabrication of any materials for
which samples are submitted and all finished work shall conform to
the characteristics of approved samples. In no instance shall
approval of a sample relieve the Contractor of the responsibility for

full compliance with any specification requirement.

The fact that materials have been accepted at shop or wherever the
work is in preparation or progress shall not prevent its rejection
under provisions hereof at the work sites either before or after
installation. All samples shall be supplied by the Contractor at his

own cost, for approval as directed.

Prior to the start of the application of any paint and or / finish
treatment otherwise, the Contractor shall apply samples of the
required finish treatment to specific representative walls and
ceiling surface or other areas or surfaces where indicated by the
Engineer representative. The size to be determined by the

Engineer’s representative / Client.

Insurance

The Contractor shall be responsible for obtaining a Contractors all
risks policy from an insurance company acceptable to the Employer
against risks to the works and shall make good at his own cost, all
losses or damages whether to works themselves or to the lives,

persons, whether under the Workmen’s Compensation Act of Third
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Party Risk or property of others from whatsoever cause arising out
of or in connection with the works either during the progress of the
works or during the period of maintenance provided by this

Contract.

The Contractor shall whenever required, produce to the Employer /
Consultant the policy or policies of insurance and the receipt for
the payment of the current premiums. All works together with
material and plant for incorporation therein for which Contractor
will be responsible under the terms of Contract. The insurance shall
cover the period from the date of commencement until the date the
final taking over certificate is signed, and shall also cover during
the period of maintenance, loss or damage arising from a cause for
which the Contractor is held responsible, whether the cause is

detected prior to commencement of the period of maintenance.

Accident or Injury to Workmen

The Employer / Consultant shall not be liable for or in respect of
any damages or compensation payable according to the provision of
the Workmen’s Compensation Act 1923 and any other laws in force
in respect or in consequence of any accident, injury or death arising
in connection with this contract to any workman or other person in
the employment of the Contractor or any sub-contractor and the
Contractor shall indemnify the Employer against all such damages,
compensation, claims, demands, proceedings, costs, charges and

expenses whatsoever in respect thereof or in relation thereto.
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All equipment and material provided under this contract shall be procured from the following manufacturers /
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LIST OF APPROVED MANUFACTURERS / SUPPLIERS

suppliers only.

CIVIL WORK
S.NO NAME OF MATERIAL NAME OF MANUFACTURER / SUPPLIER
C-01 | Cement Lucky, Attock (Falcon), Bestway, DG Cement and Pakland
C-02 | White Cement Anwarzeb or approved equivalent
C-03 | Reinforcement Amreli Steel, Razzaque & Nawab
C-04 | Testing Laboratories NED, PCSIR, Karachi Shipyard Engineering & Mehran University
C-05 | Ceramic Tiles Master, STILE, EMCO, PORTA, National Tiles
C-06 | Marble Tiles Boticina, Fancy, Tavera, Chippi or approved equivalent
C-07 | Terrazo Tiles Noor, Al-Muhammad Tiles & Concrete Technologies
C-08 | Paint ICI, Berger, Dulux, Jotun, Nelson, Kansai
C-09 | Aluminum Alcop, Pakistan Cables & A.C.P or approved equivalent
C-10 | Door Shutter Interwood & Sterling or approved equivalent
Cc-11 Glass Imported make i.e. Jeddah, Dubai, Prince Glass & Ghani Glass
C-12 | Tinted Glass Imported make i.e. USA and Belgium or approved equivalent
C-13 Lock Imported make i.e. Japan, Germany, UK, Italian and Mandali
C-14 | Expansion Joint Chemical Zahabya's & Sikka or approved equivalent
C-15 | Composite Doors AVT & Homezone or approved equivalent
C-16 | Porcelain Tiles Imported make, Rocka (Dubai), Malaysia
C-17 | Granite Salim Industries, Imported or as approved
C-18 | Facing Block Envicrete or Equivalent, Stone Tiles, Glazed Tiles
C-19 | Paver Envicrete, Hubcrete, Magnacrete & Nazircrete




Page 2 of 3

PLUMBING WORK
S.NO NAME OF MATERIAL NAME OF MANUFACTURER / SUPPLIER
P-01 Ceramic Fixture ICL, ASIF, PORTA, Karamcera

P-02 | G.I. Pipes IIL, Steellex, Jamal Pipes, Bashir Pipe

P-03 | G.l. Pipe Fittings HE China and TG China

P-04 | Castlron Pipes CME, TIPPU & Singer or approved equivalent

P-05 | RCC Pipes Razia & Dawood or approved equivalent

P-06 PVC Pipes AGM, DADEX, BEETA and Jeddah Pipes

P-07 uPVC Pipes Dadex, AGM, LASSO, Jeddah and Pak Arab

P-08 | PPRC Pipes AGM, DADEX, KELEN, MARLEY (U.K) or approved equivalent
P-09 | C.I Pipes & Fittings Al-Pine Steel (Pvt.) Ltd. Sandal Engineering, Teepu Supreme
P-10 | Bathroom Fittings Master, SONEX, K.S or approved equivalent

P-11 | Water Cooler MECO and Sunny or approved equivalent

P-12 | Geyser Singer, Skyline, Skyflame or approved equivalent

P-13 | Fiber Glass Master, TINO, Popular or approved equivalent

P-14 | Kitchen Sinks Super Asia & Atlas or approved equivalent

P-15 | Sanitary Fittings Master, Faisal & Perfect Industries. or approved equivalent
P-16 | Valves KITZ-JAPAN or approved equivalent

P-17 | Gas Water Heaters Singer, Corona, Adnurak or approved equivalent

P-18 | C.I. Covers with Frame Floor

Drains & Floor Cleanouts

Al-Pine Steel (Pvt.) Ltd & Sandal Engineering
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ELECTRICAL WORK

S.NO

NAME OF MATERIAL

NAME OF MANUFACTURER / SUPPLIER

E-01

PVC Pipes & Accessories

Jeddah, Prince, Galco & Pak Arab

E-02 | wires & Cables Pioneer Cables Ltd, Pakistan Cables, Fast & AGE
E-03
Switches & Sockets Linker, Clipsal, MK, Busch, Milano, Legrand, ABB, HILIFE & Orange
E-04 | Light Fixtures PhiIi.ps, Zainlight with Philips components, Bega & Sunlight, Pierlite or
equivalent
E-05 | Distribution Boards, Main & | Zelon, Unique, Babar Bros, PEL & Tarasaki, Shinader, ABB, Nadeem &
Sub Co. or approved equivalent
E-06 . Siemens, Elmatech, Electromech, Alstom & Babar Bros, Shinader, ABB,
Main Panel .
Nadeem & Co. or equivalent
E-07 Back Boxes, Pull Boxes, Floor .
Busch, Milano, Legrand, ABB, Laeeq Sons, Pesco & Zeltec
Boxes
E-08 | Emergency Lights Local or as approved
E-09 | Circuit Breakers ABB, Terasaki & MG, Shinader or approved equivalent
E-10 | Fans Pak Fan, GFC, Millat Climax & F.G or approved equivalent
E-11 | control Fuse Tarasaki, Shinader, ABB
E-12 | MCCBS & MCBS ELCBS Marlin .Gerl.in (MG) (France), Sie.mens (Germany) ABB & (ltaly),
Terasaki, Shinader or approved equivalent
E-13 | pvC Conduit & Accessories Beta & Tesco, Galco, PAK ARAB
E-14 | Steel Conduit & Accessories hilal Industries, 1L, Jamal, Pioneer & Bashir
LOW VOLTAGE SYSTEM
E-15 | pata/ Voice Cables CAT-6 Clipsal (Australia) or approved equivalent 3M, Shinader
E-16 | Face Plate with CAT-6 1/0 Clipsal (Australia) or approved equivalent 3M, Shinader
Pakistan Cables, Siemens (Germany), Pioneer Cables, Comscope (USA
E-17 | Telephone Cables ( V) pe ( )
& 3M
E-18 | Telephone Junction Box S.A. Electric, N.R. Industries, Misto Industries
E-19 | Fire Alarm System ZITON (UK), ZETA (UK) & GENT (UK)
E-20 | ccTV Cables Saxton (USA) or approved equivalent
E-21 | ccTV Camera Samsung / Proline (Korea / UK) or approved equivalent
E-22 | Speakers TOA (Japan), Pioneer (Japan) or approved equivalent
SPLIT TYPE AIR-CONDITIONERS & ACCESSORIES
E-23 | uPVC Pipes / Accessories Nepro, AGM, Jeddah, Pak Arab
E-24 | Face Plate with CAT-6 1/0 Clipsal (Australia), Shinader or approved equivalent
E-25

Split Type Air-Conditioner

Panasonic, Mitsubishi, Gree, Acson & Haier




