SUKKUR IBA UNIVERSITY

MERIT-QUALITY- EXCELLENCE

PROC/EPADS/00100 DATED: 14-4-2026

NAME OF WORK: Roof Treatment of ECE Section Building at IBA Public School Jacobabad.

MINUTES OF MEETING (FINANCIAL PROPOSAL)

A meeting for the opening of Financial Proposals for the work "Roof Treatment of ECE Section Building at IBA Public School Jacobabad" was held on **10-06-2026 at 4:45 PM** in the office of the Project Director, Sukkur IBA University, through EPADS.

In Continuation with the meeting held on 04-05-2026 for the Opening of Technical Proposals. The Financial Proposal for Technical Qualified Bidders was opened at 4:45 pm for the said work vide NIT Reference No. Proc/EPADS/00100. After marking the attendance of the Committee Members on EPADS, the Financial Proposals of Technical Qualified Bidders were opened in accordance with SPPRA Rule -46 (2)(g). (2009, 2010 Amended 2019).

The details of Technical and Financial Proposals are as follows:

SN.	Name of Firm	Technical Marks out of 100	Estimated Cost in Rs.	Contractor Quoted Bid Amount in Rs.	Arithmetically Corrected Amount in Rs.	Remarks
1	M/s Tufail Ahmed and Sons	74	6,423,775	6,100,000	6,099,940.92	Recommended for Award of the Work

Engr. Tahseen Ahmed Memon
Executive Engineer
Sukkur IBA University
(Member)

Engr. Mansoor Ahmed Memon
Deputy Director (P&D)
Sukkur IBA University
(Member)

Mr. Hari Lal Nathani
Addl. Director Procurement
Sukkur IBA University
(Member)

Engr. Haseeb Ahmed Ansari
Addl. Director (P&D)
NED UET Karachi
(External Member)

Engr. Ubedullah Soomro
Project Director
Sukkur IBA University
(Convener)

CamScanner

SUKKUR IBA UNIVERSITY

MERIT-QUALITY- EXCELLENCE

PROC/EPADS/00100DATED: 14-04-2026

NAME OF WORK: Roof Treatment of ECE Section Building at IBA Public School Jacobabad.

MINUTES OF MEETING (TECHNICAL PROPOSAL)

A meeting for the opening of Technical Proposals for the work "Roof Treatment of ECE Section Building at IBA Public School Jacobabad" was held on **04-05-2026 at 3:30 PM** in the office of the Project Director, Sukkur IBA University, through EPADS.

The Convener of the Committee briefed the members that Single Stage-Two Envelope bids on percentage/Item rate basis were invited in accordance with SPPRA Rule No. 46(2) for the above-mentioned work Vide NIT Reference No. Proc/EPADS/00100. It was further informed that the estimated cost of the Tender was Rs: 6,423,775/-. The Tender issuance & submission period through EPADS was from 15-04-2026 to04-05-2026 up to 3:00 Pm, while the opening of the bids was scheduled on 4-05-2026 at 3:30 Pm. After making the attendance of the Committee members and in -person available bidders on EPADS, the Technical Proposals were opened in accordance with SPPRA Rule No. 41. The following bidders participated in the bidding process as mentioned above.

Following Bidders took part in bidding process as under.

1. M/s Din Muhammad Enterprises Builders
2. M/s Tufail Ahmed and Sons
3. M/s Siraj Ali Bhatti (Govt; Contractor)

Engr. Tahseen Ahmed Memon
Executive Engineer
Sukkur IBA University
(Member)

Engr. Mansoor Ahmed Memon
Deputy Director (P&D)
Sukkur IBA University
(Member)

Mr. Hari Lal Nathani
Addl. Director Procurement
Sukkur IBA University
(Member)

Engr. Haseeb Ahmed Ansari
Addl. Director (P&D)
NED UET Karachi
(External Member)

Engr. Ubedullah Soomro
Project Director
Sukkur IBA University
(Convener)

CamScanner

Final Bid Evaluation Report

Name of Procuring Agency:	Sukkur IBA University
Tender Reference NO:	Proc/ EPADS/100/2025-2026
Tender description/Name of Work item:	Roof Treatment of ECE Section Building at IBA Public School Jacobabad
Method of Procurement:	National Competitive Bidding (Single Stage two Envelope)
Tender Published:	Express, Kawish and Dawn, 14-April-2026.
SPPRA ID	**EPADS-S-26040760760**
Total bid Received through EPADS:	03
Technical Bid opening date:	04-05-2026
No. of Bid Technically qualified:	One
Bid(s) rejected:	Two
Financial Bid opening date:	10-06-2026

S.No	*Name of firm /Bidder*	*Evaluated Cost*	*Ranking in terms of cost*	*Estimated Cost*	*Comparison with estimated cost*	*Reasons for acceptance/ Rejection*	*Remarks*
1	**M/s Tufail Ahmed and Son**	**6,099,940.92**	**1st**	**6,423,775**	**5.041% Below**	**Most Advantageous Bidder**	**Recommended for Award of Work**

Engr. Tahseen Ahmed Memon
Executive Engineer
Sukkur IBA University
(Member)

Engr. Mansoor Ahmed Memon
Deputy Director (P&D)
Sukkur IBA University
(Member)

Mr. Hari Lal Nathani
Addl. Director Procurement
Sukkur IBA University
(Member)

Engr. Haseeb Ahmed Ansari
Addl. Director (P&D)
NED UET Karachi
(External Member)

Engr. Ubedullah Soomro
Project Director
Sukkur IBA University
(Convenor)

CamScanner

SUKKUR IBA UNIVERSITY

MERIT-QUALITY- EXCELLENCE

PROC/EPADS/00100 DATED: 14-4-2026

Comparative Statement

NAME OF WORK: Roof Treatment of ECE Section Building at IBA Public School Jacobabad.

1. Financial Proposals after corrections

SN.	Name of Firm	Pay Order Amount & Bank	Quoted Bid Cost	Arithmetically Corrected Cost	Discount Amount/ Percentage	Corrected bid cost
(a)	(b)	(c)	(d)	(e)	(f)	(g) = e-f
1	M/s Tufail Ahmed and Sons	130,000/- ABL Bank	6,100,000	6,099,940.92	0	6,099,940.92

2. Cost Comparison and Recommendations

SN.	Name of Firm	Final Tender Cost	Comparison with Engineering Estimate	Rank	Remarks
1	M/s Tufail Ahmed and Sons	6,099,940.92	5.041 % (Below)	1st	Recommended for award of the Work

Engr. Tahseen Ahmed Memon
Executive Engineer
Sukkur IBA University
(Member)

Engr. Mansoor Ahmed Memon
Deputy Director (P&D)
Sukkur IBA University
(Member)

Mr. Hari Lal Nathani
Addl. Director Procurement
Sukkur IBA University
(Member)

Engr. Haseeb Ahmed Ansari
Addl. Director (P&D)
NED UET Karachi
(External Member)

Engr. Ubedullah Soomro
Project Director
Sukkur IBA University
(Convenor)

CamScanner